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General Notification 

 
This document forms an integral part of the Contract Specification and, in particular, shall constitute the Client’s 
(Johannesburg Water SOC Ltd.) Occupational Health & Safety & (OHS) Specification, as required by the Construction 
Regulations, 2014, as promulgated under the Occupational Health and Safety Act (Act no. 85 of 1993).  The 
Specification shall furthermore be applied for the management of Mandatories performing activities for or on behalf of 
Johannesburg Water SOC Ltd, irrespective whether the contract work constitutes construction work or not. 
 
The Contract Specification is contained in Volume 1 of the contract documents in Part 3: Scope of Work. 
 
Acknowledgements 
This Occupational Health & Safety (OHS) Specification was developed by the internal OHS Department for the sole 
use by Johannesburg Water SOC Ltd.  The issue date of this OHS Specification is September 2016. 
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DEFINITIONS 

Word / Phrase Definition 

“WCL 1”, “WCL 2” and 
“WCL 22”  

Means the prescribed forms for reporting of incidents and occupational diseases 
referred to in the Compensation for Occupational Injuries and Diseases Act. 

Competent Person  A person who has in respect of the work or task to be performed the required 
knowledge, training, experience and, where applicable, qualifications specific to that 
work or task:  provided that where appropriate, qualifications and training are registered 
in terms of the provisions of the National Qualification Framework Act, 2000 (Act 67 of 
2000).  

Construction work  Any work in connection with: 
a) The construction, erection, alteration, renovation, repair, demolition or dismantling 

of or addition to a building or any similar structure 
b) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, 

road, railway, runway, sewer or water reticulation system or any similar civil 
engineering structure; or the moving of earth, clearing of land, the making of an 
excavation, piling, or any similar type of work 

Contractor (inclusive 
of Principal Contractor) 

Any organization, person, entity performing activities for or on behalf of Johannesburg 
Water SOC Ltd. 

Corrective Action  Action to eliminate the cause of a detected nonconformity or other undesirable situation. 

Employee  Any person who is employed by or works for an employer and who receives or is entitled 
to receive any remuneration or who works under the direction or supervision of an 
employer or any other person  

Employer  Any person who employs or provides work for any person and remunerates that person 
or expressly or tacitly undertakes to remunerate him, but excludes a labour broker as 
defined in section I (1) of the Labour Relations Act, 1956 (Act No. 28 of 1956)  

Hazard Means a source of or exposure to danger. 

Hazard identification The identification and documenting of existing or expected hazards to the health and 
safety of persons, which are normally associated with the type of construction work 
being executed or to be executed.  

Incident  Means an incident as contemplated in section 24 (1) of the OHS Act 85 of 1993.  

Machinery  means any article or combination of articles assembled, arranged or connected and 
which is used or intended to be used for converting any form of energy to performing 
work, or which is used or intended to be used, whether incidental thereto or not, for 
developing, receiving, storing, containing, confining, transforming, transmitting, 
transferring or controlling any form of energy  

Mandatory  Includes an agent, a contractor or a subcontractor for work, but without derogating from 
his status in his own right as an employer or a user 

Medical surveillance  Means a planned programme or periodic examination (which may include clinical 
examinations, biological monitoring or medical tests) of employees by an occupational 
health practitioner or, in prescribed cases, by an occupational medicine practitioner. 

Method Statement A document detailing the key activities to be performed in order to reduce as reasonably 
as practicable the hazards identified in any risk assessment.  

Principal Contractor  Any employer who performs work and is appointed by the Client to be in overall control 
and management of the contract work (inclusive of Mandatories).  

OHS File A file or other record in permanent form, containing the information required as 
contemplated in the OHS Specification Document and legal requirements applicable to 
work activities.   

OHS Plan A documented plan which seeks to address all hazards identified means and ways to 
control and eliminate such to ensure compliance to the OHS Specification.  

Workplace Any physical location in which work related activities are performed under the control 
of the organization.  
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1. Introduction 

In terms of Section 37 of the Occupational Health and Safety Act (Act no. 85 of 1993), Johannesburg Water SOC Ltd 
is required to control persons/organizations conducting activities for or on their behalf (Mandatories) and the 
Construction Regulations promulgated under the Occupational Health and Safety Act (Act no. 85 of 1993), is requiring 
Johannesburg Water SOC) Ltd. to compile an occupational health and safety specification for any intended project 
classified as construction work and to provide the specification to prospective tenderers / Mandatories. 
 
The dual objective of this specification is to ensure that the Mandatories and Principal Contractors (herein after called 
Principal Contractor (including Mandatories)) entering into a contractual agreement/relationship with Johannesburg 
Water SOC Ltd. achieves and maintains an acceptable level of occupational health, safety and environmental 
performance whilst conducting activities to perform the contract work. 
 

This document forms an integral part of the Contract Specification and, in particular, shall be the Occupational Health 
and Safety (OHS) Specification for the intended work. The Contract Specification is contained in Volume 1 of the 
contract documents. The principal and other contractors shall ensure that this specification is included with any 
contract/s that they may have with other contractors and/or suppliers that are engaged for the provision of labour, goods 
or services for this project.  The Principal Contractor and its Contractors shall furthermore implement any reasonable 
practicable means to ensure compliance to this Occupational Health & Safety (OHS) Specification and any other 
applicable legislation on their organization and/or activities performed by or for them.   
 
Compliance with this OHS specification does not absolve the Principal Contractor from complying with any 
other applicable minimum legal requirement and the Principal Contractor remains responsible for the 
sustainable integrity of the environment and the health and safety of its employees, mandatories as well as 
any persons affected by activities conducted for or on behalf of Johannesburg Water SOC Ltd (SOC) Ltd.. 
 

 
1.1 Johannesburg Water SOC Ltd’s commitment to Occupational Health & Safety (OHS) Management 

Johannesburg Water SOC Ltd is committed to responsible occupational health & safety.  This commitment is essential 
to protect the environment, employees, Mandatories, visitors and provide a work environment conducive to health and 
safety. Principal Contractors and their Contractors shall demonstrate their commitment and concern by: 

• Ensuring that decisions and practices affecting occupational health, safety and environmental performance 
are consistent with the issued OHS specification; 

• Ensuring adequate resources are made available for the effective implementation of occupational health, 
safety and environmental control and mitigation measures; 

• Participating in hazard identification and risk assessments and design safety reviews; 

• Communicating occupational health, safety and environmental management processes, strategies and control 
measures with all levels of employees, contractor and/or visitors; 

• Ensuring visible leadership at all sites; 

• Promoting and enforcing the use of correct types of Personal Protective Equipment (PPE); 

• Reporting and investigation of incidents and accidents and ensuring actions are identified and implemented 
to prevent similar types of incidents reoccurring; 

• Participating in Client audits and meetings and ensuring required actions are implemented within reasonable 
time frames on the site/project; 

• Recognizing and commending safe work practices and coaching employees who require guidance; 

• Applying and enforcing consequence management from deviations and transgressions of/from compliance to 
this OHS Specification noted and/or observed, where applicable; 

• Carrying out safety observations, implement corrective and preventative actions and giving immediate 
feedback; 

• Encouraging employee participation in the formulation of work instructions and safety rules. 
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1.2 Scope of Occupational Health, Safety (OHS) Specification 

The scope of this Occupational Health, Safety (OHS) Specification is to address the reasonable and foreseeable 
aspects of occupational health & safety, which will be affected by the contract work. 
 
The specification will provide the requirements that the Principal Contractor and other Contractors shall comply with in 
order to reduce the risks associated with the contract work, and that may lead to incidents causing injury and/or ill 
health or degradation of the environment, to a level as low as reasonably practicable and possible. 
 
In particular, Johannesburg Water SOC Ltd will ensure that it shall not appoint any Principal Contractor unless it is 
reasonably satisfied that the contractor which it intends to appoint has the necessary competencies and resources to 
carry out the work safely. 
 
1.3 Omissions from OHS Specification 

Where any omission from the OHS Specification is identified, applicable legal requirements will constitute the minimum 
standard for compliance to the relevant omission.  The responsibility will be on the Principal Contractor to provide 
assurance to Johannesburg Water SOC Ltd on compliance to the applicable legal requirements related to the activity 
/ task / process. 
 
1.4 Change management 

Whenever Johannesburg Water SOC Ltd identifies the need to change or review the OHS Specification, approved 
changes and revisions will be communicated to the Principal Contractor.  A cost analysis on the implementation of the 
proposed changes / revisions will be calculated through a collaborative processes between Johannesburg Water SOC 
Ltd and the Principal Contractor – where the approved changes and/or revisions has no cost implication for the Principal 
Contractor the Principal Contractor will be required to accept the approved changes / revisions and ensure 
implementation within the OHS Plan / File framework. 
 
2 Overview of contractor management process 

The contractor management process consists of the following phases: 

• Tender briefing and tender documentation; 

• Competency evaluation of Principal Contractors (integrated into Supply Chain Management processes); 

• Appointed contractor to attend OHS system induction; 

• Preparation of OHS File by Principal Contractor; 

• Evaluation of OHS File; 

• Principal Contractor engagement phase; 

• Project close-out and submission of consolidated Health & Safety File. 
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2. OHS DOCUMENTATION 

 

2.1 Safety file 

The Principal Contractor will prepare a OHS File containing the processes / procedures and templates to be applied 

during the project period for the scope of work.  The Principal Contractor will be evaluated during the contract period 

against the submitted OHS File. 

 

Ata minimum the OHS File will contain the following documentation: 

• Notification of construction work to the relevant Department of Labour (stamped on each page / no faxed 

copies); 

• Scope of work to be performed; 

• Personnel list (Principal Contractor employees); 

• OH&S / OHS Policy and other Policies; 

• Updated copy of the Occupational Health and Safety Act (Act no. 85 of 1993) and its Regulations; COID Act. 

• Proof of valid registration and good standing with the Compensation Commissioner or another licensed 

Insurer; 

• OHS Plan agreed with Johannesburg Water SOC Ltd.   

• Approved risk assessments, review and monitoring plans and safe work procedures (method statements); 

• A list of contractors (sub-contractors) including copies of the agreements between the parties and the type of 

work being done by each contractor; 

• All written designations and appointments for project scope of work (CV and competency copies); 

• Management structure (inclusive of OH&S responsibility & meeting structure); 

• Induction training and site OHS rules; 

• Occupational health and safety training matrix / plan; 

• Arrangements with contractors and/or mandatories; 

• Description of security measures; 

• The following registers (as applicable to contract scope of work): 

o Accident and/or incident notifications, investigation & control register; 

o Occupational health and safety representatives inspection register; 

o Template for entry into confined space; 

o Toolbox talks pro-forma; 

o Fall protection inspections template; 

o First-aid box content template; 

o Record of first-aid treatment template; 

o Fire equipment inspection and maintenance template; 

o Ladder inspection template; 
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o Machine safety inspections template (including machine guards, lock-outs etcetera); 

o Inspection templates for lifting machines and –tackle (including daily inspections by 

drivers/operators); 

o Inspection templates of scaffolding; 

o Inspections templates of structures; 

o Templates of issuing of Personal Protective Equipment; 

o Monthly reporting and recording of statistics templates; 

o Keeping of any other record in terms of applicable legislation falling within the scope of OHS 

Legislation applicable to the project and the Principal Contractor / Contractor’s activities and 

organization. 

• Emergency preparedness and response programmes; 

• Medical examination tests 

 

2.2 Principal contractor appointment 

• All responsibilities imposed on the contractor by the Regulations will be applicable 

• The duties will include: 

a) Prepare a site specific OHS file based on client OHS specification and project scope. 

b) Have an updated Letter of Good standing. 

c) Ensure the necessary legal appointment letters are compiled and signed by affected parties.  

d) Ensure OHS file submitted before work commences to Johannesburg Water for evaluation and approval. 

e) Must ensure an organizational medical programme for its employees is in place. This must address pre-

employment, periodic examination, and exit examinations.  

f) Ensure all employees undergo medical examination and are declared fit for the job they are employed for 

by a Medical Practitioner.  

g) All employees undergo his control undergo company specific induction and Johannesburg water 

induction. 

h) Ensure before work commences employees are trained on the health and safety risks associated with the 

work they are conducting. 

i) Ensure employees are trained on company procedures, policies, method statements and informed of the 

Johannesburg Water OHS requirements as per the specification. 

j) Ensure legislative requirements are complied with during the duration of the contract and ensure that their 

employees comply also. 

k) Sign the 37 (2) Agreement between Johannesburg Water and themselves before any work commences 

and kept on their OHS file. 

l) Ensure that 37(2) Agreement(s) are signed between themselves and their sub-contractors. 

m) Ensure that sub-contractors have valid Compensation Commissioner Letter of Good Standing. 
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n) Have a disciplinary procedure to address those found to be transgressing requirements of OHS 

specification, OHS plan, site rules or any other OHS act and its Regulation requirement.  

o) Prevent any employee or visitor who is under the influence of any alcohol or drugs (in state of intoxication) 

from being allowed to site.  

p) Ensure the safety of employees who are taking legal medication.  

q) Must hand over a consolidated OHS file at the end of the contract.  

r) Stop his/her employees who are doing unsafe acts or who are creating an unsafe environment. 

s) Investigate all incidents and report to Johannesburg water and ensure all reportable incidents as per the 

legislative requirement are complied with.  

t) Ensure work is supervised by competent personnel and that work is done by competent employees.  

u) Ensure pre-task risk assessment is done by a competent person and that employees are informed of the 

pre-task risks and the risk control measures.  

v) Ensure tool box talks are conducted to communicate OHS issues in connection to the work being done 

and any other aspects. 

w) Ensue that appointed personnel as per the OHS file are executing their duties as per the legal 

appointment.  

x) Ensure first aid kit is made available in case of any emergency. 

y) Ensure that housekeeping is maintained in good condition and that materials are store/stacked properly 

is designated areas.  

z) Have sufficient waste receptacles and ensure the correct disposal of the different wastes.  

aa) Proof of hazardous waste disposal to be requested from disposal site and to be kept inside OHS file.  

bb) Take reasonable steps to ensure that each appointed sub-contractor health and safety plan is 

implemented and maintained on the site and OHS File documentation is up to date.  

cc) Stop any work from being executed which is not in accordance with the client’s health and safety 

specification and the principal contractor's health and safety plan for the site or which poses a threat to 

the health and safety of persons.  

dd) Must maintain an up to date list of all the sub-contractors on site accountable to the principal contractor, 

the agreements between the parties and the type of work being done; and  

ee) Ensure that all his or her employees have a valid medical certificate of fitness. 

 

2.3 37.2 Agreement 

• Johannesburg Water will enter into a 37(2) Agreement with all the appointed contractors  

• A copy of the 37(2) Agreement must be kept in the OHS file of the contractor at all times.  

• It is the responsibility of the contractor to ensure that there are 37(2) agreements between themselves and all 

their appointed sub-contractors. 

 

2.4 OHS Plan 
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• The contractor shall prepare a OHS plan to address and manage all applicable sources of risk that are 

identified during the execution of the project. The OHS plan shall incorporate the requirements as listed in the 

OHS specification.  

• A copy of the OHS plan shall be submitted together with OHS file for review and approval.  

• It is the contractor responsibility to ensure they sub-contractor compiles a OHS plan that in line with the OHS 

specification requirement of Johannesburg Water.   

 

2.5 Legislative framework 

 

All contractors shall comply with legislation pertaining to this contract, including but not limited to: 

• Constitution of the Republic of South Africa 

• Occupational Health and Safety Act and its associated Regulations 

• National Environmental Management Framework Legislation 

• National Road Traffic Act  

• Applicable South African National Standards (SANS) 

• Compensation of Occupational Injuries and Diseases Act (COID) 

• Local by-laws and provincial ordinances 

 

2.6 OHS Policy 

A OHS policy is a statement of intent and a commitment by the organization Chief Executive or Managing Director 

(OHS Act 16(1) appointee) in relation to requirements applicable to their Safety, Health and Environmental legal 

obligation, relevant OHS roles and responsibilities, and contractual obligations to the Client.    

The contractor and their sub-contractor companies shall each have a documented OHS Policy authorized by their Chief 

Executive/Managing Director (OHS Act Section 16 (1) Appointee). The OHS Policy must meet the following minimum 

requirements; 

• Organizational Mission and Goal. 

• State the overall OHS objectives within the project. 

• Show commitment to the prevention of injuries and ill-health. 

• Show commitment to the protection of environment and the conservation of natural resources. 

• Must be reviewed at predetermined intervals, or when there is change in work process, serious incident 

occurs. 

• The OHS Policy must be in line with OHSAS 18001 and ISO 14001 requirements and guidance 

documentation.  

• Must be authorized by contractor CEO.  
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2.7 Appointments and competencies 

• The contractor and its appointed sub-contractor must make the relevant legislative and non-statutory 

appointments, which must be maintained valid for the entire contract duration. 

• All appointees shall be suitably trained and certified competent for the responsibilities they are assigned for.  

• Copies of all relevant appointments and the relevant competence certificates must be kept in the relevant 

OHS file. 

 

2.8 Supervision of work 

• The principal contractor shall ensure that all activities are conducted under supervision of a competent 

person.  

 

Appointment index 

Appointment Legislative Ref Competency requirements (Min) 

Safety Officer  CR 8.5 & 

JW Requirement 

N/A 

 

Supervisor - 3 yrs experience in hazardous 

chemicals handling 

Truck operator - Drivers licence 

First-aiders GSR 3 Certificate 

Fire-fighting equipment inspector CR 29 Certificate 

Incident investigator GAR 9.2 Certificate 

Risk assessor CR 9.1 Certificate 

Lifting machines and equipment inspector DMR 18.5 Certificate + 3yrs experience 

 

2.9 Insurances 

• The principal contractor and all his appointed contractors shall be registered with an appropriate compensation 

commissioner and have available a valid letter of good standing at all times. 

• The obligation lies with the contractor to ensure that the Letter of Good Standing remains valid throughout the 

entire duration of the project. 

• A copy of the said letter must be filed in all OHS files and made available during inspections and audits. 

 

2.10 Costing for OHS 

The contractor is responsible for ensuring that OHS costing is taken into consideration for the entire project/contract as 

this will ensure they comply with the OHS legislative requirements.  



 

 

OCCUPATIONAL HEALTH & SAFETY (OHS) SPECIFICATION 

PROJECT NUMBER: JW OPS 016/23 

PROJECT LOCATION: Bulk Wastewater  

PROJECT DESCR: Supply and delivery of Ferric Chloride for a period of 36 months 

 

 
CLIENT OHS SPECIFICATION – JOHANNESBURG WATER SOC LTD Page Number 

VOLUME 2.4 – SEPTEMBER 2016 Page 14 of 38 

 

 

2.11 Sub-contractors 

• Whenever the Principal Contractor appoints contractors or sub-contractors, it is a requirement that an 

Occupational Health and Safety Act (Act no. 85 of 1993) Section 37(2) agreement (i.e. Agreement with 

Mandatory) is entered into between the Principal Contractor and Contractors.   

• The Principal Contractor will ensure that all appointed contractors comply with the Johannesburg Water SOC 

Ltd OHS Specification requirements.   

• The Principal Contractor will establish a procedure on sub-contractor management and assurance on 

compliance to the establiOHSd procedure will be provided to Johannesburg Water SOC Ltd on a monthly 

basis. 

• Principal Contractors are required to formally notify Johannesburg Water SOC Ltd before appointing 

subcontractors. 

• Johannesburg Water SOC Ltd shall approve all specialist subcontractors to be appointed and/or engaged by 

the Principal Contractor. 

 

The Principal Contractor shall:  

• Ensure prior to work commencing on the site that every contractor is registered and in good standing with the 

compensation fund or with a licensed compensation insurer as contemplated in the Compensation for 

Occupational Injuries and Diseases Act, 1993;  

• Appoint each contractor in writing for the part of the project on the construction site;  

• Take reasonable steps to ensure that each contractor's health and safety plan is implemented and maintained 

on the construction site;  

• Ensure that the periodic site audits and document verification are conducted at intervals mutually agreed upon 

between the principal contractor and any contractor, but at least once every 30 days;  

• Stop any contractor from executing construction work which is not in accordance with the client’s health and 

safety specifications and the principal contractor's health and safety plan for the site or which poses a threat 

to the health and safety of persons;  

• Include and make available a comprehensive and updated list of all the contractors on site accountable to the 

principal contractor, the agreements between the parties and the type of work being done; and  

• Ensure that all his or her employees have a valid medical certificate of fitness specific to the construction work 

to be performed and issued by an occupational health practitioner in the form of Annexure 3.  

 

2.12 Notification of construction work 

• Not applicable 
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2.13 Construction work permit 

• Not applicable 

 

3. ORGANISATIONAL STRUCTURE 

• The contractor shall develop and submit together with OHS file an organizational organogram related to the 

contractor, listing all the levels of responsibility from the Chief Executive down to the supervisor(s) responsible 

for the project.  

• The organogram diagram must list all relevant positions, names of appointees and legal appointments.  

• The contractor is responsible for updating the organogram timeously when there are changes to the 

appointments.  

• All appointed sub-contractors are also required to compile their own organograms. 

 

4. COMMITMENT TO OHS 

• Visible commitment is essential to providing a safe working environment.  

• Managers, supervisors and employees at all levels must demonstrate their commitment by being proactively 

involved in the day to day OHS operations. 

• Legislation requires that each employee takes reasonable care of themselves and their fellow workers   

 

5. HIRA 

Annexure 1: List of possible hazards emanating from projects and activities conducted for or on behalf of 

Johannesburg Water SOC Ltd includes an assessment of site specific health and safety hazards and risks and 

environmental aspects and impacts that have been identified by Johannesburg Water SOC Ltd as possibly applicable 

to the contract work for this project.  It is by no means exhaustive and is offered as assistance to the tenderers and 

contractors.   

 

Development of risk assessments 

Every Contractor performing construction work shall, before the commencement of any construction work or work 

associated with the construction work, and during construction work, ensure that a risk assessment is undertaken by a 

competent person, appointed in writing, and the risk assessment shall form part of the OHS plan to be applied on the 

site. Risk assessments shall identify occupational health and safety hazards and risks and environmental aspects and 

impacts emanating from the activity to be performed by the Principal Contractor / Contractor. 

 

The risk assessment (inclusive of impact assessment) shall include (at a minimum): 

• Identification of the relevant Johannesburg Water SOC Ltd Project with regard to JW Number, Project name 

and area; 
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• Date on which risk assessments were conducted / reviewed; 

• The identification of the risks / hazards and aspects / impacts to which persons may be exposed to per activity; 

• The analysis and evaluation of the risks / hazards and aspects / impacts identified; 

• Existing control measures and proposed corrective measures; 

• A plan to review the risk assessments as the work progresses and changes are introduced; 

• Identification of significant risks (e.g. high; exceeding 75%); 

• A documented plan of Safe Working Procedures (SWP)’, and its relevance to the risk assessment, inclusive 

of method statements, to mitigate, reduce or control the risks and hazards that have been identified; 

• A plan to monitor the application of the Safe Working Procedures (SWP);  

• Signature of appointed competent person conducting risk assessment; and 

• Signature of approval by Principal Contractor management and employees involved in risk assessment. 

Based on the risk assessments, the Principal Contractor must develop a set of site-specific occupational OHS rules 

that will be applied to regulate the health, safety and environmental hazards/aspects of the construction work. 

 

The risk assessments, together with the site-specific occupational health and safety rules, must be submitted to 

Johannesburg Water SOC Ltd before mobilisation on site commences. These will be included in the OHS plan.  The 

Contractor shall ensure through his risk management process the hierarchy of controls stipulated as follows, are 

implemented: 

• Eliminate - The complete elimination of the hazard.  

• Substitute - Replacing the material or process with a less hazardous one.  

• Redesign - Redesign the equipment or work process. 

• Separate - Isolating the hazard by guarding or enclosing it. 

• Administrate - Providing control such as training, procedures etc.  

• Personal Protective Equipment (PPE) - Use of appropriate and properly fitted PPE where other controls are 

not practical. (PPE as the last resort) 

 

The Principal Contractor will be required to carry out the following three forms of risk assessment: 

• Baseline risk assessment; 

• Issue based risk assessment; 

• Continuous risk assessments. 

 

Baseline risk assessments 

The Principal Contractor is required to develop a baseline risk assessment taking the resources, competency levels, 

nature and scale of their organization into consideration for submission during OHS File evaluation phase.  The hazards 

and risks to which persons, plant, vehicles and facilities may be exposed during the construction should be identified 

and evaluated.  The aspects and impacts resulting in environmental pollution or degradation should also be identified 
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and evaluated. Measures to reduce or control these risks or hazards should be defined during this assessment.  The 

effectiveness of the measures defined and the baseline risk assessment prepared shall be monitored and reviewed 

from time to time to ensure that it remains relevant and accurate. 

 

Issue based risk assessments 

The Contractor will be required to carry out separate risk assessments during construction of the project when methods 

and procedures are varied, for example when: 

• Designs are amended; 

• New machines are introduced; 

• Plant is periodically cleaned and maintained; 

• Plant is started-up or shut-down; 

• Systems of work change or operations alter; 

• Indents or near-misses occur; or  

• Technological developments invalidate prior risk assessments. 

 

Continuous risk assessments 

The Occupational Health and Safety Act (Act no. 85 of 1993) specifically requires that employers shall provide and 

maintain working environments that are safe and without risk to health.  The general awareness of hazards needs to 

be raised as work ethic to maintain a safe and risk free environment on an on-going basis.  This is achieved by 

continuous risk assessments, a form of risk assessment that takes place as an integral part of day-to-day management.  

Examples of continuous risk assessments include: 

• Maintaining general hazard awareness, and 

• Pre-work risk assessments / Daily Safety Task Instructions. 

 

Occupational health and safety risks or environmental impacts that are identified during the risk assessment process 

shall be communicated before the commencement of the said activity to every employee whose work is associated 

with the risk.  Each employee shall sign to confirm understanding of the safety, health or environmental risks in the 

tasks. 

 

Review of risk assessments 

The Principal Contractor is required to review the hazards identified, the risk assessments and the Safe Work 

Procedures as the contract work develops and progresses and each time changes are made to the designs, plans and 

construction methods and/or processes. Revisions to the approved risk assessments and Safe Work Procedures will 

be presented at each production planning and progress meeting. 
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Risk assessments are to be reviewed whenever there is change on the scope of work, process, and accidents or when 

required by Johannesburg Water SOC Ltd 

 

The Principal Contractor must provide Johannesburg Water SOC Ltd, other contractors and all other concerned or 

affected parties with copies of any changes, alterations or amendments to risk assessments and Safe Work Procedures 

within 14 days of such changes. 

 

6. SAFE WORK PROCEDURES / METHOD STATEMENTS 

Method statements or written safe work procedures shall be documented for all high risk activities: 

• Design change or scope change/addition 

• Change in job or task 

• Introduction of new machinery, equipment or substance.  

Method statements or written safe work procedures shall identify following: 

• Tasks that are to be undertaken 

• The hazards and associated risks of the task(s) 

• The control measures for the task(s) 

• The equipment and substances that are associated with task(s) 

• Any training or qualification needed to do the task 

• Personal protective equipment to be worn. 

 

7. INCIDENT MANAGEMENT 

7.1 Reporting of accidents and incidents 

The Principal Contractor must report all incidents where an employee is injured on duty to the extent that he: 

• Dies 

• Becomes unconscious 

• Loses a limb or part of a limb 

• Is injured or becomes ill to such a degree that he is likely either to die or to suffer a permanent physical defect 

or likely to be unable for a period of at least 14 days either to work or continue with the activity for which he 

was usually employed 

Or where - 

• A major incident occurred 

• The health or safety of any person was endangered 

• Where a dangerous substance was spilled 

• The uncontrolled release of any substance under pressure took place 

• Machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled moving objects 

• Machinery ran out of control 
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to Johannesburg Water SOC Ltd within two days and to the Provincial Director of the Department of Labour within 

seven days from date of incident (Section 24 of the Occupational Health and Safety Act (Act no. 85 of 1993) and 

General Administrative Regulations), except that, where a person has died, has become unconscious for any reason 

or has lost a limb or part of a limb or may die or suffer a permanent physical defect, the incident must be reported to 

both Johannesburg Water SOC Ltd and the Provincial Director of the Department of Labour forthwith by telephone, 

telefax or e-mail.   

• All other reports required by this specification must also be completed.  Reporting of accidents / incidents to 

Johannesburg Water SOC Ltd will be on the prescribed format. 

• The Principal Contractor is required to provide Johannesburg Water SOC Ltd with copies of all statutory 

reports required in terms of the Occupational Health and Safety Act (Act no. 85 of 1993) within 7 days of the 

incident occurring. 

• The Principal Contractor is required to provide Johannesburg Water SOC Ltd with copies of all internal and 

external accident/incident investigation reports, within 7 days of the incident occurring. 

 

7.2 Accident and incident investigation 

• The Principal Contractor is responsible for the investigation of all accidents and/or incidents where employees 

and non-employees were injured to the extent that they had to receive medical treatment other than first aid. 

• The results of the investigation are to be entered into the accident and/or incident register.  The Principal 

Contractor is responsible for the investigation of all  incidents, including those described in Section 24 (1) (b) 

and (c) of the Occupational Health and Safety Act (Act no. 85 of 1993) and for keeping a record of the results 

of the investigations including the steps taken to prevent similar accidents in future. 

• The Principal Contractor is responsible for the investigation of all road traffic accidents, related to the 

construction activities, and for keeping a record of the results of the investigations including the steps taken 

to prevent similar accidents in future. 

• Johannesburg Water SOC Ltd reserves the right to hold its own investigation into an incident or call for an 

independent external investigation. 

 

7.3   Close out 

 

• All incident investigation reports will be closed out once all the recommendations to prevent further incidents 

have been implemented. 

• A copy of the investigation report must be handed to JW Safety Officer conducting the investigation. 

 

8. MEDICAL SCREENING REQUIREMENTS 

• The Principal Contractor shall ensure that a medical surveillance programme is implemented for all 

employees. 
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• An initial health evaluation shall be carried out by an occupational health practitioner immediately, before after 

a person commences employment, where any exposure exists or may exist, which comprises: 

o an evaluation of the employees medical and occupational history; 

o a physical examination; and 

o any other essential examination which in the opinion of the occupational health practitioner is desirable 

in order to enable the practitioner to do a proper evaluation. 

• Medical surveillance and immunisation shall be done accredited at / by institutions or occupational health 

personnel, including, but not limited to: 

o Audiograms. 

o A cardio-respiratory examination / Lung function test; 

o Chest X-rays 

o Eye/ sight tests. 

o A general physical examination; 

o A review of previous medical history. 

o Glucose levels 

o Blood pressure 

 

• An entry medical certificate shall be obtained for all workers prior to commencing with site activities from 

approved medical institution. Copies of all medical certificates shall be retained in the OHS File prior to site 

establishment and before an employee is allowed to come onto site. 

• Specific attention shall be given to the physical and psychological fitness of people who will be required to 

work in elevated positions and operators of mobile machinery. 

• An exit medical certificate shall be obtained for all workers at the end of the contract and for all workers who 

leave the employment of the Contractor before the end of the Project. Copies of all exit medical certificates 

shall be submitted to the Johannesburg Water SOC Ltd Project Specialist or Appointed OHS Agent.  

 

 

9 EMERGENCY MANAGEMENT 

The Principal Contractor must appoint a competent person to act as emergency controller and/or coordinator. 

 

The Principal Contractor must conduct an emergency identification exercise and establish what emergencies could 

possibly develop.  He must then develop detailed contingency plans and emergency procedures, taking into 

account any emergency plan that Johannesburg Water SOC Ltd may have in place.  

 

In the event where a contractor incorporates the services of a 3rd party service provider for the provision of 

Emergency Response Services, the following criteria must be met: 

• Identification of 3rd party emergency response services (organization & contact details); 
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• Notification of contractor to 3rd party emergency response service of incorporation of services into contractor’s 

emergency response plan (written agreement / signed letter). 

 

The Principal Contractor and the other contractors must hold regular practice drills of contingency plans and 

emergency procedures to test them and familiarise employees with them. 

First-aid 

The Principal Contractor must provide first-aid equipment (including a stretcher) and have qualified first-aider(s) 

on site as required by General Safety Regulations promulgated in terms of the Occupational Health and Safety Act 

(Act no. 85 of 1993). 

 

The contingency plan of the Principal Contractor must include arrangements for the speedy and timeous 

transporting of injured and/or ill person(s) to a medical facility or of getting emergency medical aid to person(s) 

who may require it. 

 

The Principal Contractor must have written arrangements in place with his other contractors regarding the 

responsibility of the other contractors towards their own injured and/or ill employees. 

 

10 OHS TRAINING 

All employees in jobs requiring training in terms of the Occupational Health and Safety Act (Act no 85 of 1993) and any 

other applicable legislative requirements are to be in possession of valid proof of training.  Other occupational health, 

safety and environmental training requirements of the Occupational Health and Safety Act (Act no 85 of 1993) and 

Construction Regulations can include: 

• General induction; 

• Site and job specific induction, including visitors; 

• Occupational health and safety representatives; 

• Training of the legal and nominated appointees; 

• Operators and drivers of construction vehicles and mobile plant; 

• Basic fire prevention and protection; 

• Basic first-aid; 

• Storekeeping methods and safe stacking; and 

• Emergency planning and coordination 

• Incident investigation 

• Risk Assessment 

• Planned job observations (supervisors) 
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All operators, drivers and users of construction vehicles, mobile plant and other equipment are to be in possession of 

valid proof of training and, where applicable, valid licenses.   

 

12.1 General Job training 

The contractor is required to ensure that before an employee commences work their direct supervisor or line manager 

who is responsible for the employee has informed the employees of his scope of authority, hazards and risks associated 

with the work to be performed as well as the safety control measure(s). This will involve discussion in connection with 

ay work standard, job description or company policy or procedure.  

12.2 Awareness and promotion 

The Principal Contractor is required to have a promotion and awareness programme in place to create an occupational 

health and safety culture within employees.  The following are some of the methods that may be used: 

• Toolbox talks; 

• Posters; 

• Videos; 

• Competitions; 

• Suggestion schemes; 

• Participative employee activities such as “occupational health and safety circles”. 

 

The Principal Contractor is, at a minimum, required to provide awareness programmes to employees on the following: 

• General Health and Safety Awareness 

• Environmental Awareness; 

• HIV / AIDS awareness. 

 

12.3 General competence requirement 

The Principal Contractor shall ensure that his personnel and other contractors’ personnel are trained and competent to 

carry out work safely and without risk to health has been completed before work commences.  The Principal Contractor 

shall ensure that follow-up and refreOHSr training is conducted as the work progresses and whenever the scope or 

nature of the work changes. 

 

A “competent person” in relation to construction work, means any person having the knowledge, training and 

experience specific to the work or task being performed: Provided that where appropriate qualifications and training are 

registered in terms of the provisions of the South African Qualifications Authority Act, 1995 (Act No. 58 of 1995), these 

qualifications and training shall be deemed to be the required qualifications and training.  It is the responsibility of the 
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Contractor to determine whether any appropriate qualifications and training are registered in terms of the provisions of 

the South African Qualifications Authority Act. 

 

Records of all training must be kept in the OHS File. The contents of the file will be audited from time to time. 

 

At a minimum, the Principal Contractor will provide training on Safe Work Procedures / Safe Operating Standards to 

personnel responsible for performing the related task.  Records of training on Safe Work Procedures / Safe Operating 

Standards will be retained.  Competence and skill levels by the employees responsible for performing the task on the 

implementation of the Safe Work Procedures / Safe Operating Standards will be measured through Planned Job 

Observations. 

 

12.4 Site-specific induction training 

The Principal Contractor will be required to develop a project specific induction-training course based on the baseline 

risk assessment for the contract work. He will ensure that all his employees and other contractors and their employees 

have received training on the submitted induction-training programme. 

 

All employees of the principal and other contractors are to be in possession of proof (on person) that they have attended 

a site-specific occupational health and safety induction-training course. 

 

No contractor shall allow or permit any employee, visitor or any other person to enter the site, unless such employee 

or person has undergone health, safety and environmental induction training pertaining to the hazards prevalent on the 

site at the time of entry. 

 

Where the Principal Contractor is required to operate within Johannesburg Water SOC Ltd Depot’s the Principal 

Contractor will ensure that all employees undergo the Johannesburg Water SOC Ltd induction. 

 

 

11 PPE REQUIREMENTS 

• The Principal Contractor is required to continuously identify the hazards in the workplace and deal with them.  

He must either remove them or, where impracticable take steps to protect workers and make it possible for 

them to work safely and without risk to health under the hazardous conditions.   

• The Principal Contractor will establish a Personal Protective Equipment Policy and a Personal Protective 

Equipment study will be conducted to determine the types of Personal Protective Equipment (PPE) to be 

supplied related to the hazards and risks emanating from the tasks.   

• Cognisance shall be given to the gender of individuals required to where PPE; size required by the employee 

and size issued. 
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• Personal protective equipment should, however, be the last resort and there should always first be an attempt 

to apply engineering and other solutions to mitigating hazardous situations before the issuing of personal 

protective equipment is considered. 

• Where it is not possible to create an absolutely safe and healthy workplace the Principal Contractor is required 

to inform employees regarding this and issue, free of charge, suitable equipment to protect them from any 

hazards being present and that allows them to work safely and without risk to health in the hazardous 

environment. 

• It is a further requirement that the Principal Contractor maintains the equipment, instructs and trains the 

employees in the use of the equipment and ensures that the employees use the prescribed equipment. 

• Employees do not have the right to refuse to use and/or wear the equipment prescribed by the employer and, 

if it is impossible for an employee to use or wear the prescribed protective equipment through health or any 

other reason, the employee cannot be allowed to continue working under the hazardous condition(s) for which 

the equipment was prescribed. An alternative solution has to be found that may include relocating the 

employee. 

• The Principal Contractor may not charge any fee for protective equipment prescribed by him but may charge 

for equipment under the following conditions: 

o Where the employee requests additional issue in excess of what is prescribed; 

o Where the employee has patently abused or neglected the equipment leading to early failure; and 

o Where the employee has lost the equipment. 

All employees shall, as a minimum, be required to wear the following personal protective equipment on any of 

Johannesburg Water SOC Ltd’s projects: 

• Protective overalls; 

• Protective footwear; 

• Protective headwear; and 

• Eye, face and ear protection. 

• NO SHORTS OR DRESSES WILL BE ALLOWED ON SITE!!! 

 

All Personal Protective Equipment will clearly display the branding components of the Principal Contractor’s 

organization (e.g. Name of Organization, logo). 

 

12 DISCIPLINARY PROCESSES 

• The contractor is required to implement disciplinary process in order to enforce compliance with requirements. 

• All sub-contractors are required to have the same. 

 

 

13 SITE RULES 
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• The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to regulate the Health 

and Safety Plan and associated aspects of the construction. 

• When required for a site by law, visitors and non-employees upon entering the site shall be issued with the 

proper Personal Protective Equipment (PPE) as and when necessary. 

 

14 PUBLIC HEALTH AND SAFETY 

The Principal Contractor is responsible for ensuring that non-employees affected by the construction work are made 

aware of the dangers likely to arise from the construction work as well as the precautionary measures to be observed 

to avoid or minimise those dangers.  This includes: 

• Non- employees entering the site for whatever reason; 

• The surrounding community; and 

• Passers-by the site. 

 

• The Principal Contractor shall organize the site in such a manner that pedestrians and vehicles can move safely 

and without risks to health, including sufficient and suitable traffic routes and safe walkways with relevant signage. 

• Appropriate signage must be posted to this effect and all employees on site must be instructed to ensure that non-

employees are protected at all times.   

• All non-employees entering the site must receive induction into the hazards and risks of the site and the control 

measures to be observed. 

• The Principal Contractor shall recognize that the Community Liaison Officer (CLO) is the link between 

Johannesburg Water SOC Ltd and the community and provide all reasonable support to the Community Liaison 

Officer to ensure relevant responsibilities are fulfilled and positive relationships with the community are maintained. 

• Where activities are performed close to public routes, the Principal Contractor will establish a traffic management 

plan incorporating the requirements of relevant by-laws.  At a minimum, barricading, warning signage and flagmen 

will be provided to ensure the protection of workers from vehicles in transit.  Where required, the Principal 

Contractor will interact with the local traffic department to establish minimum requirements to be implemented on 

public routes. 

 

15 REFUSAL TO WORK 

 

• Section 14 of the OHS Act states that employees shall carry out any lawful orders given to them, suggesting that 

they have the right to refuse to obey any unlawful order or work instruction. 

• In terms of legal and JW requirements, if an employee has reasonable belief that the work to be carried out is likely 

to endanger themselves or other persons in any way, he/OHS has the right to refuse to work. 

• An employee may also refuse to work in term of Section 29 of NEMA, if the work would result in imminent and 

serious threat to the environment. 
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• All contractors shall ensure that their employees are conversant with hazards associated with their work and work 

environment, and be aware of the precautionary measures to take. 

• The contractor must ensure that all refusals to work are investigated promptly and resolved timeously. 

 

 

16 SECURITY 

The Principal Contractor must establish site access rules and implement and maintain these throughout the 

construction period.  Access control must, amongst other, include the rule that non-employees will not be allowed on 

site unaccompanied. 

 

The Principal Contractor must develop a set of security rules and procedures and maintain these throughout the 

construction period. 

 

The Principal Contractor shall: 

• Provide a guardhouse for security personnel.  The guardhouse should be in good condition and at-least meet 

minimum requirements as per Environmental Regulations for Workplaces as promulgated under the 

Occupational Health and Safety Act (Act no. 85 of 1993). 

• Supply an access card containing the name, surname, employee number and photograph for all appointed 

employees (full or part time) for the site. 

• Ensure that no person enters the construction site without wearing the necessary Personal Protective 

Equipment (PPE).   

• Ensure that no children are allowed on the construction site.   

• Ensure that no family members are sleeping over on the construction site. 

• Ensure that no pets are allowed on the construction site. 

 

 

17 ACCOMMODATION ON SITE 

No employees shall be accommodated on JW site. 

 

18 WELFARE FACILITIES 

The provision of toilets for each sex is required in terms of the National Building Regulations and Construction 

Regulation 28.  Chemical toilets are allowed instead of the water borne sewerage type.  Toilets have to be provided at 

a ratio of 1 toilet per 30 workers.  The Principal Contractor shall provide flushing toilets on the construction premises. 

 

• At least cold-water showers for each sex have to be provided at a ratio of 1 shower per 15 workers. 

• Some form of screened off changing facility must be provided separately for each sex. 



 

 

OCCUPATIONAL HEALTH & SAFETY (OHS) SPECIFICATION 

PROJECT NUMBER: JW OPS 016/23 

PROJECT LOCATION: Bulk Wastewater  

PROJECT DESCR: Supply and delivery of Ferric Chloride for a period of 36 months 

 

 
CLIENT OHS SPECIFICATION – JOHANNESBURG WATER SOC LTD Page Number 

VOLUME 2.4 – SEPTEMBER 2016 Page 27 of 38 

 

• Some form of eating facility OHSltered from the sun, wind and rain must be provided. 

 

The employer needs to provide his employees with the following: 

• Potable water for drinking;  

• Water and soap for hand washing 

• Toilet paper  

 

19 COMPLIANCE MONITORING 

 

20.1 Inspections 

 

• Contractors will be inspected at least once per week by the JW Project Inspectors. 

• Feedback of the inspections will be issued immediately on work instructions, and a formal report 

sent within 7 days of conducting the inspection to all relevant stakeholders. 

• Johannesburg Water SOC Ltd. reserves the right to conduct other ad-hoc assessments and 

inspections as deemed necessary.   

• This may include, amongst other measures, site safety walks. Corrective actions will be identified 

by Johannesburg Water SOC Ltd. and the Principal Contractor’s representative and implemented 

by the Principal Contractor (at no cost to Johannesburg Water SOC Ltd.) to ensure OHS 

Performance improvement. 

 

20.2 Monthly audits 

 

• Monthly audits will be conducted within periods not exceeding 30 days.  

• The Principal Contractor is to conduct his own monthly internal audits and inspections to verify 

compliance with his own occupational health and safety plan and management system as well as 

compliance with the requirements of the Johannesburg Water SOC Ltd. OHS Specification.  

• The Principal Contractor will also assess and inspect the compliance of other contractors under its 

control.  Management members of the Principal Contractor will be involved in the internal 

assessments and inspections. 

 

20.2.1 Monthly compliance rating 

A monthly compliance rating will be calculated for each Principal Contractor as per a formula determined by 

Johannesburg Water SOC Ltd focussing on or incorporating outcomes of assurance (e.g. monthly audit), operational 
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(e.g. behavioural based safety inspection) assessments and other requirements, as necessary.  Johannesburg Water 

SOC Ltd reserves the right to adjust the monthly compliance calculation formula as and when required – each revision 

of the monthly compliance calculation formula will be communicated to the Principal Contractor before implementation.   

 

Each Principal Contractor is required to maintain a minimum compliance rating of 93% (Ninety Three Percent). 

 

Scoring Classification Classification description 

93% -100% Good Substantial compliance 

80% -92% Average Compliance status needs to be improved 

60% - 79% 
Poor Methods to ensure compliance require substantial improvement - 

operations with substantial non-compliance risks 

<60% 
Very poor Methods to ensure compliance failed completely - troubled operation with 

severe non-compliance risks 

 

 

20.3 Work stoppages 

Work stoppages will be identified for 2 (two) types of work stoppages to be implemented: 

• Overall work stoppage – the Principal Contractor and its Contractors are not allowed to continue with any type 

of construction / site work up until the work stoppage has been closed-out; 

• Activity work stoppage – The Principal Contractor and its Contractors are not allowed to continue with the 

specific activity / task / job up until the work stoppage has been closed-out. 

 

Overall work stoppages will be issued where non-conformances are identified against the criteria in the following table. 

NR DESCRIPTION OF AUDIT NON-CONFORMANCE / NON-COMPLIANCE 

1 PROOF OF REGISTRATION WITH COMPENSATION COMMISSIONER 

1.1 Proof of registration with Compensation Commissioner or other insurer not available 

1.2 Registration with Compensation Commissioner or other insurer not valid and up-to-date 

2 POLICY COMMITMENT & OHS SPECIFICATION 

2.1 OHS Plan not compiled, approved by contractor management and available on site 

3 SECTION 37(2) AGREEMENT 
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NR DESCRIPTION OF AUDIT NON-CONFORMANCE / NON-COMPLIANCE 

3.1 Signed section 37(2) Agreement not signed and available on site 

5 RISK ASSESSMENTS 

4.1 Risk assessments not developed/ not applicable to scope of work issued by Client 

5 SUPERVISOR 

5.1 No construction manager appointed / available on site 

5.2 Appointed construction manager does not meet requirements  

5.3 Proof of competency not available on-site 

6 OHS FILE 

6.1 No file on site 

 

Activity work stoppages will be issued where non-conformance are identified per activity where the health and safety 

of employees or the public is compromised. 

 

20.4 Non-compliance management process 

The following actions will be instituted where non-conformances are identified in terms of compliance to relevant 

legislative requirements and the Johannesburg Water SOC Ltd OHS Specification. 

 

CRITERIA ACTION TO BE INSTITUTED RESPONSIBLE PARTY 

Compliance rating: 93-100% Non-conformance closure Principal Contractor / Contractor 

Compliance rating: 80-92% Letter of compliance improvement to 

Principal Contractor 

Johannesburg Water SOC Ltd 

Non-conformance closure Principal Contractor / Contractor 

Compliance rating: 60-79% Non-compliance hearing Johannesburg Water SOC Ltd 

Letter of commitment for performance 

improvement 

Principal Contractor / Contractor 

Non-conformance closure Principal Contractor / Contractor 

Compliance rating: <60% Non-compliance hearing Johannesburg Water SOC Ltd 
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CRITERIA ACTION TO BE INSTITUTED RESPONSIBLE PARTY 

Letter of commitment for performance 

improvement 

Principal Contractor / Contractor 

Non-conformance closure Principal Contractor / Contractor 

Supply Chain Management to be 

informed of non-compliance standing 

Johannesburg Water SOC Ltd 

3 x Work stoppages Non-compliance hearing Johannesburg Water SOC Ltd 

Letter of commitment for performance 

improvement 

Principal Contractor / Contractor 

Non-conformance closure Principal Contractor / Contractor 

Supply Chain Management to be 

informed of non-compliance standing 

Johannesburg Water SOC Ltd 

3 x Non-conformance to <93% 

monthly compliance rating 

Non-compliance hearing Johannesburg Water SOC Ltd 

Letter of commitment for performance 

improvement 

Principal Contractor / Contractor 

Non-conformance closure Principal Contractor / Contractor 

Supply Chain Management to be 

informed of non-compliance standing 

Johannesburg Water SOC Ltd 

3 x consecutive repeat findings Non-compliance hearing Johannesburg Water SOC Ltd 

Letter of commitment for performance 

improvement 

Principal Contractor / Contractor 

Non-conformance closure Principal Contractor / Contractor 

Escalation to SCMU & CAPEX Johannesburg Water SOC Ltd 

 

21 OPERATIONAL REQUIREMENTS 

21.1  EXCAVATIONS 

• Not applicable 

 

21.2  CONFINED SPACE ENTRY 
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• Not applicable 

 

21.3  BARRICADING 

• Barricading plans are to be presented by the Principal Contractor for any major operations involving site works 

for approval by Johannesburg Water SOC Ltd. Where areas are unsafe, they should be enclosed with 

barricading.  Examples are people working overhead, welding splatter etc. 

• Where there is a risk of injury, the area should be barricaded off with secure solid barricades.   

• Barricading for the prevention of access into areas with a potential risk of injury shall as a minimum be 

constructed of a handrail, knee-rail and appropriately supported as to prevent any person from falling into the 

restricted/risk area.  

• Appropriate signage shall be affixed to the barricade indicating the risk associated (i.e. deep excavation, lifting 

operations etc.) and the responsible Supervisor and contact details shall be displayed. All barricading shall 

have a “No Entry” signs on all sides and at each change of direction.  Signage shall be placed at 20 m intervals 

where lengths exceed.  All signage shall be a minimum size of 290 mm x 290 mm. 

• Danger tape shall not be utilised to prevent personnel from entering into areas.  

• Where no risk exists of injury to personnel such as stacking and storage areas, the use of wire for hand and 

knee rails netting shall be acceptable to demarcate the area.  

• All barricades will have a dedicated entrance where it is required that personnel enter the areas.   

• Appropriate signage shall be placed at the entrance indicating which Contractor has right of entry. 

• It is the Contractor’s responsibility to remove all redundant barricades directly after use. The Contractor’s 

Safety Officers will maintain a marked-up site plan indicating where barricades are erected. 

• It will be a requirement that the contractor protects employees against contact with exposed rebar and poles 

by the installation of rebar-caps on all exposed areas where there is a potential that an employee could be 

injured.  

 

21.4  SYMBOLIC SIGNGAGE 

 

Contractors shall use mandatory and prescribed symbolic safety signs at their lay down and site areas.  The display of 

the following signs is mandatory: 

• “Radio-Active Material” symbolic signs at radioactive storage areas. 

• “Eye Protection” symbolic signs shall be displayed at all grinding machines and at any area where it is 

mandatory to wear eye protection or where there is danger of an eye injury being sustained. 

• “Ear Protection” symbolic signs shall be displayed at all areas where there is a danger of noise induced hearing 

loss being sustained. 

• Every separate room of a workplace shall be consecutively numbered. 
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• All toilets or urinals shall be marked in a conspicuous place with painted or stencilled letters to indicate the 

sex for which they are intended. 

• The location of every first aid box is to be clearly indicated by means of a sign.  

• In any room, cabinet or enclosure where flammable substances are used or stored shall be fixed a suitable 

and conspicuous sign prohibiting smoking or the use of naked flames in the area.  

• At the entrance to premises where machinery is used 

• Restricted access on “Authorised Person Only” signs on entry. “No person shall enter the workplace or 

premises without the permission of the employer or user of the machinery”. 

• At every place where machinery is used a notice (English & Pictograms) shall be posted.  

• Explosive Power Tool shall have a sign warning people when it is in use. 

• Electrical Control Gear. A notice shall be posted so as to warn against the re-closing of a switch of control 

gear whilst a person is working on such equipment.  

• Emergency contact telephone numbers. 

• Adequate scaffolding signs. (When applicable). 

• Adequate fire fighting equipment signs. 

• Speed limit signs. 

• Warning notices at openings through which people may fall. 

• Risk based signage depending on the task being performed e.g.: 

o “Men working above”, “Men working below’, “Road closed – detour”, “Excavation in progress”, “No 

walkway” etc.; 

• No-entry signs to incomplete platforms 

 

The Principal Contractor shall install a notification board indicating the following information at the site entrance: 

• Johannesburg Water SOC Ltd project number; 

• Principal Contractor identification details (name, telephone number) 

• Name and contact details of Construction Supervisor; 

• Name and contact details of site safety officer; 

• Monthly compliance rating; 

• Lost Time Injury Rate; 

 

The Principal Contractor will ensure that information on the notification board is kept up-to-date. 

 

21.5  FIRE PREVENTION AND PROTECTION 

The Principal Contractor must ensure that: 

• The risk of fire is avoided; 

• Sufficient and suitable storage for flammables is provided; 
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• Sources of ignition are removed wherever flammable or highly combustible material is present in the 

workplace, for example: 

o Notices prohibiting smoking are displayed and enforced 

o Welding and flame cutting is only allowed under controlled conditions that includes written hot work 

permits 

o Only spark-free hand and power tools are used 

o No grinding, cutting and shaping of ferrous metals is allowed using electrically driven power tools 

that produce sparks 

o Flameproof switches and fittings are to be used in the flammable atmosphere 

o Good housekeeping is maintained to prevent the accumulation of unnecessary combustibles 

o Adequate ventilation is maintained 

o Adequate and suitable fixed and portable fire fighting equipment is provided and maintained in good 

working order. 

• Maintenance must include: 

o Regular inspection of fire equipment by a competent person appointed in writing and keeping a 

register 

o Annual inspection and service by an accredited service provider 

• All employees are instructed in the use of the fire fighting equipment and know how to attempt to extinguish a 

fire; 

• A sufficient number of employees are appointed and trained to act as an emergency team to deal with fires 

and other emergencies; 

• Employees are informed regarding emergency evacuation procedures and escape routes; 

• Emergency escape routes are kept clear at all times and clearly marked; 

• Evacuation assembly points are demarcated; 

• Evacuation is practiced to ensure that all persons are evacuated timeously; 

• Roll call is held after evacuation to account for all personnel and ensure that no-one has been left behind; and 

• A siren or alarm is fitted which is clearly audible to all persons on site. 

 

21.6  HOUSEKEEPING 

 

The Principal Contractor to ensure that: 

• Housekeeping is continuously implemented and maintained; 

• Materials and equipment are properly stored; 

• Scrap, waste and debris is removed regularly; 

• Materials placed for use are placed safely and not allowed to accumulate or cause obstruction to the free-flow 

of pedestrians and vehicular traffic; 
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• Waste and debris not to be removed from heights by throwing but rather by chute or crane; 

• Where practicable, construction sites are fenced off to prevent entry of unauthorised persons; 

• Catch platforms or nets are erected over entry and exit ways or over places where persons are working to 

prevent them being struck by falling objects; 

• An unimpeded work space is maintained for every employee; 

• Every workplace is kept clean, orderly and free of tools, materials and the like that are not required for the 

work being done; 

• As far as is practicable, every floor, walkway, stair, passage and gangway is kept in good state of repair, skid-

free and free of obstruction, waste and materials; 

• The walls and roof of every indoors workplace sound and leak-free; and 

• Openings in floors, hatchways, stairways and open sides of floors or buildings are barricaded, fenced, boarded 

over or provided with protection to prevent persons from falling. 

 

 

21.7 PUBLIC HEALTH AND SAFETY 

The Principal Contractor is responsible for ensuring that non-employees affected by the construction work are made 

aware of the dangers likely to arise from the construction work as well as the precautionary measures to be observed 

to avoid or minimise those dangers.  This includes: 

• Non- employees entering the site for whatever reason; 

• The surrounding community; and 

• Passers-by the site. 

 

• The Principal Contractor shall organize the site in such a manner that pedestrians and vehicles can move 

safely and without risks to health, including sufficient and suitable traffic routes and safe walkways with 

relevant signage. 

• Appropriate signage must be posted to this effect and all employees on site must be instructed to ensure that 

non-employees are protected at all times.  All non-employees entering the site must receive induction into the 

hazards and risks of the site and the control measures to be observed. 

• The Principal Contractor shall recognize that the Community Liaison Officer (CLO) is the link between 

Johannesburg Water SOC Ltd and the community and provide all reasonable support to the Community 

Liaison Officer to ensure relevant responsibilities are fulfilled and positive relationships with the community 

are maintained. 

 

 

21.8 TRAFFIC MANAGEMENT 
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• Where activities are performed close to public routes, the Principal Contractor will establish a traffic 

management plan incorporating the requirements of relevant by-laws.  

• At a minimum, barricading, warning signage and flagmen will be provided to ensure the protection of workers 

from vehicles in transit.   

• Where required, the Principal Contractor will interact with the local traffic department to establish minimum 

requirements to be implemented on public routes. 

 

 

21.9 HAND TOOLS 

The Principal Contractor must inspect all hand tools before it is brought onto the site. 

• As far as possible all hand tools must be numbered and placed on register to be inspected monthly by a 

person designated to do so. 

• Any tools found to be in an unsafe condition must immediately be removed from service and either discarded 

or rectified. 

• No chisels with “mushroomed” heads must be used. 

• No hammer shall be used with a cracked or damaged handle. 

• All files must be fitted with handles. 

• All trolleys, pushcarts, etc. used on site must be identifiable, placed on register and inspected at least once 

every month. 

• Non-sparking tools must be used in areas where the risk of fire or explosion is present. 

• No homemade hand tools are allowed on the project. 

• All tools shall be attached to a suitable lanyard when utilised in elevated positions 

 

21.10 LADDERS 

The following requirements for ladders will apply: 

• All ladders used on the site shall be constructed and used in compliance with the OH&S Act and Regulations. 

• Ladders, which provide access to a working platform, shall extend one metre above the platform where it 

provides access, and shall be secured to prevent slipping. 

• Timber ladders shall not be painted other than with clear preserving oils, clear varnishes or clear plastics. 

• Ladders, which are in a damaged condition, shall not be used and shall be labelled accordingly and removed 

from the Premises. 

• All Ladders shall be numbered, logged in a register, and inspected monthly. 

• A ladder in use shall be held by an assistant and/or properly tied down in position. 

• Only ladders that do not conduct electricity shall be used in live electrical sub-stations and switching rooms.  

• Ladders shall be removed after use and stored in an appropriate facility as to not expose them unnecessarily 

to the elements or potential damage by surrounding activities. 
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21.11 CONSTRUCTION VEHICLES AND MOBILE PLANT 

 

Johannesburg Water SOC Ltd will inspect construction vehicles and mobile plant prior to being allowed on a project 

site.  Suppliers of hired vehicles, plant and equipment will be required to comply with this specification as well as the 

Occupational Health and Safety Act (Act no. 85 of 1993) and Regulations. 

 

Construction vehicles and mobile plant to be: 

• Of acceptable design and construction; 

• Maintained in good working order; 

• Used in accordance with their design and intention for which they were designed; 

• Operated and/or driven by trained, competent and authorised operators/drivers.  No unauthorised persons are 

to be allowed to drive construction vehicles and mobile plant; 

• Provided with safe and suitable means of access; 

• Fitted with adequate signalling devices to make movement safe including reversing; 

• Provided with roll-over protection (where applicable); 

• Inspected daily before start-up by the driver, operator and/or user and the findings recorded in a register/log 

book; 

• Fitted with two head and two tail lights that are in good working condition and must be used whilst operating 

under poor visibility conditions;  

• When used for transporting persons must have seats firmly secured and sufficient for the number of persons 

being transported. 

 

Operators and drivers of construction vehicles and mobile plant must be in possession of a valid medical certificate 

declaring the operator and/or driver physically and psychologically fit to operate or drive construction vehicles and 

mobile plant. 

 

No loose tools, materials etc. are allowed in the driver and/or operators compartment/cabin or in the compartment in 

which any other persons are transported. 

 

No person shall ride on any construction vehicle or mobile plant otherwise than in a safe place provided thereon for 

that purpose. Employees shall only be transported if provision for seating and safety belts has been provided with an 

adequate canopy or rollover protection. 
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All construction vehicles and mobile plant left unattended at night, adjacent to a freeway in normal use or adjacent to 

construction areas where work is in progress, must have appropriate lights or reflectors, or barricades equipped with 

appropriate lights or reflectors, in order to identify the location of the vehicles or plant. 

 

Bulldozers, scrapers, loaders, and other similar mobile plant must, when being repaired or when not in use, be fully 

lowered or blocked with controls in a neutral position, motors stopped and brakes set. 

 

Self-Propelled Mobile Machinery 

All Self-Propelled Mobile Machinery must be inspected daily and the findings recorded in a register. Pre-use inspection 

checklist shall identify critical items that would stop the operator from operating machinery should a defect be detected.  

 

All operators shall be tested on their ability to operate machinery and equipment inspected prior to be used on any of 

the premises by the Johannesburg Water SOC Ltd Project Inspectors and Responsible Engineer.  Relief drivers shall 

be made available for mobile machinery where there is a need for on-going operations and the contractor shall establish 

a rotation schedule.  

 

All Drivers/Operators shall be appointed under the applicable legislation prior to operating any type of mobile equipment 

or machinery: 

• If Driver/Operator does not adhere to the rules and regulations his appointment as operator shall be cancelled 

and he shall not be able to carry on with his duty. 

• No Driver/Operator shall be appointed without proof of training, driver’s licence or letter of competency. 

• No training of Drivers/Operators on Site. 

• No passengers on dump truck, Loaders or Excavators. 

• No eating or drinking allowed while operating equipment. 

• No vehicle shall be left unattended with engine running or key in ignition. 

• Drivers may use no cellular phones during operations. 

 

Equipment Approval 

Authorization for the use of equipment shall be given in writing only after the following minimum requirements and 

documentation have been verified and shall as a minimum include the following:  

• Minimum two lights in front and rear of vehicle 

• Communications system (where required); 

• Reflective Taping; 

• First-aid kit, fire-fighting equipment and emergency roadside triangles; 

• Tyres in good condition; 

• Windscreen clear of cracks; 
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• Safety belts fitted for all occupants; 

• Signage for clear identification; 

• Windscreen wipers; 

• Warning hooter and reverse alarm; 

• Rotating warning lights (where applicable); 

• Maximum number of persons indicated; 

• Equipment free of oil and other leaks; 

• Maintenance/Service & Equipment manuals available; 

 

Operator Approval 

Authorization for operators for the use of equipment shall be given in writing only after the following minimum 

requirements and documentation have been verified and shall as a minimum include the following:  

• Operator’s Certificate (accredited training organisation); 

• Operators Licence appropriate to the nature of the Mobile equipment; 

• Operator’s knowledge tested and familiar with the controls for the vehicle; 

• Public driver’s permit where required; 

• Medical fitness certificate. 

 

22. Monthly reporting 

• The Principal Contractor is required to provide Johannesburg Water SOC Ltd. with a monthly report in the 

format provided on the last working day of the month. 

• The report will include the monthly man-hours, incidents, training, inductions, audits, etc 

 

23. Project close out 

• Upon completion of the project, the contractor is required to hand over a consolidated project file to the 

Client with all the working documents for retention. 
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POSSIBLE RISKS FOR THIS PROJECT 

Task Hazard Risk Consequence Rating Controls 

Delivery of 
chemicals 

✓ Unsafe road 
conditions  

✓ Un-road worthy 
vehicles  

✓ Equipment and 
material not safely 
secured.  

✓ Incompetent drivers  
✓ Driving under the 

influence of alcohol 
✓ Inclement weather  
✓ Speeding  
✓ Slippery road 
✓ Narrow road 

✓ Overturning 
✓ Spillage of 

chemicals 
✓ Vehicle collisions 

✓ Fatalities 
✓ Soil and water 

contamination 
✓ Property 

damages 

H ✓ Adherence to the speed limit 
✓ Only competent/ authorised 

drivers should operate the 
vehicle  

✓ Inspection of vehicles  
✓ Equipment and material to be 

properly secured.  
✓ Alcohol testing to be done  
✓ The road to be paved to 

prevent accidents 
✓ Ensure that the truck is a 

rubber-lined steel truck and 
use polyethylene drums. 

Offloading of 
tanks / drums 

✓ Faulty machinery  
✓ Poor ergonomics  
✓ Unsafe slings and 

guide ropes  
✓  Uneven surface 
✓ Obstructed 

walkways by 
materials 

✓ Falling container 
(on people and 
floor) 

✓ Spillages 

✓ Injuries 
✓ Property 

damages 
✓ Soil and water 

contamination 
✓ Trips and falls 

M ✓ Inspect lifting equipment prior 
to use. 

✓ Ensure the safe working load 
prior to use. 

✓ Train the employees in 
manual lifting 

✓ Ensure proper 
housekeeping. 

✓ The correct PPE must be 
worn 

 
✓ Containers not 

tightly closed 
✓ Chemical splashes 

 
✓ Inhalation of the 

chemical 

✓ Eye irritation 
✓ Skin irritation 
✓ Tight chest 

M ✓ Ensure that containers are 
tightly closed before handling 
or transporting. 
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✓ Accidental 
ingestion 

✓ Nose & throat 
irritation 

✓  

✓ Flush the eyes with water for 
at least 15 minutes. 

✓ Wash the skin with running 
water for15 minutes. 

✓ Seek medical help where 
employees display symptoms 
of tight chest. 

✓ Provide MSDS 

 
✓  ✓  ✓   ✓  

 
✓  ✓  ✓   ✓  

Storage of 
chemicals 

✓ Incorrect containers ✓ Chemical reaction ✓ Corrosion M ✓ Ensure that the chemical is 
stored in a polyethylene 
drum / bottle. 

 
✓ Incorrect storage ✓ Chemical reaction 

with other 
chemicals 

✓ Fire 
✓ Property 

damage 

H ✓ Ensure that chemicals are 
compatible prior to storage. 

 
✓ Manual handling ✓ Poor ergonomics  

✓ Hands stuck 
between 
equipment  

✓ Back sprains  
✓ Pinch point 

injuries  

L ✓ Two employees to carry 
heavy equipment.  

✓ Use the correct lifting 
techniques.  

✓ Train employees on the 
correct lifting techniques 

✓ Use hand gloves  

General activities 
on site 

✓ Use of hand tools ✓ Usage of the wrong 
tool for the task 

✓ Using damaged 
tools 

✓ Lack of skill 

✓ Injuries 
✓ Loss of services 
✓ Damage to 

property 

L ✓ Damaged tools 
✓ All tools are visually 

inspected before use. 
✓ Specific equipment/tools are 

only used by competent 
users 

 
✓ Ferric chloride ✓ Contact with 

hands, skin, food 
✓ Poisoning M ✓ Do not eat, smoke, or drink 

where Iron Chloride is 
handled, processed, or 
stored, since the chemical 
can be swallowed.  
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✓ Wash hands carefully before 
eating, drinking, smoking, or 
using the toilet. 

 
✓ Ferric chloride ✓ Spillage with 

employees clothing 
✓ Contamination 
✓ Skin reactions 

L ✓ Workers whose clothing has 
been contaminated by Iron 
Chloride should change into 
clean clothing promptly.  

✓ Do not take contaminated 
work clothes home. Family 
members could be exposed. 

 

RISK ASSESSMENT MATRIX 

Likelihood Consequences 

 Insignificant (minor 
problem easily 
handled by normal 
day to day processes 

Minor (Some 
disruption possible 
e.g., damage equal to 
R150k  

Moderate (significant 
time / resources 
required. E.g., 
damage equal to 
R500k 

Major (Operations 
severely damaged. 
E.g., damages equal 
to R1m 

Catastrophic 
(business survival is 
at risk. Damage equal 
to R5m – 10m 

Almost certain (90% 
chance) 

High High Extreme Extreme Extreme 

Likely (between 50-
90%) 

Moderate High High Extreme Extreme 

Moderate (between 
10-50%) 

Low Moderate High Extreme Extreme 

Unlikely (between 3-
10%) 

Low Low Moderate High Extreme 

Rare (<3%) Low Low Moderate High High 
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NOTICE 

 

It is the Contractor’s responsibility to ensure that medical surveillance requirements specified in the 

Occupational Health and Safety Act (85/1993) and Regulations and any other applicable legal and 

Johannesburg Water’s requirements are fully complied with.  

 

This document is meant to facilitate the Contractor’s compliance to applicable requirements and does 

not replace the applicable legal requirements. 

 

This document may be revised at any time to include applicable legal requirements not currently 

included that may come to the attention of Johannesburg Water in future. The Contractor will 

accordingly be responsible to comply with the revised requirements as might be necessary.  

 

Where methods to ensure legal compliance have been specified in this document, Contractors may 

submit alternative detailed method statements for consideration and approval by Johannesburg Water. 

Johannesburg Water may, at its sole discretion, reject or accept such alternative methods. 
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1 PURPOSE OF THE MEDICAL SURVEILLANCE REQUIREMENTS PROCEDURE 

 

The purpose of this Medical Surveillance Requirements Procedure is to facilitate the 

achievement of legal compliance relating to medical surveillance by all Consultants, Contractors, 

Subcontractors and suppliers that will be working on the Johannesburg Water project and to 

ensure that employees are fit to work in the roles that they have been employed to execute and 

remain so for their duration on the project site. 

 

This document represents the minimum requirements for medical surveillance and does not 

replace applicable legal requirements. 

 

2 MEDICAL SURVEILLANCE OBJECTIVES 

 

The Johannesburg Water main objectives for medical surveillance are: 

a) To ensure compliance with all applicable medical surveillance legal requirements. 

b) To ensure compliance with all Johannesburg Water’s requirements regarding medical 

surveillance.  

c) To ensure that employees are fit to execute the work for which they have been 

employed. 

d) To prevent employees from acquiring occupational diseases or illnesses. 

e) To ensure early detection and treatment of occupational diseases and to prevent the 

aggravation of existing medical conditions.  

f) To ensure that employees on departure from the project have not contracted any 

occupational diseases and to enable any such condition that arises to be suitably 

addressed. 

All contractors are required to demonstrate total commitment towards the achievement of these 

objectives. 
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3 GENERAL REQUIREMENTS  

 

3.1    The Principal Contractor shall ensure that a medical surveillance programme is       

          implemented for all employees. 

3.2     An initial health evaluation shall be carried out by an occupational health       

          practitioner immediately after a person commences employment, where any exposure exists               

         or may exist, which comprises: 

o an evaluation of the employees medical and occupational history; 

o a physical examination; and 

o any other essential examination which in the opinion of the occupational health practitioner 

is desirable in order to enable the practitioner to do a proper evaluation. 

3.3      Medical surveillance & Immunization shall be done accredited institutions or occupational 

health doctor, including, but not limited to: 

a) Audiograms. 

b) A cardio-respiratory examination, including full size chest x-rays (If lung function tests 

are abnormal) 

c) Lung function tests. 

d) Eye/ sight tests. 

e) A general physical examination. 

f) A review of previous medical history. 

g) Blood pressure tests 

h) Glucose tests 

 

Copies of all medical certificates shall be submitted to the Johannesburg Water Project Specialist 

or Appointed OHS Agent to prior to site establishment and before an employee is allowed to come 

onto site. 

 

Specific attention shall be given to the physical and psychological fitness of people who will be 

required to work in elevated positions and operators of mobile machinery. 

 

An exit medical certificate shall be obtained for all workers at the end of the contract and for all 

workers who leave the employment of the Contractor before the end of the Project. Copies of all 
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exit medical certificates shall be submitted to the Johannesburg Water Project Specialist or 

Appointed OHS Agent.  

 

Medical surveillance shall address all occupational health risks to which the employee is exposed, 

identified through the risk assessment referred to in section 4 below. 

 

Retention monies will be withheld if the exit medical is not complete for all employees. 

 

The cost of all medical examinations will be borne by the Contractor as provision is made on the 

bill of quantities. 

 

4 OCCUPATIONAL HEALTH RISK ASSESSMENT 

 

4.1 The Contractor shall conduct an occupational health risk assessment prior to site establishment. 

 

4.2 The Contractor shall ensure that, as far as is reasonably practicable, ergonomic related hazards 

are analyzed, evaluated and addressed in the risk assessment. 

 

4.3 The methodology used by the contractor to assess occupational health risks associated with 

their activities shall be submitted to Johannesburg Water for approval by the Johannesburg 

Water Project Specialist or Appointed OHS Agent prior to site establishment. The methodology 

should take the following into consideration, among others: 

a) Legal requirements. 

b) Normal activities undertaken by the contractor. 

c) Abnormal situations (e.g. unanticipated breakdown of equipment etc). 

d) Emergency situations (e.g. fires, exposure to chemicals).  

e) Changes in work procedures and methods. 

f) Previous experience. 

 

4.4 A risk register that will include the following shall be submitted to the Johannesburg Water 

Project Specialist or Appointed OHS Agent before site establishment. 

a) All occupational health risks identified during the occupational health risk assessment. 

b) A list of the occupational health risks that have been identified as being significant. 
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c) Reference to the method statements, measures or procedures that will be followed to 

either eliminate or reduce the significant risks to tolerable levels. 

 

4.5 The Contractor shall, in writing, clearly explain how each occupational health risk assessed to 

be significant will be addressed to eliminate or reduce it to a tolerable level and submit it for 

approval by the Johannesburg Water Project Specialist or Appointed OHS Agent before site 

establishment. This may be through method statements or written operational control 

procedures. Associated responsibilities and authorities shall be clearly defined. All method 

statements shall reflect at least: 

a) When the activities relating to the method statement will be conducted (timing). 

b) Materials to be used. 

c) Equipment and staffing requirements. 

d) The proposed construction procedure designed to implement the relevant requirements. 

e) The system to be implemented to ensure compliance with the method statement. 

f) Any other information deemed to be necessary by the Johannesburg Water Project 

Specialist or Appointed OHS Agent and/or the contractor’s responsible person. 

 

4.6 For significant occupational health risks identified after site establishment, method statements 

shall be submitted to the Johannesburg Water Project Specialist or Appointed OHS Agent at 

least 10 working days before the start of the associated activity, when possible. 

 

4.7 All changes to approved method statements or procedures shall be approved in writing by the 

Johannesburg Water Project Specialist or Appointed OHS Agent. 

 

4.8 The contractor’s Responsible Person shall retain records of any amendments and shall ensure 

that only the most current approved version of any method statement or procedure is used. 

 

4.9 Every occupational health risk that is identified during the risk assessment process shall be 

conveyed to every employee whose work is associated with the risk. This may be done in the 

form of a toolbox talk but does not replace the toolbox talk entirely. Each employee shall sign to 

confirm an understanding of the occupational health risks in the tasks. 
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4.10 Occupational health risk assessments may be combined with safety and environmental risk 

assessments, but the consideration of occupational health issues shall be clearly reflected in the 

records generated and maintained.  

 

4.11 The occupational health risk assessment process and effective implementation of measures to 

eliminate or reduce identified risks is the responsibility of the Contractor. Johannesburg Water 

will closely monitor the effectiveness of implemented measures.  

 



Contract JW OPS 016/23 

 Volume 2 

Occupational Health and Safety Specification 

C3 Scope of Work 

 

Uncontrolled when Printed  8 Version 02 Sep 2016 
 

JW MEDICAL SCREENING POLICY 

Acknowledgement of JW Medical Screening Policy 
 
 
 
 
Name of Contractor  

  
-------------------------------------------------- 
 
 
 
I, the undersigned, hereby acknowledge that I have obtained copies of JW Medical Screening 
Policy and confirm that I fully understand them and the consequences of non-compliance. 
 
 
Signed at ………………………………………… on this …….. Day of ……………………… 20………... 
 
 
 
 
 
Signature of Contractor / Mandatory              Date 
 
 
 
------------------------------------------------                                                        --------------------------------------------- 
 
 
Signature of 16.2 / Construction Manager            Date 
 
 
 
------------------------------------------------                -------------------------------------------- 

 

Witness 1 …………………….                Witness 2 ……………………. 
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DEFINITIONS 

Environment  

The surroundings in which humans exist and which comprise of:  

• Land, water, and atmosphere of the earth.  

• Micro-organisms, plant, and animal life.  

• Any part or combination of a) and b) and the interrelationships among and between them.  

• The physical, chemical, aesthetic, and cultural properties and conditions of the foregoing that can 

influence human health and well-being.  

 

Environmental Aspect  

Those components of the company’s activities, products and services that is likely to interact with the 

environment.  

 

Environmental Authorisation  

The written statement from the relevant environmental authority in terms of the National Environmental 

Management Act (Act 107 of 1998), with or without conditions, that records its approval of a planned 

activity and the implementation thereof and the mitigating measures required to prevent or reduce the 

effects of environmental impacts during the life of a contract.  

 

Environmental Impact Assessment (EIA)  

The decision-making process of examining the environmental impacts of a development in terms of the 

NEMA (107 of 1998) and the EIA Regulations (Government Notice No. R982, R983, R984, R985 and 

R986) as amended.  

 

Environmental Management Programme (EMPR)  

An environmental management tool used to ensure that undue or reasonably avoidable adverse impacts 

of the construction, operation and decommissioning of a project are prevented; and that the positive 

benefits of the projects are enhanced.  

 



 

ENVIRONMENTAL MANAGEMENT 
PLAN 

  

 
ENVIRONMENTAL MANAGEMENT PLAN – JOHANNESBURG WATER SOC LTD Page Number 

VOLUME 2.5 – JANUARY 2022 REVISION 04 Page 6 of 105 
DISCLAIMER 

1. Should there be any other Environmental related activities issued as non-compliance during construction, the contractor is liable to comply with those 
requirements 

2. Should the contractor deviate from the conditions and requirements of the EMP and/or Environmental Authorisation (if applicable), the contractor is liable for 
non-compliances, rectification, and associated fines thereof 

3.  This EMP does not exempt the Contractor from complying with other relevant legislations related to the construction activities. 

 

Environmental Management System (EMS)  

 A set of process and practices that enable an organization to reduce its environmental impacts and 

increase its operational efficiency. The EMS provides a framework that helps a company achieve its 

environmental goals through consistent control of its operations. 

 

Auditing  

A systematic and objective assessment of an organization’s activities and services conducted and 

documented on a periodic basis internally and externally. 

 

Environmental Objective  

An overall environmental goal, arising from the environmental policy, that an organization sets itself to 

achieve, and which is quantified where practicable.  

 

Environmental Target  

A detailed performance requirement quantified where practicable, applicable to the organization or parts 

thereof, that arises from the environmental objectives and that needs to be set and met in order to 

achieve those objectives.  

 

Floodplain  

A flat expanse of land bordering a river channel, formed through sediment deposition and other alluvial 

processes, and often characterized by frequent flooding as a result of bank overspill from the river 

channel.  

 

Groundwater  

Sub-surface water in the zone in which permeable rocks, and often the overlying soil, are saturated.  

 

Hazardous waste  

Waste that are proven to be toxic, corrosive, explosive, flammable, carcinogenic, radioactive, poisonous 

or classified as such in legal terms.  
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Heritage Resource  

Any place or object of cultural significance including buildings, structures, landscapes, graves and 

geological, archaeological artefacts and paleontological sites.  

 

Landscape  

Land modified for human use and occupation, embracing both the natural (wilderness) environment and 

the urban.  

 

Management actions  

Practical actions aimed at achieving management objectives and targets.  

 

Management objectives  

Desired outcome of management measures for mitigating negative impacts and enhancing the positive 

impacts related to project activities and aspects (i.e. risk sources).  

 

Monitoring  

A systematic and objective observation of an organization’s activities and services conducted and 

reported on regularly.  

 

Natural Vegetation  

All existing vegetation species, indigenous or otherwise, of trees, shrubs, groundcover, grasses and all 

other plants found growing on the site.  

 

Pollution  

Any change in the environment caused by substances, radioactive or other waves, or noise, odours, 

dust or heat, emitted from any activity, including the storage or treatment of waste or substances, 

construction and the provision of services, whether engaged in by any person or an organ of state, 

where that change has an adverse effect on human health or well-being or on the composition, resilience 
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and productivity of natural or managed ecosystems, or on materials useful to people, or will have such 

an effect in the future. Furthermore, pollution can also be regarded as an undesirable state of the natural 

environment being contaminated with harmful substances because of human activities.  

 

Protected Plants  

Plant species officially listed on the Protected Plants List (each province has one), and which may not 

be removed or transported without a permit to do so from the relevant provincial authority.  

 

Reinstatement  

Reinstatement is defined as the return of a disturbed area to a state, which approximates the state 

(where possible), which it was before disruption.  

 

Riparian Habitat  

The physical structure and associated vegetation of the areas associated with a watercourse which are 

commonly characterised by alluvial soils, and which are inundated or flooded to an extent and with a 

frequency sufficient to support vegetation of species with a composition and physical structure distinct 

from those of adjacent land areas.  

 

Runoff  

The total water yield from a catchment including surface and subsurface flow. 

 

Sensitive environmental features  

Environmental features protected by legislation (e.g., heritage resources), or identified during the EIA 

as sensitive through specialists’ findings and input received from Interested and Affected Parties.  

 

Subsoil  

The soil horizons between the topsoil horizon and the underlying parent rock. 
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Topsoil  

Topsoil can be regarded as the fertile upper part or surface of the soil.  

 

Transplanting  

The removal of plant material and replanting the same plants in another designated position.  

 

Veld  

Unimproved areas of natural vegetation 

 

Wastewater  

Water contaminated by the project activities.  

 

Watercourse  

A geomorphological feature characterized by the presence of a stream flow channel, a floodplain and a 

transitional upland fringe seasonally or permanently conveying surface water.  

 

Waterlogged  

Soil or land saturated with water long enough for anaerobic conditions to develop.  

 

Weeds and Alien Invasive Plants  

Weeds and Alien Invasive plants are defined as undesirable plant growth that shall include, but not be 

limited to all declared category 1, 2 and 3 listed Alien Invasive species as set out in the Conservation of 

Agricultural Resources Act (No 43 of 1983) regulations. Other vegetation deemed to be invasive should 

be those plant species that show the potential to occupy in number, any area within the defined 

construction area.  

 

Wetland  

Land where a surplus of water (i.e., waterlogging) is the key factor determining the nature of the soil 

development as well as the types of plants and animals living at the soil surface. 
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1. BACKGROUND 

 

The purpose of this document is to provide management measures that will ensure that potential 

negative impacts associated with the activity are minimized whilst positive impacts are optimised, 

provided that the EMP is implemented by a suitably qualified Environmental Officer (EO). The 

development proponent, the main contractor and the sub- contractor are responsible for the 

implementation of the EMP throughout the stages. Therefore, it is imperative that the EMP is circulated 

to site managers, contractors and Depots who will perform any work on site which has the potential to 

cause environmental damage. Any parties responsible for transgression of the underlying management 

measures outlined in this document will be held liable for non- compliances. 

 

The following is a generic EMP to mitigate against “generally occurring impacts” associated with the 

construction phase of Johannesburg Water’s activities.  "Generally occurring impacts" refers to potential 

impacts typical of Johannesburg Water’s activities and are not restricted to a single or specific site.  The 

findings of this EMP will be implemented at all sites. 

 

This section is an essential component of the contract specification and shall be included during 

planning, design, construction, and operational phases. 

 

PURPOSE 

The purpose of this EMP is to ensure that Johannesburg Water conducts all its activities related to the 

construction and maintenance in accordance with the provisions of NEMA, and other applicable 

legislations. This EMP has considered the provisions of the Constitution and the principles of Integrated 

Environmental Management. 
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2. APPLICABLE LEGISLATIONS 

 

Several laws and regulations apply to the protection of the environment. These laws contain 

environmental principles and standards that need to be applied when applicable permits and licences 

that need to be obtained. This EMP will be subject to regulatory control under a range of State, Provincial 

and Local regulations. Such legislation largely embraces pollution prevention, sustainable resource use, 

conservation, and socio cultural (heritage) protection. This chapter reviews legislation pertaining to this 

generic EMP.  

 

According to Section 2 (1, 2 & 3) of the National Environmental Management Act No. 107 of 1998 

(NEMA), all organs of state must apply certain principles set out in NEMA when taking decisions that 

may significantly affect the environment. The key principles of this Act include that all “actions” that they 

approve must be economically, socially, and environmentally sustainable. It further states that “people 

and their needs” must be at the forefront of “its concern” and their interests must be served equitably.  

These legislative requirements include, but are not limited to, the provisions of the legislation 

represented as described below: 

 

The Constitution of the Republic of South Africa Act No. 108 of 1996) 

Section 24 of the Constitution of South Africa (Act 108 of 1996) states that “Everyone has the right (a) 

to an environment that is not harmful to their health or well-being; and 

        (b) To have the environment protected, for the benefit of present and future generations                        

through reasonable legislative and other” 

Measures that: 

• Prevent pollution and ecological degradation; 

• Promote conservation; and 

• Secure ecologically sustainable development and use of natural resources while promoting 

justifiable economic and social development”. 

• Section 152 of the Constitution states that the objectives of local government are to: 

• Ensure that services are provided to communities in a sustainable manner. 
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• Promote social and economic development; and 

• Promote a safe and healthy environment. 

 

National Environmental Management Act No. 107 of 1998 (as amended) 

The National Environmental Management Act 107 of 1998 (NEMA) requires that an environmental 

authorization is obtained before activities, which have been listed in terms of NEMA, are commenced 

with.  The failure to obtain such an environmental authorization, before commencing with listed activities, 

could result in administrative sanctions, including compliance notices or directives ordering the 

cessation of the operations until authorized; and fines of up to ZAR10 million for each such 

contravention. 

 

The Environmental Impact Assessment Regulations (EIA Regulations) set out the process to be 

followed in applying for an environmental authorization, while the listing notices; list the activities that 

require authorization (the Listing Notices). NEMA 107 of 1998 amended in 07 of April 2017.The following 

are the listed activities: 

• EIA Regulations GNR 326 

• Listing Notice 1; Government Notice Number (GNR) 327 (Basic Assessment). 

• Listing Notice 2; Government Notice Number (GNR) 325 (Full EIA/ Scoping & Environmental 

Impact Report). 

• Listing Notice 3; GNR 324 (It applies on both Basic Assessment and full EIA). 

  

National Environmental Management: Biodiversity Act No. 10 of 2004 

Provides management and conservation of South Africa’s biodiversity within the framework of NEMA 

107 of 1998; the protection of species and ecosystems that warrant national protection and the 

sustainable use of indigenous biological resources. 

 

The National Environmental Management Waste Act 59 of 2008 

The National Environmental Management Waste Act (NEMWA) reforms the law regulating waste 

management in order to protect health and the environment providing reasonable measures for the 



 

ENVIRONMENTAL MANAGEMENT 
PLAN 

  

 
ENVIRONMENTAL MANAGEMENT PLAN – JOHANNESBURG WATER SOC LTD Page Number 

VOLUME 2.5 – JANUARY 2022 REVISION 04 Page 13 of 105 
DISCLAIMER 

1. Should there be any other Environmental related activities issued as non-compliance during construction, the contractor is liable to comply with those 
requirements 

2. Should the contractor deviate from the conditions and requirements of the EMP and/or Environmental Authorisation (if applicable), the contractor is liable for 
non-compliances, rectification, and associated fines thereof 

3.  This EMP does not exempt the Contractor from complying with other relevant legislations related to the construction activities. 

 

prevention of pollution and ecological degradation and for securing ecologically sustainable 

development; to provide for institutional arrangements and planning matters; to provide for national 

norms and standards for regulating the management of waste by all spheres of government; to provide 

for specific waste management measures; to provide for licensing and control of waste management 

activities; to provide for the remediation of contaminated land; to provide for the national waste 

information system; to provide for compliance and enforcement; and to provide for matters connected 

therewith. 

 

The Occupational Health and Safety Act No. 85 of 1993 

The Occupational Health and Safety Act make provision in regulation  

• Section 8 for the general duties of employers to their employees.  

• Section 9 of the Regulations makes provision for general duties of employers and self-employed 

persons to persons other than their employees. 

 

National Heritage Resources Act (NHRA) No. 25 of 1999 

The protection and management of South Africa’s heritage resources are controlled by the National 

Heritage Resources Act. The South African National Heritage Resources Agency (SAHRA) is the 

responsible authority for implementing the National Heritage Resources Act (NHRA) 1999, (Act 25 of 

1999). 

 

Section 38(1) of the NHRA lists development activities that would require authorisation by the 

responsible heritage resources authority. Activities considered applicable to the proposed project 

include the following: 

(a) the construction of a road, wall, powerline, pipeline, canal or other similar form of linear 

development or barrier exceeding 300m in length.  

(b) the construction of a bridge or similar structure exceeding 50 m in length; and  

(c) any development or other activity which will change the character of an area of land, or water -  

i exceeding 5 000 m² in extent,  
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ii involving three or more existing erven or subdivisions thereof; or  

iii involving three or more erven or divisions thereof which have been consolidated within the past five 
years; or  

iv the costs of which will exceed a sum set in terms of regulations by SAHRA or a Provincial Heritage  

v Resources Authority.  

(d) the re-zoning of a site exceeding 10 000 m2 in extent; or  

(e) any other category of development provided for in regulations by SAHRA or a Provincial Heritage 

Resources Authority, must at the very earliest stages of initiating such a development, notify the 

responsible heritage resources authority and furnish it with details regarding the location, nature, and 

extent of the proposed development. 

 

Water Services Act No. 108 of 1997 

This Act provides for the rights of people to basic water supply amongst others basic sanitation. It 

acknowledges that that there is a duty on all spheres of government to ensure that sanitation services 

are provided in a manner which is efficient, equitable and sustainable and that it should be sufficient for 

subsistence and sustainable economic activity. The provision of sanitation services must be undertaken 

in a manner consistent with the broader goals of water resource management. This goal is in line with 

the Act as it aims to provide sufficient sanitation services to the region in a sustainable manner. 

 

Conservation of Agricultural Resources (CARA) Act, Act No. 43 of 1983 

The CARA aims to ensure the protection of agricultural resources such as land with agricultural potential 

and water and makes provision for the eradication of alien and invasive species, and protection of 

topsoil. 

 

NEMA Air Quality Act (AQA), Act No. 39 of 2004 

The aim of this law is to regulate air quality and protect the environment in South Africa through 

reasonable measures to prevent pollution and ecological degradation, while securing sustainable 

development. The Act also provides national norms and standards for air quality management, 

monitoring, and control. Under this legislation, Priority Air shed Areas can be proclaimed, where specific 
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Air Quality Management Plans are applicable. Regulations are also published under this Act for the 

format of air quality assessments and what should be included in the assessment. Any Air Quality 

Management Plan which has been compiled for the area and any proposed WwTW should be in line 

with this Management Plan. This Act may list activities which may result in atmospheric emissions, and 

which may have a significant detrimental effect on the environment.  

 

Government Gazette 32434 of 24 July 2009 listed activities, which require an atmospheric emission 

license before it commences. Air quality limits and thresholds are fundamental to effective air quality 

management, providing the indicators to safe exposure levels for most of the population. The current 

South African standards have been revised and National Ambient Air Quality Standards were 

promulgated on the 24th of December 2009 (Government Gazette No. 32816, Notice No. 1210). The 

newly proposed standards include particulate matter specifically PM10 (particulates with a diameter of 

less than 10 micrometre), sulphur dioxide (SO2), nitrogen dioxide (NO2), ozone (O3), lead, carbon 

monoxide (CO) and benzene. These revised standards have been adopted as the VTAPA air quality 

objectives. Any emissions from the proposed WWTW should be within these standards. 

 

National Water Act (NWA), 36 of 1998 

Water use is controlled by the National Water Act (NWA) Act No. 36 of 1998. The NWA recognises that 

water is a scarce resource in South Africa and its provisions are aimed at achieving sustainable use of 

water to the benefit of all users. The provisions of the Act are thus aimed at discouraging pollution and 

waste of water resources. According to Section 21 of the NWA the following activities require a water 

use licence (WUL) prior construction: 

 “21.(a) taking water from a water resource;  

 21.(b) storing water;  

 21.(c) impeding or diverting the flow of water in a watercourse;  

 21.(d) engaging in a stream flow reduction activity contemplated in section 36;  

 21.(e) engaging in a controlled activity identified as such in section 37(1) or declared  

  under section 38(1);  

 21.(f) discharging waste or water containing waste into a water resource through a pipe, canal, 

http://www.dwaf.gov.za/IWQS/nwa/tmp_Chapter_4.html#36.
http://www.dwaf.gov.za/IWQS/nwa/tmp_Chapter_4.html#37.(1)
http://www.dwaf.gov.za/IWQS/nwa/tmp_Chapter_4.html#38.(1)
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sewer, sea outfall or other conduit;  

 21.(g) disposing of waste in a manner which may detrimentally impact on a water   

 resource;  

 21.(h) disposing in any manner of water which contains waste from, or which has been  

  heated in, any industrial or power generation process;  

 21.(I) altering the bed, banks, course or characteristics of a watercourse;  

 21.(j) removing, discharging or disposing of water found underground if it is necessary  

  for the efficient continuation of an activity or for the safety of people; and  

 21.(k) using water for recreational purposes.” 

 

3. OBJECTIVES OF THE ENVIRONMENTAL MANAGEMENT PROGRAMME 

 

The purpose of this EMP is to provide an easily interpreted reference document that ensures that the 

project environmental commitments, safeguards and mitigation measures from the environmental 

planning documents, project approvals, and scope of work are implemented.  

The objectives for the EMP are: 

• To develop, implement and maintain effective management systems for the environmental 

aspects. 

• To document details of environmental protection infrastructure and controls so that they can 

provide long term protection for the natural environment. 

• To ensure compliance with relevant legislation (National, Provincial and Local), regulatory 

requirements and environmental documents. 

• To maximise the value and outcomes of environmental monitoring activities so that the 

information can be applied to the planning and implementation of future projects. 

• To ensure that all Environmental Management considerations are implemented during the 

planning, operational and maintenance phases of the project. 

 

All the environmental specifications and the procedures discussed in this document were also 

developed in accordance with the relevant legislation applicable to the development. 
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3.1 Phases of the Project 

The EMP deals with the following phases as detailed below: 

3.1.1 The Planning and Design Phase 

Overall Goal for Planning and Design: Undertake the planning and design phase of the development in 

a way that: 

• Ensures that the design of the proposed development responds to the identified environmental 

constraints and opportunities. 

• Ensures that the best environmental options are selected for all components of the project. 

• Ensures that there is sufficient financial provision for environmental assessment, 

monitoring, rehabilitation, and maintenance. The JW rehabilitation calculation template 

must be used (See Annexure D). 

• The qualified landscaping specialist must be appointed to undertake rehabilitation on site. The 

landscaping specialist must pose the following qualifications and work experience:  

   - Landscaping Specialist should at least have BA/BSc Honours Degree or 4-year Degree in 

Natural Sciences/Ecological  

- The Landscaping Specialist must at least be registered with South African Council for Natural 

Scientific Professions (SACNASP) as a Professional Natural Scientist (Copy of SACNASP 

Certificate must be submitted).  

- At least three letters from their client/s must be submitted, detailing the landscaping work he/she 

has undertaken (letters should have the name of the client, description of the project and/or 

scope of work done, contact details and must be signed). Letters should be in their client’s 

company letterhead, and it must indicate if the work has been completed satisfactorily or not. - 

Copy of CV must be submitted, specialist should at least have a minimum of five (5) years 

working experience as landscaping Specialist (See Table 1). 

 

The EMP offers an ideal opportunity to incorporate pro-active environmental management 

measures with the goal of attaining sustainable development. 
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Pro-active environmental measures minimize the chance of impacts taking place during the construction 

and operational phase. There is still the chance of accidental impacts taking place; however, through 

the incorporation of contingency plans (e.g., this EMP) during the planning phase, the necessary 

corrective action can be taken to further limit potential impacts. In order to meet this goal, action plans 

for planning and design stages of the project must be identified together with monitoring requirements.   

 

3.1.2 The Construction Phase 

The bulk of the impacts during this phase will have immediate effect (e.g., noise-, dust- and water 

pollution etc.) If the site is monitored on a continual basis during the construction phase, it is possible to 

identify these impacts as they occur. These impacts will then be mitigated through the contingency plans 

identified in the planning phase, together with a commitment for sound environmental management from 

Johannesburg Water and its agents. 

 

3.1.3 Rehabilitation and Reinstatement Phase 

This phase will involve restoring the land impacted during the construction phase back to its original 

state (in the case of slopes, gradients, soil profiles, and hydrology) or better. This process will be mainly  

on rectifying the negative impacts that have been caused during construction by  the removing pollution 

or contaminants and other dangerous substances  from groundwater, sediment, or surface water and 

improvement of the soil. 

 

3.1.4 The Operational Phase 

By taking pro-active measures during the planning and construction phases, potential environmental 

impacts emanating during the operational phase will be minimised.  This, in turn, will minimise the risk 

and reduce the monitoring effort, but it does not make monitoring obsolete. 

 

 

http://www.businessdictionary.com/definition/original.html
http://en.wikipedia.org/wiki/Pollution
http://en.wikipedia.org/wiki/Contaminant
http://en.wikipedia.org/wiki/Groundwater
http://en.wikipedia.org/wiki/Sediment
http://en.wikipedia.org/wiki/Surface_water
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4. ROLES AND RESPONSIBILITY 

The implementation of this EMPr requires the involvement of several stakeholders, each fulfilling a 

different but vital role to ensure sound environmental management during the construction and 

operational phases. The stakeholders are discussed below: 

 

4.1 Johannesburg Water and its Agents shall: 

 Ensure that the EMP is kept on JW’s Sites and construction sites. 

• Remain ultimately responsible for ensuring that the development is implemented according to 

the requirements of the EMP.  

• Ensure that the Environmental section attends all project related tender briefing sessions. 

•  Although Johannesburg Water appoints specific role players to perform functions on its behalf, 

this responsibility is delegated.  

•  Be liable for restoring the environment in the event of negligence leading to damage to the 

environment. 

• Ensure that the EMP is included in the tender documentation so that the contractor who is 

appointed is bound to the conditions of the EMP, and there’s sufficient budget for environmental 

assessments and/or assessment during the planning, design, construction, replacement of 

vegetation and restoration of habitats, decommissioning (rehabilitation) phases of the project. 

• Ensure that the contractor appointed understands, acknowledges and fully accepts the content 

of this EMP and their responsibilities for implementation and compliance. 

• Monitor compliance with the conditions of the environmental authorisation and the EMP and 

compliance audits are undertaken. 

• Ensure that the Environmental section signs all close out reports to confirm rehabilitation. 
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4.2 Appointments and competencies 

• The contractor and its appointed sub-contractor must meet the relevant legislative and non-

statutory appointments, which must be maintained valid for the entire contract duration. 

• All appointees shall be suitably trained and certified competent for the responsibilities they are 

assigned for. 

• Copies of all relevant appointments and the relevant competence certificates must be kept in the 

relevant Environmental file. 

 

 



 

ENVIRONMENTAL MANAGEMENT 
PLAN 

  

 
ENVIRONMENTAL MANAGEMENT PLAN – JOHANNESBURG WATER SOC LTD Page Number 

VOLUME 2.5 – JANUARY 2022 REVISION 04 Page 21 of 105 
DISCLAIMER 

1. Should there be any other Environmental related activities issued as non-compliance during construction, the contractor is liable to comply with those requirements 
2. Should the contractor deviate from the conditions and requirements of the EMP and/or Environmental Authorisation (if applicable), the contractor is liable for non-compliances, rectification, and associated fines thereof 
3.  This EMP does not exempt the Contractor from complying with other relevant legislations related to the construction activities. 

 

Table 1: Environmental Officer’s Appointment Index  

Appointment  Project Type Legislative Ref  Competency requirements (Min) 

 
Contractor SHE Officer Unauthorised Project JW EMP/ JW Waste Management Procedure National Diploma in Safety & ISO14001:2015 

(Introduction/Awareness, implementation, 

and auditing ISO14001:2015) + 2 years’ 

Experience 

                            OR  

National Diploma in Environmental 

Management + 2 years’ Experience OR 

NEBOSH / SAMTRAC & Basic 

ISO14001:2015/ Basic Environmental 

Awareness (Introduction and 

Implementations to ISO14001:2015) + 4 

years’ Experience. 

Register with SACPCMP. 

Contractor Environmental 

Liaison Officer/Environmental 

Officer  

Authorised project  JW EMP and Project Specific approved EMP 

/Directives/Environmental 

Authorisation/GA/WUL 

National Diploma in Environmental 

Management/ + 3 years’ Experience. 

BA/BSc Environmental Management + 3 

years’ experience. 

The recommended and/or market related 

minimum Salary/wages for ELO/EO should 

be R17 000.00. 
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Environmental 

Representative/Environmental 

Rep 

Unauthorised Project JW EMP Must hold a Senior Certificate (Matric) and 

one of the following qualifications. National 

Diploma in Environmental Management/ 

BA/BSc Environmental Management or 

Science/ISO 14001:2015(Introduction; 

Implementation and Auditing/Certificate in 

Environmental law/National Certificate in 

Environmental Management. 

 

The recommended and/or market related 

minimum salary/wages for Environmental 

Representative should be R10 000.00. 

Consultant Environmental 

Control Office 

Authorised project (as and 

when required) 

JW EMP and Project Specific approved EMP 

/Directives/Environmental 

Authorisation/GA/WUL 

Reputable Environmental Consulting 

Company 

National Diploma or BA/BSc Environmental 

Science or Management + 3 years’ 

experience as an independent 

ECO/Consultant 

Landscaping Specialist Unauthorised and 

Authorised project 

JW EMP and Project Specific approved EMP 

/Directives/Environmental 

Authorisation/GA/WUL 

Reputable Environmental Consulting firm 

/Landscaping Company.  
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Landscaping Specialist should at least have 

BA/BSc Honours Degree or 4-year Degree in 

Natural Sciences/Ecological.  

- The Landscaping Specialist must at least be 

registered with South African Council for 

Natural Scientific Professions (SACNASP) as 

a Professional Natural Scientist (Copy of 

SACNASP Certificate must be submitted). 

- Specialist should at least have a minimum of 

five (5) years working experience as 

landscaping Specialist (See Table). 
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4.3 The Contractor shall: 

• Be bound to conform to the EMP conditions through his/her contract with Johannesburg Water, and 

is responsible for ensuring that he adheres to all the conditions of the EMP.  

• Thoroughly familiarise with the EMP requirements before construction begins and must request 

clarification on any aspect of these documents, should they be unclear.  

• Be responsible for mitigation and rehabilitating all environmental damage at his/her expense. 

• Ensure adherence to, and implementation of, the environmental management specifications.  

• Ensure that environmental damage, whether intentional or unintentional, is prevented in the first 

instance, mitigated and rehabilitated, and must adopt a proactive approach followed by a reactive 

approach. 

• Ensures identification of, and compliance with, all environmental laws, all by laws and regulations. 

• Ensure that any instructions (whether verbal or written) issued by the site manager, project 

manager, site engineer or EO, in terms of the EMP is adhered to. 

• Ensure that an environmental compliance report is tabled at each site meeting, which must 

document all incidents, complaints, and non-compliances, and their close out progress, which has 

occurred during the period before the site meeting.  

• Provide a photographic report to JW upon request showing close out of identified issues. 

• Provide any project or compliance information that may be requested by JW in any format as 

requested. 

• Ensure that proposed site camp areas are approved by JW environmental section prior to 

establishment.  

• Ensure compliance with the EMP conditions even if there will be no site camps or the project is an 

emergency or subject to Directives. 

• Take comprehensive site photographs for before, during and after construction. 

• Ensure that each individual resident/landowner/stakeholder requirement is documented, pertaining 

to the area to be disturbed, special features, vegetation to be disturbed, rehabilitation requirements 

(contractors must state to residents/stakeholders that indigenous vegetation species will be put 
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back, however, should residents/stakeholder require non-indigenous species to be replaced, these 

are to be documented before being affected) prior to any disturbance.  

• Provide a detailed, site-specific method statement for rehabilitation, which must be approved by 

JW Engineer and EO. 

• Ensure that a report is tabled at each site meeting, which will document all incidents that have 

occurred during the period before the site meeting. 

• Ensure that incidents register is kept in the site office. 

• Ensure that a register of all public complaints is maintained. 

• Ensure that all employees, including those of sub-contractors receive Environmental Induction 

before the commencement of construction in order that they can constructively contribute towards 

the successful implementation of the EMP (i.e., ensure their staff are appropriately trained as to the 

environmental obligations). 

• Ensure that all disturbed areas are rehabilitated and at least 85% healthy grass/ground cover has 

established, that rehabilitation is maintained, the sites are free of erosion, waste and pollution of 

any kind including rubble and spills, and free of weeds and alien invasive species. 

• Appoint an Environmental Liaison Officer (ELO) prior Construction for Environmental Authorised 

Projects.  

• Appoint SHE Officer prior Construction for unauthorized projects i.e., the SHE Officer with 

Environmental Management experience or be trained on Environmental legislation. 

• Provide accurate and factual information pertaining to the projects, communications, and 

discussions at all times. 

• Is responsible for NEMA Duty of Care, and Polluter pays principle. 

 

4.4 Environmental Liaison Officer (ELO)/ SHE Officer shall: 

• Ensure that the project team is involved in all aspects of project planning that can influence 

environmental conditions on the site.  

•  Be permanently on site during the construction phase to oversee the Contractor’s internal 

compliance with the EMP requirements and ensuring that the environmental specifications are 

adhered to.  
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•    Assist with day-to-day monitoring of the construction activities.  Ensure that any issues raised by 

the EO will be routed to the SHE Officer for the contractors’ attention.  

•     The ELO/ SHE Officer shall be permanently on site during the construction phase to oversee the 

Contractor’s internal compliance with the EMP requirements and ensuring that the environmental 

specifications are adhered to.  

•    Be responsible for keeping detailed records of all site activities that may pertain to the 

environment and include all these aspects in an environmental register.  

• Maintain site documentation and records related to environmental management (EMP, 

authorisations, permits, way-eaves, method statements, audit reports, monitoring results, 

receipts for waste removal, environmental file, etc.) 

•     The ELO/SHE Officer must keep a register of complaints from any community members on 

environmental issues.  

•     The ELO /SHE Officer will be required to keep a record of all on-site environmentally related 

incidents and how these incidents were dealt with.  

•     Ensure daily implementation of the EMP conditions, and monitoring of the contractor’s 

compliance with EMP conditions, using checklists and visual inspections.  

•     Provide location details for possible site camp locations to JW environmental section and await 

approval from this section before establishing.  

•     Inform JW environmental section when actual work is about to commence.  

•     Inform JW environmental section of pending completion activities and intention to de-establish, 

prior. 

•     Ensure proper rehabilitation is undertaken before site closure. 

 

4.5 Resident Engineer (RE)/ Site Agent shall: 

•  Liaise with the Contractor and Environmental Officer (EO) on environmental matters, as well as 

any pertinent engineering matters where these may have environmental consequences.   

•  Oversee the general compliance of the Contractor with the EMP and other pertinent site 

specifications.   
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•  Familiarise him/herself with the EMP specifications and further monitor the Contractor’s 

compliance with the Environmental Specifications daily through the Site Diary and enforce 

compliance. 

•  Ensure that Monthly Audits reach the contractor before Monthly Progress Meeting. 

•  Ensure proper rehabilitation is undertaken before site closure. 

 

4.6 Project Engineer /Inspectors (PE/PI) shall: 

• Ensure that there is a sufficient budget for complying with all EMP conditions at the tender stage.  

• Ensure sufficient budget is provided for rehabilitation/ Reinstatement. 

•  Ensure proper rehabilitation is undertaken before site closure. 

• Ensure of all specifications and legal constraints specifically with regards to the environment are 

highlighted to the Contractor(s) so that they are aware of these. 

• Ensure that Contractor(s) are made aware of all stipulations within the EMP. 

• Ensure that the EMP is correctly implemented throughout the project by means of site 

inspections and meetings. This will be documented as part of the site meeting minutes. 

• Be fully conversant with the EIA for the project, the EMP, the conditions of the Environmental 

Authorisation (if applicable), and all relevant environmental legislation. 

• Ensure compliance monitoring of contractors on a day-to-day basis. 

• Ensure adherence and implementation of the tender requirements. 

• Ensure reference of specific non-compliance/non-conformance issues to the responsible units 

and/or contractors. 

 

4.7 Environmental Officers shall: 

•  Be responsible for informing the contractors of any decisions that are taken concerning 

environmental management during the project phase.  

•     This would also include informing the contractors of the necessary corrective actions to be taken, 

issuing stop work orders and rehabilitation and remediation instructions if necessary. 

•     Liaise with environmental authorities where necessary.   

•     Review all the environmental documents submitted by the Contractor, including sign off.   
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• Review all the environmental documents from the Contractor, including sign off.  

• Conduct environmental monthly audits of all contractors’ work on site where necessary  

• Maintain site documentation of related to environmental management (EMP, Method 

statements, audit reports, monitoring results, receipts of waste removal etc.). Documents to be 

maintained on the relevant site Documents Control Systems.  

• Inspect and report on environmental incidents and check corrective actions.  

• Conduct environmental incidents enquiries.  

• Review and sign off method statements prepared by Contractors.  

• Ensure that an environmental compliance monitoring strategy/framework is implemented. 

 

4.8 Environmental Control Officer (ECO) 

The role of the ECO shall be to: 

• Act as site ‘custodian’ for the implementation, integration, and maintenance of the EMPr in 

accordance with the contractual requirements. 

• Ensure successful implementation of the EMPr; and 

• Ensure that the Contractor, his employees and/or Subcontractors receive the appropriate 

environmental awareness training prior to commencing activities. 

 

The responsibilities of the ECO will be to: 

• Liaise with the JW Environmental Section and Project Engineer on the level of compliance with 

the EMPr achieved by the Contractor on a regular basis for the duration of the contract. 

• Advise the Project Engineer on the interpretation and enforcement of the Environmental 

Specifications (ES), including evaluation of non-compliances. 

• Enforce compliance with the EA and EMP through audit report and checklist 

• Supply environmental information as and when required. 

• Review and approve Method Statements produced by the Contractor, in conjunction with the PM 

and EO. 

• Monitor any basic physical changes to the environment because of the construction works 

according to an audit schedule. 
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• Attend regular site meetings and project steering committee meetings. 

• Undertake regular monthly audits of the construction works and to generate monthly audit 

reports. These reports are to be forwarded to the JW EO who will communicate the results and 

conclusions with the principal Contractor. 

• Submit audit reports to the authority as per the requirement of issued Environmental 

Authorisation. 

• Communicate frequently and openly with the Contractor and the Project Engineer to ensure 

effective, proactive environmental management, with the overall objective of preventing or 

reducing negative environmental impacts and/or enhancing positive environmental impacts. 

• Advise the Project Engineer on remedial actions for the protection of the environment in the 

event of any accidents or emergencies during construction, and to advise on appropriate clean-

up activities. 

• Review complaints received and made instructions as necessary; and 

• Identify and make recommendations for minor amendments to the EMPr as and when required. 

 

4.9 Environmental Representative (Environmental Rep) shall: 

• Review the effectiveness of environmental measures in the workspace/construction environment 

for which he/she was appointed. 

• Identify potential impacts in the workplace. 

• Investigate environmental incidents and identify root causes. 

• Investigate Environmental Complaints. 

• Conduct Awareness training. 

• Participate in Environmental inspections. 

• Ensure compliance with JW EMP and other environmental management related legislations.  

• Ensure Proper Rehabilitation is conducted. 

• Attend site SHE meetings where Environmental issues are addressed. 

• Guide Construction crew/team on environmental requirements as per JW EMP. 

• Assist in day-to-day monitoring of construction activities. 
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• Assist in implementation of ISO 14001:2015 standard. 

• Assist the SHE Officer/EO with preparation of audits /inspections. 

 

5. CONTENTS FOR CONTRACTOR’S ENVIRONMENTAL FILE 
 

The following documents must be submitted by the contractor in the Environmental file before 

Construction commences on site. The file must be submitted to the Environmental Section prior 

construction for approval. The Contractor should achieve a minimum score of 80% for the file to be 

approved (Refer to Annexure B: Environmental File Specification).
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6. ENVIRONMENTAL SPECIFICATIONS 

 

Table 2: Environmental Management and Mitigation Measures that must be implemented during the Design Phase and Construction 

Phase 

                                                                                                                  Design Phase Measures  
Aspects ID Mitigation Measure/Procedure  Responsible  Implementation  

Timeframe  
Monitoring 
Methods  

Performance 
indicators  

Project 
Planning/Design 

1 • Proposed project is submitted to Environmental 
Section for screening (Project scope/layout/Maps), 

• CAPEX and Ops must ensure that there is budget 
allocated for environmental management throughout 
the project life cycle i.e., planned project and 
Directives.   

Johannesburg 
Water 
(CAPEX/Ops) 

Before project 
commences  

• Screening 
report 

• Tender 
document  

Keep the 
records of the 
project 
screening report 
and scope of 
work as per 
Directives 

Authorisation  2 • Appoint Consulting Company 

• Ensure that all required licences and permits have 
been obtained before the start of construction. 

• Ensure that ECO and/or ELO is appointed as per the 
authorisation and EMP requirement during project 
execution (as when and required). 

Johannesburg 
Water 
(CAPEX/ 
Environmental 
Section)  

Before 
construction 
commences 

Keep record of all 
permits, licences 
and 
authorisations 

Keep record of 
all 
permits, 
licences 
and 
authorisations 

Project Handover 3 • The scope of a project is outlined by CAPEX 
Engineer during the handover meeting. 

• Environmental Management Requirements are 
outlined during the handover meeting.  

Johannesburg 
Water 
(CAPEX/ 
Environmental 
Section) 

Before 
construction 
commences  

Meeting invite 
EA/GA/WUL/ 
Screening report  

Keep record of 
all 
permits, 
licences 
and 
authorisations 

Environmental 
Awareness 
Training/Induction
s 

4 • Environmental awareness training is given to the 
Project Team Leaders  

• Environmental File Specification provided to the 
Contractor. 

Johannesburg 
Water 
(CAPEX/ 
Environmental 
Section) 

Before 
construction 
commences  

Meeting invite  Meeting records  
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• JW Environmental Management Plan and other 
procedures are provided to the Contractor.  

Environmental File 
& Evaluation  

5 • Contractor submits environmental file for approval 
prior work commences on site. 

• Construction activities/work (including site 
establishment) should ONLY commence when file is 
approved. 

Appointed 
Contractor/Env
ironmental 
Section  

Before 
construction 
commences  

Environmental 
evaluation report. 
 

Approval/ 
rejection letter 
records 

                                                                                                                 Construction Phase Measures 

Aspects ID Mitigation Measure/Procedure  Responsible  Implementation  
Timeframe  

Monitoring 
Methods  

Performance 
indicators  

Site camp 
establishment  

1 • Invite the Environmental Officer for the site 
inspection of proposed site camp prior 
establishment. 

•  Submit a method statement for Site Camp 
establishment for approval by JW Environmental 
Officer/ECO prior commencement of works. 

• Establish a suitably fenced Site Camp at the start of 
the contract, which will allow for site offices, vehicle, 
equipment, material, and waste storage areas to be 
consolidated as much as possible. Locate the Site 
Camp at a position approved by the JW EO, at least 
100m from watercourses and in an area which is not 
ecologically sensitive. 

• Provide water and/or washing facilities at the Site 
Camp for personnel. 

• Lim it construction and lay down areas to areas 
within the development footprint. 

• Ensure that environmentally friendly on-site 
sanitation options are selected, and these facilities 
are properly managed and maintained. 

• Designated eating areas shall be provided on site.  

• These eating areas shall be clearly demarcated and 
shall be provided with bins with lids.  

All Contractors 
 
 

Before 
commencement 
of Project 

• Visual 
inspection 

• Site 
establishmen
t 
checklist/Met
hod 
statement   

Method 
statements 
approved by 
CAPEX and 
the 
Environmental 
Officer 

• Position of 
Site Camp 

approved by 
ECO 

• Security and 
access to 
Site Camp 
controlled 

• Clear 
demarcation 
of no-go 
areas as 
agreed with 
JW EO. 

• Detailed site 
layout plan 
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• Staff will be prohibited from consuming meals 
anywhere other than at these eating areas and that 
noise is limited.  

• All eating areas shall include provision for a water 
and smoking area.  

• Environmen
tal file 
approval 
letter.  

Environmental 
Awareness 
Training 

2 • Provide environmental awareness training to all 
personnel on site at the start of their employment. 
Training should include discussion of: 

• Potential impact of construction waste and activities 
on the environment. 

• Suitable disposal of construction waste and litter. 

• Key measures in the EMPr relevant to worker’s 
activities. 

• How incidences and suggestions for improvement 
can be reported. 

• Ensure that all attendees remain for the duration of 
the training and on completion sign an attendance 
register that clearly indicates participants’ names. 

All Contractors  • Before 
workers start 
working onsite 

• Before new 
activities are 
undertaken 

• Check 
training 
attendance 
register  

• Observe 
whether 
activities are 
executed in 
line with 
EMPr 
requirements 

• Proportion 
of workers 
that 
completed. 

• Environmen
tal training 
Compliance 
of workers 
with EMP 

Plant Search and 
Rescue/Vegetation 
clearing 

3 • From information gathered during the plant marking 
exercise, establish the size.  

• Requirements for the plant rescue team workforce, 
and the methodology to be employed during the 
rescue to maximise the likelihood of success; 
Document and motivate which species found on site 
are considered to be conservation worthy.  

• Follow a multi-pronged approach to maximise the 
likelihood of success wherever feasible. In addition 
to transplanting of whole plants, seed can be 
collected and sown in situ in suitable habitats and/or 
in an off-site nursery. 

• Any plants not suitable for transplantation must be 
considered for transplanting to existing conservation 

All Contractors  Before 
commencement 
of activities  

Visual Inspection/ 
inspection by 
Botanist/Ecologis
t  

• Incidents of 
harm 
coming to 
fauna/ flora. 

• Number of 
incidents of 
disturbance 
of 
vegetation 
outside 
construction 
site 
boundary; 
and 
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areas nearby. This could involve growing these 
plants on in an off-site nursery for a period of time. 

• Depending on the conservation worthy species 
found, the location of suitable existing conservation 
areas nearby and the location of the off-site nursery, 
the most appropriate plant rescue options must be 
detailed in the search and rescue plan, and could be 
a combination of the following options: 

• All required permits must be obtained from the 
appropriate authority covering plants to be affected 
by the plant rescue operation prior to the removal of 
the plants. 

• Demarcate the area for construction prior to each 
phase and prevent access by construction 
personnel outside of this area. 

• Appoint a suitably qualified botanist to undertake 
search and rescue of key plant species in the 
development footprint where necessary (Where is 
applicable. Clearly demarcate sensitive areas, 
including buffers, with appropriate signage. 

• Do not allow personnel to enter calcrete vegetation 
areas. 

• Do not allow personnel to pick or destroy plants 
outside of the construction footprint. 

• Limit clearing to those areas within the footprint of 
construction for each phase. 

• Restrict construction vehicles to designated 
roadways. 

• Do not allow the temporary storage of building 
material within sensitive areas. 

 
Aftercare and monitoring 

• Size of area 
cleared 
relative to 
developmen
t footprint 

• Size of area 
disturbed 
outside of 
construction 
site 
boundary. 

• Areas of 
developmen
t footprint 
must be 
clearly 
demarcated 
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• Record numbers and diversity of propagated plants 
and the health of the same, until they can be planted 
out. 

• Aftercare of transplanted plants to be done in 
accordance with the plant search and rescue plan 
by an appropriate agent (e.g., staff from the 
commercial nursery or an appropriately trained 
onsite Contractor), including watering and alien 
plant control requirements. If done correctly, the 
frequency of input will decrease with time. 

• Record numbers and diversity of transplanted plants 
and the health of the same. 

• Monitoring must be undertaken as per requirements 
of the plant search and rescue plan approved by 
GDARD, including monitoring of alien plants and 
maintenance of a photographic record; and 

• Provide a detailed record (including photographic 
record) that indicates the success of the plant 
rescue operation. Records of corrective action taken 
to improve management of transplanted plants, 
where relevant, must also be completed. 
 

Applicable Legislation  

• National Environmental Management Act: 
Biodiversity Act (Act 10 of 2004) including 
Threatened or Protected Species Regulations. 

• National Environmental Management Act (Act 107 
of 1998). 

• Gauteng Nature Conservation Bill, 2014/Transvaal 
Nature Conservation Ordinance 12 of 1983; and 

• National Forests Act (Act 30 of 1998). 
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Excavation  4 • The process of excavation and back filling must be 
carried out as a sequential process following one 
another as quickly as possible.   

• Excavations must only remain open for a minimum 
period of time and during this time they must be 
clearly demarcated.  If excavations place the public 
at risk these sites must be fenced. 

• Where possible, close excavations immediately 
after pipe is laid.  

• The residents directly affected by open trenches 
must be notified of the dangers.  This will be done 
during the site-specific phase. 

• Danger tape shall not be utilised to prevent 
personnel from open excavations, orange nets 
should be used for all open excavations on site. 
Construction vehicles should avoid creating new 
roads, use existing roads.  

• Wet exposed surfaces using a water cart, bowser or 
use a biodegradable and environmentally friendly 
soil binder to prevent dust emissions. 

• Dewater excavations regularly and channel water to 
areas of grass cover. If dewatering is near/within a 
watercourse and is to be discharged to a 
watercourse, ensure a silt fence/net and sandbags 
are used to reduce silt loads. 

• Topsoil must be cleared (considered to be the upper 
150mm of soil surface) and retained as it contains 
most inorganic matter and nutrients. Topsoil must 
be kept separate from subsoil and stored in 
windrows parallel to excavations.   

• Harvested grass should be retained and used as a 
mulch to combat erosion.  

All Contractors  Throughout 
construction  

Visual inspection  • Daily site 
inspection. 

• Damage to 
the 
environment 
(sensitive 
environment
) 
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• Soil should be exposed for the minimum time 
possible once cleared of indigenous or invasive 
vegetation.   

• Avoid prolonged exposure of soils to wind and water 
erosion when clearing and grubbing.  

• The stockpiled topsoil (which will be left standing for 
more than 1 month) must be covered with suitable 
fabric, and / seeded, to prevent erosion and weed 
invasion.   

• Stockpiled topsoil must be covered with suitable 
fabric to prevent erosion and weed invasion.  

• No vehicles are allowed to access onto the 
stockpiles after they have been placed. 

• Topsoil and subsoil must be kept separate 
throughout construction and rehabilitation.  

• A marsh wire or snow netting shall be erected 
around the exposed excavations to warn the public.  

• The contractor must rip and rehabilitate temporal 
roads after project completion. 

• The Contractor shall be in possession of an 
emergency oil and chemical spill kit, drip trays and 
bioremediation substances/enzymes that must be 
always complete and available on site. 

Topsoil and 
subsoil 

5 • The contractor should remove 150mm of topsoil and 
stockpile at a height of not more than 1m.  

• Topsoil should be temporarily stockpiled, separately 
from (clay) subsoil and rocky material, when areas 
are cleared.  If mixed with clay sub-soil the 
usefulness of the topsoil for rehabilitation of the site 
will be lost. 

• Stockpiled topsoil should not be compacted and 
should be replaced as the final soil layer. No 

All Contractors  During Vegetation 
clearance  

Visual inspection  • Incident of 
incorrect 
storage and 
harvesting. 

• Manifestatio
n of alien 
invasive 
plants. 

• Incident of 
erosions.  
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vehicles are allowed access onto the stockpiles after 
they have been placed. 

• Stockpiled soil should be protected by erosion-
control berms if exposed for a period of greater than 
14 days during the wet season and seeded. 

• Topsoil must be hydro seeded during shut down in 
December. 

• Topsoil stripped from different sites must be 
stockpiled separately and clearly identified as such.  

• Topsoil obtained from sites with different soil types 
must not be mixed. 

• Topsoil stockpiles must not be contaminated with 
oil, diesel, petrol, waste or any other foreign matter, 
which may inhibit the later growth of vegetation and 
micro-organisms in the soil.   

• Soil must not be stockpiled on drainage lines or near 
watercourses without prior consent from the Project 
Manager. 

• Soil should be exposed for the minimum time 
possible once cleared of invasive vegetation, that is 
the timing of clearing and grubbing should be co-
ordinated as much as possible to avoid prolonged 
exposure of soils to wind and water erosion.   

• Stockpiled topsoil must be either vegetated with 
indigenous grasses or covered with a suitable fabric 
to prevent erosion and invasion by weeds. 

• Limited vehicular access is allowed across rocky 
outcrops and ridges. 

• All cut and fill surfaces need to be stabilized with 
appropriate material or measures when major civil 
works are complete. 

• Erosion and donga crossings must be dealt with as 
river crossings.  Appropriate soil erosion and control 
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procedures must be applied to all embankments that 
are disturbed and destabilized as per the 
Authorisation 

• All equipment must be inspected regularly for oil or 
fuel leaks before it is operated.  Leakages must be 
repaired on mobile equipment or containment trays 
placed underneath immobile equipment until such 
leakage has been repaired. 

• Soil contaminated with oil must be appropriately 
treated and disposed of at a permitted landfill site or 
the soil can be regenerated using bio-remediation 
methods. 

• Runoff must be reduced by channelling water into 
existing surface drainage system. 

Protection of 
archaeological and 
heritage resources 

6 • Alert the construction workforce of the potential 
existence of artefacts at the site. 

• Empower staff to stop works on (chance) discovery 
of artefacts at the site. 

• Cease construction on (chance) discovery of 
archaeological sites of heritage importance or 
redirect machinery away from finds until an 
archaeologist is able to make a site inspection and 
establish the importance of the find and make 
recommendations for preservation and/or record 
keeping. 

• Report the presence of graves or human remains, 
fragments of fossil bone, ostrich egg and stone 
fragments to HWC.  

• Obtain a permit for the removal of artefacts from the 
site if any are discovered during construction. 

All 
Contractors/Jo
hannesburg 
Water   

• Before 
Construction 
commences 

 
 
 

• During 
earthworks  

 
 
 

Visual inspection  • Discovery of 
possible 
archaeologi
cal material 

• Rescue and 
reporting of 
identified 
material 
when 
discovered 

Protection of 
paleontological 
resources 

7 • Identify a stand-by palaeontologist to inspect fossils 
if they are discovered during construction activities. 

Johannesburg 
Water 
 

Prior 
commencement  
 

Visual inspection  • Discovery of 
possible 
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• Empower staff to stop works on (chance) discovery 
of fossils at the site. 

• Alert the construction workforce of the potential 
existence of fossils at the site. 

• Cease construction on (chance) discovery of fossils 
and artefacts of paleontological importance or direct 
machinery away from finds until the identified 
palaeontologist can make a site inspection and 
establish the importance of the find and make 
recommendations for preservation, collection or 
record keeping. 

 
All Contractors  

 
During earthworks  

archaeologi
cal material. 

• Rescue and 
reporting of 
identified 
material 
when 
discovered. 

Concrete / cement 
Work/Batching 
plant  

8 • Use Ready-Mix concrete rather than batching where 
possible. 

• Ensure that no cement truck delivery chutes are 
cleaned on site. Cleaning operations are to take 
place off site at a location where wastewater can be 
disposed of in the correct manner. If this is not 
possible a suitable washing facility is to be 
developed on site in consultation with the ECO. 

• Concrete must be mixed only in an area demarcated 
for this purpose, ideally on an impervious 
 surface (e.g., cement mixing pit).  

• Batching operations to take place in a designated 
area, which will be kept clean at all times.  

• All concrete spilled outside this area, must be 
promptly removed by the Contractor and taken to a 
permitted waste disposal site.   

• After all concrete mixing is complete; all waste 
concrete must be removed from the batching area 
and disposed of at an approved dumpsite.   

• Ensure separation of clean and dirty water from 
batching plant.  

All Contractors  Throughout 
construction  

Visual inspection 
and JW EO/ECO 
approval. 

• Number of 
incidents of 
batching 
outside 
works 
footprint. 

• Contaminati
on of water 
and soil; 
and 

• Visible litter 
/ waste on 
site. 
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• Storm water must not be allowed to flow through the 
batching area.  Water laden with cement must be 
collected in a retention area for evaporation and not 
allowed to escape the batching area.   

• Operators must wear suitable safety clothing. 

• Wastewater from batching operations to be suitably 
disposed of.  

• Waste concrete and cement sludge to be removed 
on a regular basis (to prevent overflowing) and to be 
disposed of at a suitable facility.  

• Unused cement bags will be stored in an area not 
exposed to the weather and packed neatly to 
prevent hardening or leakage of cement.  

• Used cement bags will be stored to prevent 
windblown dust and potential water contamination. 
Used bags will be disposed of adequately at a 
licenced waste disposal facility.  

• Limit concrete batching to single sites where 
possible.  

• Concrete transportation will not result in spillage.  

• Cleaning of equipment and flushing of mixers will 
not result in pollution, with all contaminated wash 
water entering the wastewater collection system.  

• To prevent spillage onto roads, ready mix trucks will 
rinse off the delivery shoot into a suitable sump prior 
to leaving the site. The Contractor shall ensure such 
designated concrete wash bay area’s/ sumps are 
created and that all concrete trucks delivering 
concrete to site first empty and clean their shoots at 
this point before leaving the site. The dried waste 
product shall be handled as construction rubble.  
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• Suitable screening and containment will be in place 
to prevent windblown contamination from cement 
storage, mixing, loading and batching operations.  

• All contaminated water and fines from exposed 
aggregate finishes will be collected and stored in 
sumps and will be adequately disposed of.  

• All visible remains of excess concrete will be 
physically removed on completion of the plastering 
or concrete pouring and disposed of in an 
acceptable manner.  

• Any spilled concrete to be cleaned up immediately.  

• In practice all wastes arising from construction 
activities are to be handled; transported and 
disposed of in accordance with the relevant 
regulations. All efforts should be made to minimise, 
reclaim or recycle waste, and failing that, dispose of 
it in a manner licensed by the government for that 
purpose. 

Water 
Management  

9 • Con serve water wherever possible (e.g., ensure 
that areas are not watered excessively, and all 
leaking pipes are replaced and repaired 
immediately). 

• Adequate erosion, runoff and sedimentation 
prevention, control and mitigation measures must 
be instituted at all sensitive areas, such as 
embankments, slopes, river 
crossings/watercourses/drainage lines, wetlands, 
when excavations or disturbance occurs within 
these areas, within the buffers, beds, and banks.   

• These control measures must include use of silt 
fences/traps, sandbags, retention of vegetation, 
berms, immediate replacement of vegetation. 
Additionally, reno mattresses, riprap, stone pitching, 

All Contractors  Throughout 
construction/post 
construction  

Visual inspection  • Incidence of 
storm water 
contaminati
on. 

• Visible 
leaks/ water 
wastage. 

• And Visible 
surface 
erosion. 
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gabions, use of geotextiles) e.g., biojute must be 
used at the direction of the JW Engineer. 

• Adequate sedimentation control measures must be 
instituted at any river crossings when excavations or 
disturbance of a riverbanks or riverbeds takes place. 

• Adequate sedimentation control measures must be 
implemented where excavations or disturbance of 
drainage lines of a wetland may take place. 

• All fuel, chemical, oil, etc. spills must be confined to 
areas where the drainage of water can be 
controlled.  Use appropriate structures and methods 
to confine spillages such as the construction of 
berms and pans, or through the application of 
surface treatments that neutralise the toxic effects 
prior to the entry into a water course. 

• The drip trays and spill kits must be used to contain 
oil from spilling into the water.  Ensure adequate drip 
trays are available. 

• During construction through a wetland or 
watercourse, most of the flow of the wetland should 
be allowed to pass downstream.    

• Vehicular traffic across wetland and watercourse 
areas must be avoided. 

• No dumping of foreign material in streams, rivers 
and/or wetland areas is allowed. 

• The wetland area and/or river must not be drained, 
filled or altered in any way including alteration of a 
bed and/or, banks, without prior consent from the 
DWS.  The necessary licenses must be obtained in 
terms of Section 21 and 22 of the National Water 
Act, 36 of 1998 from DWS. 

• No fires or open flames are allowed in the vicinity of 
the wetland, especially during the dry season. 
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• No swimming, washing (including vehicles and 
equipment), fishing or related activity is permitted in 
a wetland or river. 

• Disturbances to nesting, breeding and roaming sites 
of animals in or adjacent to wetland areas must be 
minimized. 

• Portable Water shall be the last resort info dust 
suppression on site. 

Air Pollution  10 • Speed limits must be implemented in all areas, 
including public roads and private property to limit 
the levels of dust pollution.   

• Dust must be suppressed on access roads and 
construction sites during dry periods by the regular 
application of water or a biodegradable soil 
stabilisation agent.  Water used for this purpose 
must be used in quantities that must not result in the 
generation of run-off. 

• Where possible the use of potable water should be 
minimised for dust suppression purposes, 
preferably recycled or reused water. 

• The site-specific investigation will quantify the 
impact of dust on nearby wetlands, rivers and dams 
in terms of sedimentation. Mitigation measures 
identified during the site-specific study must be 
implemented. 

• The Contractor must notify the principal of all 
schools within 50m of the site of proposed activities.  
The principal must in turn ensure that children with 
allergies and respiratory ailments take the 
necessary precautionary measures during the 
construction period.  The Contractor must ensure 
that construction activities do not disturb school 

All Contractors  Throughout 
construction  

Visual inspection  • Visible air 
pollution.  
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activities e.g., dust clouds may reduce visibility 
affecting sports activities.   

• Waste must be disposed of, as soon as possible at 
a municipal transfer station, skip or on a permitted 
landfill site.  Waste must not be allowed to stand on 
site to decay, resulting in malodours. 

• Noise control measures must be implemented. All 
noise levels must be controlled at the source.  All 
employees must be given the necessary ear 
protection gear.  IAP’s must be informed of the 
excessive noise factors. 

• The Contractor must inform all adjacent landowners 
of any after-hour construction activities and any 
other activity that could cause a nuisance e.g., the 
application of chemicals to the work surface.  
Normal working hours must be clearly indicated to 
adjacent landowners. 

• No loud music is allowed on site and in construction 
camps. 

• No fires are allowed if smoke from such fires will 
cause a nuisance to IAPs. 

Social and cultural  11 • Access by non-construction people onto any 
construction sites must be restricted.  The 
Contractors activities and movement of staff must 
be restricted to designated construction areas only. 

• The Contractors crew must be easily identifiable due 
to clothing, identification cards or other methods. 

• Rapid migration of job seekers could lead to 
squatting and social conflict with resident 
communities and increase in social pathologies if 
not properly addressed.  The Contractor must 
ensure that signs indicating the availability of jobs 
are installed. 

All Contractors  Throughout 
construction  

Visual inspection  • Community 
complaints. 

• Complaints 
register.  

• Daily 
environment
al inspection  
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• Criteria for selection and appointment (by the 
Contractor) of construction labour must be 
established to allow for preferential employment of 
local communities.  The Local Authority must be 
actively involved in the process of appointing 
temporary labourers. 

• Sub-Contractors and their employees must comply 
with all the requirements of this document and 
supporting documents e.g., the Contract document 
that applies to the Contractor. Absence of specific 
reference to the sub-contractor in any specification 
does not imply that the sub-contractor is not bound 
by this document. 

• No member of the construction workforce is allowed 
to wander around private property, except within the 
immediate surroundings of the site. 

• The Contractor must provide suitable sanitation 
facilities for site staff.  Sanitation provided during the 
construction phase should be managed so that it 
does not cause environmental health problems.  
The use of the surrounding veld for toilet purposes 
is not permitted under any circumstance. 

• The Contractor must arrange for all his employees 
and those of his sub-contractors to be informed of 
the findings of the environmental report before the 
commencement of construction to ensure: 

• A basic understanding of the key environmental 
features of the work site and environments, and 

• Familiarity with the requirements of this document 
and the site-specific report. 

• Supervisory staff of the Contractor or his sub-
contractors must not direct any person to undertake 
any activities which would place such person in 
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contravention of the specifications of this document 
endanger his/her life or cause him/her to damage 
the environment. 

• The demand for construction materials and supplies 
will have an effect on the local economy.  This 
impact can be optimised by sourcing and 
purchasing materials locally and regionally 
wherever possible, insofar as the material complies 
with the design specification.   

• The Contractor must maintain a detailed complaints 
register.  This must be forwarded, together with 
solutions, to the authorities when requested. 

Aesthetics  12 • Scenic Quality 

• Damage to the natural environment must be 
minimized. 

• The contractor may not remove any trees. If trees 
are in the way of the pipe route or with the 
development sites, the contractor must inform the 
environmental section who will then liaise with city 
parks for permission or recommendation. 

• Trees and tall woody shrubs must be protected from 
damage to provide a natural visual shield.  
Excavated material must not be placed on such 
plants and movement across them must not be 
allowed, as far as practical. 

• The clearing of all sites must be kept to a minimum 
and surrounding vegetation must, as far as possible, 
be left intact as a natural shield. 

• No painting or marking of natural features must be 
allowed.  

• Above-ground Structures (reservoirs, water 
hammer tanks, valve chambers, pump stations etc.)   

All Contractors  Throughout 
construction  

• Visual 
inspection. 

• Wayleaves  
 

• Daily 
inspection  

• Environmen
tal incident. 
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• All above ground structures should be located in 
areas where the visual impact from roads, houses 
etc. is minimised.   

• All above ground structures could be treated or 
painted to blend in with the natural environment. 

• Cut and fill areas, river and stream crossings and 
other soil stabilisation works must be constructed to 
blend in with the natural environment.   

• Natural outcrops, rocky ridges and other natural 
linear features must not be bisected.  Vegetation on 
such features must, as far as possible, not be cut 
unless necessary for construction.   

• Excavated material must be flattened (not 
compacted) or removed from site.  No heaps of spoil 
material must be left on site once the Contractor has 
moved to a new construction site. 

• Any complaints from IAP’s regarding the 
appearance of the construction site must be 
recorded and addressed promptly by the Contractor. 

Fauna and Flora  13 Flora  

• All suitable and rare flora and seeds must be 
rescued and removed from the site.  They must be 
suitably stored, for future use in rehabilitation. 

• The felling and/or cutting of trees and clearing of 
bush must be minimised. 

• Bush must only be cleared to provide essential 
access for construction purposes. 

• The spread of alien vegetation must be minimized. 

• Any incident of unauthorised removal of plant 
material, as well as accidental damage to priority 
plants, must be documented by the Contractor. 

• Woody vegetative matter stripped during 
construction must either be spread randomly 

All Contractors  Throughout 
construction  

• Visual 
inspection  

• Wayleave 
from City 
Parks. 

• Biodiversity 
permit from 
Gauteng 
Department 
of Rural and 
Development  

• Environmen
tal incident 
register  

• Daily 
inspection 

• Number of 
environment
al incidents. 

• Fauna and 
flora 
removal and 
relocation 
register    
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throughout the surrounding veld to provide biomass 
for other micro-organisms and habitats for small 
mammals and birds, or it may be stockpiled for later 
redistribution over the reinstated top soiled surface.  
No vegetative matter must be burnt or removed for 
firewood other than those removed during the 
grubbing and clearing phase.  Such vegetation can 
be made available to the local inhabitants to be used 
as firewood.  

• No tree outside the footprint of the Works area must 
be damaged. 

Fauna 

• No species of animal may be poached, snared, 
hunted, captured, or wilfully damaged or destroyed. 

• Snakes and other reptiles that may be encountered 
on the construction site must not be killed unless the 
animal endangers the life of an employee. 

• Anthills and/or termite nests that occur must not be 
disturbed unless it is unavoidable for construction 
purposes. 

• Disturbances to nesting sites of birds must be 
minimized. 

• The Contractor must ensure that the work site is 
kept clean and free from rubbish, which could attract 
pests. 

 

Infrastructure  14 • The relevant authorities must be notified of any 
interruptions of services, especially the Local 
Municipality, National Road Agency, Transnet, 
TELKOM, and ESKOM.  In addition, care must be 
taken to avoid damaging major and minor pipelines 
and other services.  

• The integrity of property fences must be maintained. 

All Contractors  Throughout 
construction  

• Visual 
inspection  

• Wayleaves 
from different 
entities. 
 

• Incident 
register. 

• Permit/ 
Way-leave 
register 

• Complaints 
register.  
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• No telephone lines must be dropped during the 
construction operations, except where prior 
agreement by relevant parties is obtained.  All 
crossings must be protected, raised, or relocated as 
necessary. 

• All complaints and/or problems related to impacts on 
man-made facilities and activities must be promptly 
addressed by the Contractor and documented. 

• Proper storage facilities should be provided for the 
storage of oils, grease, fuels, chemicals, and 
hazardous materials. 

• The Contractor must ensure that accidental spillage 
does not pollute soil and water resources. 

• Fuel stock reconciliation must be done on all 
underground tanks to ensure no loss of oil, which 
could pollute groundwater resources. 

• Cement must be stored and mixed on an 
impermeable surface.  

• The Contractor shall ensure that existing services 
(e.g., roads, pipelines, and power lines and 
telephone services) are not damaged or disrupted 
unless required by the contract and with the 
permission of the RE. 

• The Contractor shall be responsible for the repair 
and reinstatement of any existing infrastructure that 
is damaged or services which are interrupted.  

• A time limit for the repairs may be stipulated by the 
RE in consultation with the Contractor. 

Blasting  15 • Blasting must not endanger public or private 
property. 

• Noise mufflers and/or soft explosives must be used 
to minimize the impact on animals. 

All Contractors  Throughout 
construction   

Visual inspection/ 
Engineer report  

• Incident 
register. 

• Complaints 
register. 
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• All the provisions of the Explosives Act, 26 of 1956 
and the Minerals Act, 50 of 1991 must be 
 complied with. 

• The Contractor must take measures to limit fly rock.  

• Certificate of competence. In file 

• Blasting permit must be obtained from the South 
African police station issued in terms of section 9 of 
explosive Act, Act 26 of 1956) prior blasting.  

• Method statement for drilling and blasting (NB: 
Submitted for acceptance before any works) in file 

• Provide the MSDS’s for the chemicals are to be 
used.  

• Proof of notification to the affected community. 

• The Appropriate PPE. 

• Permit 
register. 

Workshops, 
storage areas and 
materials handling 

16 • These areas shall be chosen to cause the least 
impact on the biophysical and social elements of the 
area.  

• The siting of workshops, maintenance and refuelling 
sites and materials storage areas shall not be in the 
vicinity of sensitive sites e.g., wetlands, cultivated 
fields or drainage lines, or where local landowners 
can be disturbed.  

• Storm water shall be diverted around the storage 
area. Storm water falling on the storage area shall 
be discharged if it meets the required water quality 
standards.  

• Proper storage facilities, placed on an impermeable 
surface, shall be provided for the storage of oils, 
grease, fuels, chemicals, and other hazardous 
materials to be used during the construction phase 
of the project. If fuel is required on site, it shall be 
stored in a secure area in a steel tank supplied and 

All Contractors  Throughout 
Construction  

• Visual 
inspection 

• Method 
statement for 
handling 
hazardous 
substances. 

• MSDS  
 

• Hazardous 
substances 
register. 

• MSDS file 

• Spill register 

• Incident 
register. 
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maintained by the fuel suppliers. Leakage of fuel 
shall be avoided.  

• An adequate bund wall, 110% of volume, shall be 
provided for fuel and diesel areas to accommodate 
any spillage or overflow from these substances. The 
area inside the bund wall shall be lined with an 
impervious lining to prevent infiltration of the fuel into 
the soil.  

• In addition, hazard signs indicating the nature of the 
stored materials shall be displayed on the storage 
facility or container and Material Safety Data Sheets 
(MSDS’s) will be made available for all hazardous 
chemicals. Before containers or storage facilities are 
erected, emergency procedures in the event of 
misuse or spillage that may negatively affect an 
individual or the environment will be in place.  

• The storage facilities (including any tanks) shall be 
surrounded by a bund wall, in order to ensure that 
accidental spillage does not pollute local soil or 
water resources.  

• The storage areas shall not be utilised for 
accommodation purposes and shall be access 
controlled.  

• The storage area shall be kept tidy, and the area 
shall be rehabilitated after use.  

• An inventory of any hazardous 
chemicals/substances (including that within 
equipment) kept on site, along with a description of 
possible ill effects and treatment of health-related 
afflictions resulting from accidents, shall be kept in 
the storage area as well as by the appropriate 
manager. These areas shall be securely fenced.  
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• Gas welding cylinders and LPG cylinders shall be 
stored in a secure, well-ventilated area.  

• A notice board with the contact details of the 
responsible party shall be displayed at the gate to 
the storage area.  

• The contractor shall ensure that any delivery drivers 
are informed of all procedures and restrictions 
required to comply with the EMP. Someone with an 
adequate understanding of the CEMP shall 
supervise drivers during delivery and off-loading. 

• All vehicles and machinery will be inspected for any 
leaks or malfunctions regularly. Vehicle servicing or 
repairs is prohibited from site, unless in an 
emergency. 

• Drip trays shall be inspected and emptied daily and 
serviced when necessary. Drip trays shall be closely 
monitored during rain events to ensure that they do 
not overflow. The contents must be disposed of at a 
recognised site. 

• All repairs done on machinery using hydrocarbons 
as fuels or lubricants shall have a drip tray placed 
strategically to avoid incidental spillage.  

• Workers shall be made aware of the health risks 
associated with any hazardous substances used 
(e.g., smoking near refuelling depots), and shall be 
provided with appropriate protective clothing / 
equipment in case of spillages or accidents. 

• Cement and other potential environmental 
pollutants shall be stored and mixed on plastic 
sheeting or ready-mix trucks shall be used. There 
shall be no opportunity for environmental 
contamination. 
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• Workshop areas shall be monitored for oil and fuel 
spills and such spills shall be cleaned and remediate 
to the satisfaction of the EO. 

• The Contractor shall be in possession of an 
emergency spill kit that must be always complete 
and available on site. 

Waste 
Management  

17 Methods for waste management and waste minimisation 
shall be implemented from the outset of the contract as 
per the Waste Management Plan to be submitted to 
Client. All personnel shall be instructed to dispose of all 
waste in the proper manner. A waste avoidance and 
minimisation approach will be encouraged for the 
duration of the project. The following steps in order will 
be applied. 

• Prevention – avoid and minimise waste 

• Recycle – reuse and recover all general waste 

• Treat – treatment to reduce toxicity reduce waste 
quantities 

• Dispose – waste removal into a registered landfill 
facility 
 

Solid waste 
 
Waste with the potential for market re-use will be stored 
in separate containers, this includes, scrap metal, used 
tyres and paper. This waste will be recycled wherever 
possible. Solid waste shall be temporarily stored in tip – 
poof metal drums or waste skips at an approved area on 
site for collection and disposal. This area shall be away 
from drainage lines or water courses.  

• All general waste drums or skips will be 
appropriately labelled GENERAL WASTE 

All Contractors  Throughout 
Construction  

• Visual 
inspection/En
vironmental 
inspection 
checklist. 

• Legal 
Documents: 
Transport 
certificate 
obtained from 
GDARD for 
transporting 
general or 
hazardous 
waste. 

• Transport 
certificate 
obtained from 
City of 
Johannesbur
g for 
transporting 
general 
waste within 
COJ. 

• Waste 
manifest/ 

• Littering  

• Soil 
contaminati
on 

• Water 
pollution. 
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• A refuse control system shall be established for the 
collection and removal of refuse to the satisfaction 
of Client and ECO. 

• No waste shall be burned at the site offices or 
anywhere else on the site. 

• All building rubble shall be a) removed from the site 
and disposed of at an appropriate dumping site, or 
b) temporarily stored in a clearly demarcated area 
on site for future use. 

• All waste shall be disposed at an appropriate waste 
disposal facility. 
 

 Litter 
 

• No littering by construction workers shall be allowed. 
During the construction period, the facilities shall be 
maintained in a neat and tidy condition and the site 
shall be kept free of litter. 

• Measures shall be taken to reduce the potential for 
litter and negligent behaviour regarding the disposal 
of all refuse.  

• Littering, discarding, or burying of any materials 
shall not be allowed on site. 

 
Hazardous waste 
 

• Hazardous waste shall be temporarily stored in tip – 
poof metal drums or waste skips at an approved 
area on site for collection and disposal. This area 
shall be away from drainage lines or water courses. 

• All hazardous waste drums or skips will be 
appropriately labelled.  

waste 
disposal 
certificate/ 
weighbridge 
slip.  
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• Hazardous waste must not be temporary stored on 
site for a period exceeding 90 days as per the 
National Environmental Management Waste Act 
(Act 59 of 2008) as amended in 2014) (Schedule 19 
(2)). 
 
HAZARDOUS WASTE. 

• Hazardous waste such as bitumen, tar and oil shall 
be disposed of at a registered waste disposal 
facility. Special care shall be taken to avoid spillage 
of tar products such as tar prime or pre-coating fluid 
to avoid water-soluble phenols from entering the 
ground or contaminating water. 

• All used filter materials shall be stored in a secure 
bin for disposal off site. Any contaminated soil shall 
be removed and replaced with clean soil. Soil 
contaminated by oils and lubricants shall be 
collected and disposed of at a facility designated by 
the local authority to accept contaminated materials. 

• Used oil, lubricants, and cleaning materials from the 
maintenance of vehicles and machinery shall be 
collected in a holding tank and returned to the 
supplier. Water and oil shall be separated in an oil 
trap. Oils collected in this manner shall be retained 
in a safe holding tank and removed from site by a 
specialist oil recycling company for disposal at an 
approved hazardous waste disposal site. Oil 
collected by a mobile servicing unit shall be stored 
in the service unit’s sludge tank and discharged into 
the safe holding tank for collection by the specialist 
oil recycling company. 

• Sludge should be managed in accordance with the 
Sludge Guideline 2010. 
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• Sludge should be kept only at the drying bed and no 
sludge should be stored at a permeable ground or 
natural ground. 

• Hazardous waste shall be disposed of at a 
registered hazardous waste disposal site, disposal 
certificates shall be kept in the site file for record. 
 

Medical Waste 

• All medical waste will be contained in the special 
bins provided.  All sharp needles must be separated 
from other medical waste, 

• All outdated and disused medicines will be disposed 
of as a hazardous medical waste or returned to the 
supplier for disposal.  (Tablets and syrups will be 
crushed and/or dissolved before disposal as 
hazardous waste), 

• Medical waste used on personnel coming for 
treatment at the clinic are to be placed on a 
demarcated container storage room,  

• The Occupational Health Nurse (OHN) will notify a 
service provider for removal of the medical waste 
prior exceeding 90 days. 

• The service provider to provide Waste Manifest as 

well as the Safe Disposal Certificate, to the OHN 

who will maintain the copies of the waste manifest 

and safe disposal certificate. 

• The OHN will arrange for an approved hazardous 
waste disposal company to collect and dispose of 
this medical waste.  The OHN is responsible for and 
authorised to keep all records in connection 
herewith (disposal certificates). 
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Ablution facilities  18 • Provide ablution facilities (i.e., chemical toilets) for 
all site staff at a ratio of 1 toilet per 15 workers 
(absolute minimum 1:25). 

• Secure all temporary/portable toilets to the ground 
within the Site Camp to the satisfaction of JW 
EO/ECO to prevent them toppling due to wind or any 
other cause. 

• Maintain toilets in a hygienic state (i.e., toilet 
dispensers to be provided, toilets to be cleaned and 
serviced regularly (by registered appropriate waste 
contractor), and toilets to be emptied before long 
weekends and builders’ holidays). 

• Remove/ appoint an appropriate supplier to remove 
accumulations of chemicals and treated sewage 
from the site and dispose of at an approved waste 
disposal site or sewage plant. 

• Ensure that no spillages occur when the toilets are 
cleaned or emptied. Repeated incidents of spillage 
of chemicals and or waste (i.e., more than one 
incident), will require toilets to be placed on a solid 
base with a sump. 

• Ablution facilities must be located at least 50m from 
any watercourse. 

• Ablution facilities shall be provided on site. 

• The positioning of the ablution facilities shall be 
done in consultation with Client and shall be placed 
so that it cannot contaminate the natural streams 
and rivers. One toilet shall be provided per 10 staff 
members on site. Toilets shall be positioned within 
walking distance of wherever employees are 
employed on the site. Toilets shall be provided with 
locks and doors shall be secured to prevent the 
toilets from blowing over.  

All Contractors  Throughout 
construction  

• Visual 
inspection 

• Records of 
waste 
manifest/disp
osal 
certificates/ 
weighbridge 
slip 

• Incidence of 
staff not 
using 

Facilities 

• Incidence of 
pollution 
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• The toilets shall be placed outside of areas 
susceptible to flooding.  

• Chemical toilets shall be serviced regularly by an 
authorised service provider and removed to a 
registered wastewater treatment works and disposal 
certificates shall be obtained from the waste 
disposal facility for each disposal and retained on 
site. 

• Polluted run-off must be discharged in the local 
sewerage main and not overland or into public 
streams.  In instances where a sewerage main is not 
available, polluted run-off will be collected in sub-
surface tanks and a reputable effluent removal 
contractor will be contracted to dispose of the waste 
in an environmentally acceptable manner.  Official 
documentation shall be obtained from the waste 
disposal facility for each disposal and retained on 
site. 

• Toilets situated close to the site boundaries or within 
sight of residential areas shall be hidden behind 
screens or other cover as approved by the Engineer. 

• Discharge of waste from toilets into the environment 
and burial of waste is strictly prohibited. 

• Only flushable toilets should be utilised on site. 

• If the Ablution facilities are to be connected to the 
Municipal sewer line, method statement and a letter 
for municipal tax and rates should be submitted to 
JW Environmental section and responsible Depot 
for approval. 

• A letter or agreement for disposing waste must be 
obtained from the applicable WWTW; this must be 
provided by service provider. Waste manifests, 
disposal certificates and service certificates are 
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required; these must be provided by service 
provider.  

• The contractor shall not appoint service providers 
who do not have registration certificates with 
GDARD and CoJ for transporting hazardous (and 
general waste), and copies of permits for landfills, 
and agreement letter from WWTW, to be used for 
disposals. The contractors themselves are 
encouraged to register as general and hazardous 
waste transporters, and open accounts with Pikitup, 
so disposal slips may be obtained. 

Access road and 
traffic control  

19 Access Roads 

• The Contractor and the affected landowner must 
collaborate on the planning and construction of new 
access routes and the repair or upgrading of existing 
routes.   

• Access to the site must be controlled such that only 
vehicles and persons directly associated with the 
work gains access to the site. 

• Temporary access roads must not be opened until 
required and must be restored to its former state as 
soon as the road is no longer needed. 
 
Traffic Control  

• All reasonable precautions must be taken during 
construction to avoid severely interrupting the traffic 
flow on existing roads, especially during peak 
periods.   

• Before any work can start the Local Traffic, 
Department must be consulted about measures to 
be taken regarding pedestrian and vehicular traffic 
control and obtain proper road signage’s 

All Contractors  Throughout 
construction  

• Method 
statement for 
access road 
and traffic 
control. 

• Wayleave  

• Daily 
Inspection 
checklist. 

• Environmen
tal incident. 

• Incident 
register. 
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Electrical  20 • Measures must be taken during thunderstorms to 
protect workers and equipment from lightning 
strikes.  

• All tall structures must be properly earthed and 
protected against lightning strikes. 

All Contractors  Throughout 
construction  

• Permit 

• OHS 
approval 
letter  

• Wayleave 
 

• Approval 
letter 

• Electrical 
certificate  

Development 
Footprint  

21 • The development footprints and disturbed areas 
surrounding the proposed project infrastructure 
should be kept at minimum as possible and the 
areas cleared of natural vegetation and topsoil must 
be kept to a minimum.  

• The extent of all development footprint areas and 
permanent/ temporary structures must be limited to 
what is essential.  

• As far as possible, existing roads are to be utilised, 
to limit cumulative impacts from roads and traffic.  

• The height of any temporary structures such as 
topsoil stockpiles should be kept as low as possible 
below 1m. 

All Contractors  Throughout 
construction  

• Agreement 
letter. 

• Wayleave  

• Incident 
register. 

• Complaints 
register.   

Fire Prevention  22 • The Contractor must take all the necessary 
precautions to protect the materials on site and to 
avoid veld fires. 

• No fires or open flames are allowed on site unless 
directly used for construction purposes,  

• Review all SANS standards relating to fire 
precautions and fire control namely, SANS 0131-3 
Section 8 and SANS 089-1 or as amended. 

• The Contractor must have fire-fighting equipment 
and a first aid box available on site and on all 
vehicles working on site.   

• All waste bins must be kept away from fuel tank 
installations. 

All Contractors  Throughout 
construction 

• Visual 
inspection  

• Emergency 
Response 
Plan. 

• Fire 
extinguisher 
inspection 
checklist. 

• Incident 
register 

• Mock drill 
report.  
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• All fuel tanks must be installed above ground, 
depending on the volume of stored fuel, for easy 
detection of fuel leaks.   

• Any welding or other sources of heating of materials 
must be done in a controlled environment, wherever 
possible and under appropriate supervision, in such 
a manner as to minimise the risk of veld fires and/or 
injury to staff. 

• Fires lit for comfort (warmth) must be actively 
discouraged by the Contractor, due to the risk of 
veld fires and the risk to adjacent properties.  Also, 
no waste material must be burnt. 

Noise Pollution  23 • Temporary noise pollution due to construction works 
should be controlled by proper maintenance of 
equipment and vehicles and tuning of engines and 
mufflers. Construction works should be completed 
in as short a period as possible by assigning 
qualified engineers and foremen.  

• It is the responsibility of the Contractor to monitor for 
the mitigation of such impacts. Noise problems 
should be reduced to normally acceptable levels by 
incorporating low-noise equipment in the design 
and/or locating such mechanical equipment in 
properly acoustically lined buildings or enclosures. 
In the presence of adequate buffer zones between 
the facility and residential areas, noise control 
measures must be minimized. 

All Contractors  Throughout 
Construction   

Random noise 
measurements 

• Results of 
random 
noise 
measureme
nts 

• Number of 
registered 
complaints 

Complaints  24 Maintain complaints register for all complaints. The 
register must list: 

• Complainant name and contact details. 

• Date complaint was lodged. 

• Person who recorded the complaint. 

• Nature of the complaint. 

All Contractors  Throughout 
construction 

Complaints 
register 

• Availability 
of register 
on site 

• Designated 
person to 
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• Actions taken to investigate the complaint and 

• outcome of the investigation. 

• Action taken to remedy the situation. 

• Date on which feedback was provided to 
complainant. 

maintain 
register 

• Complaints 
logged 

• Complaints 
followed up 
and 
Closed out. 

Housekeeping  25 • All construction and operational areas must be 
always kept in a neat and orderly condition.  

• An efficient removal system of waste and rubble 
must be ensured during all development phases. 

• All operational facilities, including vehicles, should 
be actively maintained. 

• Any areas for material storage, waste sorting and 
other potentially intrusive activities must be 
screened from view as far as considered feasible. 

• Regularly inspect all construction machinery and 
holding tanks for leaks or damages. 

• Place generators on drip trays. 

• Repair any defects as soon as possible. In the case 
of leaks, ensure that the leaking water or effluent is 
captured and not released into the environment. 

• Service and refuel equipment that uses hydrocarbon 
fuels, oils, lubricants, and other hazardous 
chemicals at the designated area at the Site Camp 
only under conditions approved by JW EO/ECO 

• Ensure that absorbent pads (or equivalent) and/ or 
drip trays are available to collect any oil, fluid, etc. in 
the case of a breakdown or emergency repair 
outside the designated area. Keep a copy of fuels 
and hazardous substance inventory on site. 

All Contractors  Throughout  Visual inspection 
of site camp/ 
construction site 

Regular 
inspection 
reports by SHE 
Officer and JW 
EO 
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• Keep spill containment and clean-up equipment at 
all work sites and for all polluting materials used at 
the site.  

• Prevent discharge of any hazardous substances or 
pollutants, such as cements, concrete, chemicals, 
and other contaminated wastewater and fuels into 
the ground, surface, or storm water systems on site.  

• Control litter and keep construction areas as clean 
and neat as possible. 

Transportation 
and 
refuelling 

26 • Undertake regular maintenance of vehicles and 
machinery to identify and repair minor leaks and 
prevent equipment failures. 

• Undertake any on-site refuelling and maintenance of 
vehicles/machinery in designated areas. Line these 
areas with an impermeable surface and install oil 
traps. 

• Ensure that oils and lubricants used for 
maintenance of equipment in the field are correctly 
contained. 

• Use appropriately sized drip trays for all refuelling 
and/or repairs done on machinery – ensure these 
are strategically placed to capture any spillage of 
fuel, oil, etc. 

• Use drip trays under all equipment and plants that 
are parked overnight or for long periods. 

• Store and handle fuels, oils and chemicals so as to 
avoid the risk of spillage, i.e., in waterproof and 
impervious 

All Contractors  Throughout 
Construction   

Visual inspection 
of 
vehicles, barges, 
machinery and 
refuelling / 
maintenance 
areas 

• Incidence of 
non-
compliance 

• Incidence of 
leaks and 
spills 

• Cost of 
cleaning up 
spills 

Safety and 
Security   

27 • Do not allow any open fires on the site. 

• Do not allow smoking on the site except within 
designated areas. Suitable fire-fighting equipment 
must be readily available in these areas. 

All Contractors  
 
 
 
 

Throughout 
construction  
 
 
 

• Inspect 
attendance 
register for 
training 
sessions 

• Number of 
fire 
incidents 
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• Equip all fuel stores and waste storage areas with 
fire extinguishers. 

• Ensure that all personnel on site are aware of the 
location of fire-fighting equipment on the site and 
how the equipment is operated. 

• Suitably maintain fire-fighting equipment. 

• Ensure that emergency procedures (in relation to 
fire, spills, contamination of the ground, accidents to 
employees, use of hazardous substances, etc.) are 
established prior to commencing construction. 

• Make all emergency procedures available, including 
responsible personnel, contact details of emergency 
services, etc. to all the relevant personnel. Clearly 
demarcate emergency procedures at the relevant 
locations around the site. 

• Secure the Site Camp, particularly to restrict 

• Unauthorised access to fuels and other hazardous 
substances. 

• Provide suitable emergency and safety signage on 
site and demarcate any areas which may pose a 
safety risk (including hazardous substances, deep 
excavations, etc.). 

• Advise the ECO of any emergencies on site, 
together with a record of action taken. 

 
 
 
 
 
 
 
All Contractors  

 
 
 
 
 
 
 
Before and during 
construction 

• Inspect fire 
extinguishers 
and 
certificates 

 
 
 
Visual inspection 

• Certified 
extinguisher
s in 
appropriate 
locations 
 
 
 
 
 

 
Number of 
safety / 
emergency 
incidents. 

 

Response to 
environmental 
pollution 

28 • In the event of environmental pollution, e.g., through 
spillages, immediately stop the activity causing the 
problem. 

• Maintain relevant Material Safety Data Sheets 
(MSDS) at the site for all potentially hazardous 
substances (as defined in the regulations for 
hazardous chemical substances). In the event of an 
emergency, procedures detailed in the MSDS shall 
be followed. Clean up any spills immediately, 

All Contractors  Throughout 
construction  

• Maintain 
register of 
pollution 
events and 
response 

• Following 
resumption of 
activities, 
frequently 

• Number of 
incidents 

• Time 
activities 
stopped 

• Number of 
recurring 
Incidents 
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through containment and removal of free product 
and appropriate disposal of contaminated soils. 

• Immediately remediate and rehabilitate areas in the 
event of a spill of an environmentally hazardous 
substance. 

• Only resume activity once the problem has been 
stopped or (in the case of spillages) the pollutant 
can be captured without reaching the environment. 
Repair faulty equipment as soon as possible. 

• Treat hydrocarbon spills, e.g., during refuelling, with 
adequate absorbent material, which then needs to 
be disposed of at a suitable landfill. 

• Ensure a quantity of appropriate remedial agent, 
capable of containing and/or remediating a 
hydrocarbon spill is available on site at all times in 
case of an emergency spill. The material shall be 
capable of handling a spill of at least 200l.  

• Report all fuel, oil or hydraulic fluid spills to the JW 
EO/ECO so that appropriate clean-up measures can 
be implemented. 

• Report all incidents within 24 hours to JW 
environmental section. 

• All environmental incidents must be investigated 
within seven (7) working days. 

inspect 
repaired 
equipment to 
ensure 
proper 
functioning 

• Availability 
and 
66complete
ness of 
register 

Storm Water 
Management  

28 Objective  

• To minimise erosion of soil from site during 
construction. 

• To minimise deposition of soil into drainage. 

• Minimise loss of vegetation cover due to 
construction related activities. 

 
 

 

All Contractors  Throughout 
Construction  

• Visual 
inspection. 

• Storm water 
management 
Plan. 

• Wayleave 
from JRA  

• Daily 
inspection 
checklist. 

• Incident 
register. 
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Mitigation Measures 

• Identify and demarcate construction areas for 
general construction work and restrict construction 
activity to these areas. Prevent unnecessary 
destructive activity within construction areas 
(prevent over-excavations) 

• Stockpile topsoil for re-use in rehabilitation phase. 
Maintain stockpile shape and protect from erosion. 
All stockpiles must be positioned at least 50 m away 
from drainage lines and wetlands.  

• Erosion control measures: Run-off control and 
attenuation on slopes (sandbags, logs), silt fences, 
storm water channels and catch-pits, shade nets, 
soil binding, geofabrics, hydro seeding or mulching 
over cleared areas. 
• Control depth of excavations and stability of cut 
faces/sidewalls. 
• Compile a comprehensive storm water 
management plan as part of the final design of the 
project and implement during construction and 
operation. 

Indigenous 
Vegetation, 
Re-vegetation, 
Rehabilitation, 
Reinstatement 

29 Objective  
To ensure that suitable rehabilitation and re-vegetation 
of disturbed areas is undertaken the following 
legislations are applicable: 
 
Legislation and Standards  

• Conservation of Agricultural Resources Act (Act 
43 of 1983 

• Environment Conservation Act (Act 73 of 1989 

• National Forestry Act (Act 84 of 1998 

All Contractors  Throughout 
Construction  

• Rehabilitation 
Plan 

• JW EMP 

• Visual 
inspection  

• Ecologist 
Specialist 
report  

• Environment
al 
Authorisation/
GA 

• Daily 
inspection 
checklist. 

• Rehabilitatio
n report  

• Waste 
manageme
nt collection 
report 
(Waste 
Disposal 
Certificate). 
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• National Environmental Management Act 107 of 
1998 and Gauteng Nature Conservation Bill, 
2014. 

• National Environmental Management 
Biodiversity Act 10,2004. 
 

Mitigation measures 
In order to meet this goal, the following objective, 
actions, and monitoring requirements are relevant: 

• Disturbed areas must be rehabilitated/re-vegetated 
with appropriate natural vegetation and/or local 
seed mix. Re-use native/indigenous plant species 
removed from disturbance areas in the rehabilitation 
phase as per the re-vegetation and rehabilitation 
management plan. 

• Alien/non-native species must not be used. If these 
are requested/ required by stakeholders, then this 
must be documented by contractor. 

• Re-vegetated areas may have to be protected from 
wind erosion and maintained until an acceptable 
plant cover has been achieved. 

• On-going alien plant monitoring and removal within 
the disturbed project footprint (where the initial 
clearing for construction took place) must be 
undertaken on all areas of natural vegetation on an 
annual basis. 

• All temporary facilities, equipment and waste 
materials must be removed from site and 
appropriately disposed of. 

• All temporary access road must be rehabilitated to 
their original condition 

• Practical and 
completion 
certificate.  

• Community 
Happy 
Letters. 
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• Necessary drainage works and anti-erosion 
measures must be installed, where required, to 
minimise loss of topsoil and control erosion. 

• On-going inspection of rehabilitated areas to 
determine effectiveness of rehabilitation measures 
implemented. 

• On-going alien plant monitoring and removal should 
be undertaken as per the approved 
Rehabilitation/Re-vegetation plan. 
 

Management and Mitigation Requirement 

• Conduct a detailed search of at the area. As a 
minimum, this should take place during the 
spring and summer months prior to 
impoundment so positive identification of 
flowering plants can be made. This should be 
done taking due cognisance of specialist 
studies already undertaken as part of the EIA 
process. 

• Allow time for additional searches if these are 
deemed necessary, based on progress and 
diversity of plant species found. 

• Identify and physically mark all conservation 
worthy plants found on the ground; and 

• Capture markers and reference in a retrievable 
system, so that these can be located again for 
transplanting (e.g., using a combination of aerial 
photography, GPS, and GIS, as appropriate). 

Practical and Final 
completion 
inspection  

30 • Ensure that practical inspection is conducted before 
the Contractor hands over the project back to JW in 
order to ascertain if the reinstatement or 
rehabilitation has been done accordingly.   

CAPEX/ 
OHSE& DM/ All 
Contractors 

During the final 
stage of project  

• Meeting invite  

• Visual 

inspection  

• Meeting 
invite  

• Attendance 
register 

• Snag list  
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• The snag list is to be compiled and accepted by all 
parties (JW CAPEX Representatives, JW 
environmental section as applicable, and appointed 
Contractor) All responsible personnel including 
Environmental representative sign both practical 
and final completion letter.  

• Signed 
practical 
and final 
completion 
inspection 
letter. 

Final close out 
report  

31 • Conduct final audit on site. 

• EO must ensure that audit reports are signed by 
RE/Engineer and Contractor.  

• Environmental File is returned to JW, after 
rehabilitation has been deemed successful. 

OHSE & DM  During the final 
stage of project. 

• Final audit 
report. 

• Signing of 
Audit reports.  
 

• Final Audit 
report. 

• Signed 
Audit report.  

• Environmen
tal file. 

 

Table 3: Environmental Management and Mitigation Measures that must be implemented during the Operational Phase  

 

                                                                                                                  Operational Phase Measures  

Aspects ID Mitigation Measure/Procedure  Responsible  Implementation  
Timeframe  

Monitoring 
Methods  

Performance 
indicators  

Waste 
Management  

1 Sanitation Facilities 

• Ablution facilities shall be provided on site. 

• The positioning of the ablution facilities shall be done 
in consultation with Client and shall be placed so that 
it cannot contaminate the natural streams and rivers. 
One toilet shall be provided per 15 staff members on 
site. Toilets shall be positioned within walking 
distance of wherever employees are employed on 
the site. Toilets shall be provided with locks and 
doors shall be secured to prevent the toilets from 
blowing over.  

• The toilets shall be placed outside of areas 
susceptible to flooding.  

Johannesburg 
Water  

During operation and 
maintenance activities  

• Visual 
inspection 
of Waste 
collection 
and 
disposal 
areas. 

• Visual 
inspection 
of site. 

• Check 
waste 

• Presence of litter 

• Availability of 
waste bins and 
skips. 

• Degree to which 
rubbish bins and 
skips are filled 

• Total volume of 
general and 
hazardous waste 
storage capacity 

• Total volume of 
general and 
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• Chemical toilets shall be serviced regularly by an 
authorised service provider and removed to a 
registered wastewater treatment works and disposal 
certificates shall be obtained from the waste disposal 
facility for each disposal and retained on site. 

• Polluted run-off must be discharged in the local 
sewerage main and not overland or into public 
streams.  In instances where a sewerage main is not 
available, polluted run-off will be collected in sub-
surface tanks and a reputable effluent removal 
contractor will be contracted to dispose of the waste 
in an environmentally acceptable manner.  Official 
documentation shall be obtained from the waste 
disposal facility for each disposal and retained on 
site. 

• Any cooking on Site shall be done on well-maintained 
gas cookers with fire extinguishers present. No 
cooking shall be permitted to occur on open fires. 

• Toilets situated close to the site boundaries or within 
sight of residential areas shall be hidden behind 
screens or other cover as approved by the Engineer. 

• No spillage shall occur when the toilets are cleaned 
or emptied and the contents shall be properly stored 
and removed from site. 

• Discharge of waste from toilets into the environment 
and burial of waste is strictly prohibited. 

• All building rubble and rubble from the demolished 
structures, solid and liquid waste must be disposed 
of as necessary at an appropriately licensed refuse 
facility. 

• Ensure that no refuse wastes are burnt on the 
premises or on surrounding premises. No fires will be 
allowed on site. 

disposal 
slips. 

• Monitor 
activities 
against JW 
Waste 
Managem
ent Plan. 

• Waste 
Inventory 
Register.  

hazardous waste 
stored on site 

• Degree to which 
different waste is 
separated. 

• Frequency of 
waste collection. 

• Total volume of 
recycled and 
reused waste. 
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Contaminated water 
•Workshops, refuelling depots and washing areas shall 
be bunded. 
•Any wastewater or spilled fuel collected within bunded 
areas around the refuelling area shall be disposed of as 
hazardous waste 
•Wastewater containing hydrocarbons, paints oil etc. 
shall be treated as hazardous waste 

Protection of 
Vegetation  

2 • Limit the footprint of the maintenance and operational 
activities to the minimum to minimise environmental 
damage. 

• Designate vegetated areas outside the development 
footprint as “No go” areas. 

• Limit the off-road driving within the Johannesburg 
Water Sites.  

• Protected or endangered species of plants shall not 
be removed unless they are interfering with a 
structure. 

• All trees and vegetation cleared from the site shall be 
cut into manageable lengths. 

• Big trees with large root systems shall be cut 
manually and removed, as the use of a bulldozer will 
cause major damage to the soil when the root system 
is removed.  

• Stumps shall be treated with herbicide. 

• Protected or endangered species of plants shall not 
be removed unless they are interfering with a 
structure. 

• Where such species have to be removed due to 
interference with a structure, the necessary 
permission and permits shall be obtained from 

Johannesburg 
Water  

• During operation 
and maintenance 
activities/. 

• When is 
necessary? 

Visual 
inspection 

• Incidents of 
vegetation 
damage. 

• Number of 
incidents of 
disturbance of 
vegetation outside 
site boundary. 
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Provincial Department of Agriculture and Rural 
Development. 

• All protected species not to be removed must be 
clearly marked and such areas fenced off if required. 

• The use of herbicides shall only be allowed after a 
proper investigation into the necessity, the type to be 
used, the long-term effects and the effectiveness of 
the agent. 

• No scalping shall be allowed on any part of 
Johannesburg Water Sites.  

Alien 
invasive/weeds 
control  

3 • Some of the areas of JW area are covered with 
moderate to very dense invasive alien shrubs and 
trees. Clearing of such vegetation will be necessary 
to gain access. However, clearing of this vegetation 
from the entire project area as far as possible will 
reduce the re-establishment rate of this vegetation 
over time, and will thus not only benefit the 
environment also put the proposed project and 
potential future phases of the project in the long term.  

• The type of invasive, however, will require regular 
follow-up eradication of seedlings after clearing, as 
extensive seedbanks of these species are present 
underneath present infestations.  

• Wood from alien vegetation can be used. However, 
care must be taken not to leave any of the leaf- or 
seed material on the site where the vegetation was 
cleared. Rather, identify a particular area that no 
longer has any indigenous vegetation, demarcate 
that area and dump excess material of alien species 
there.  

• Once the material is sufficiently dry, it should be 
burned to destroy any regenerating capacity of stems 
and roots as well as seeds. 

Johannesburg 
Water  

During operation and 
maintenance activities 

• Visual 
inspection. 

• Monitoring 
against 
Vegetation 
Managem
ent Plan.  

• PCO 
certificate. 

• Daily inspections 
register. 

• Incident register.  
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• Only registered PCO with Certificate for competency 
to handle the hazardous substances (e.g., 
Herbicides) is allowed to use herbicide.  

• Only environmentally friendly herbicide is allowed 
within JW sites. 

• MSDS for the herbicides must be kept in the storage 
area. 

• Method Statement for applying and handling 
herbicides and Risk Assessment for applying and 
handling herbicides.  

• Appropriate PPE for handling herbicides. 

• Herbicides stored only in a designated storage. 

• Empty containers of herbicides disposed of 
accordingly to the registered hazardous landfill site.  

• Proof of disposal provided to JW Environmental 
Section. 

Sludge 
Management  

4 • The sludge must be managed according to the 
sludge guideline. 

• All agreements or Contract must be placed in the file. 

• The sludge must be kept on a designated bunded 
and concrete lined drying bed.  

 

Johannesburg 
Water/Bulk 
Waste  

During operations 
activities  

• Visual 
inspection 
according 
to Sludge 
SOP.  

• Monitoring 
against 
Sludge 
Guideline. 

• Monitoring 
against 
WUL. 

• Sludge test report 

• Complaints 
register. 

• Sludge spill 
register. 

• Environmental 
Officers Internal 
WUL Audit Report.  

Workshop and 
storage Area 

5 • The siting of workshops, maintenance and refuelling 
sites and materials storage areas shall not be in the 
vicinity of sensitive sites e.g., wetlands, cultivated 
fields or drainage lines, or where local landowners 
can be disturbed.  

Johannesburg 
Water  

During operations and 
maintenance activities  

• Visual 
inspection 

• SOP for 
handling 
hazardous 

• Workshop and 
storage register. 

• MSDS register. 

• Incident register.  
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• Storm water shall be diverted around the storage 
area. Storm water falling on the storage area shall be 
discharged if it meets the required water quality 
standards.  

• Proper storage facilities, placed on an impermeable 
surface, shall be provided for the storage of oils, 
grease, fuels, chemicals, and other hazardous 
materials to be used during the construction phase of 
the project. If fuel is required on site, it shall be stored 
in a secure area in a steel tank supplied and 
maintained by the fuel suppliers. Leakage of fuel 
shall be avoided.  

• An adequate bund walls, 110% of volume, shall be 
provided for fuel and diesel areas to accommodate 
any spillage or overflow from these substances. The 
area inside the bund wall shall be lined with an 
impervious lining to prevent infiltration of the fuel into 
the soil.  

• In addition, hazard signs indicating the nature of the 
stored materials shall be displayed on the storage 
facility or container and Material Safety Data Sheets 
(MSDS’s) will be made available for all hazardous 
chemicals. Before containers or storage facilities are 
erected, emergency procedures in the event of 
misuse or spillage that may negatively affect an 
individual or the environment will be in place.  

• The storage facilities (including any tanks) shall be 
surrounded by a bund wall, in order to ensure that 
accidental spillage does not pollute local soil or water 
resources.  

• The storage areas shall not be utilised for 
accommodation purposes and shall be access 
controlled.  

substance
s. 

• MSDS 
register  
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• The storage area shall be kept tidy, and the area shall 
be rehabilitated after use.  

• An inventory of any hazardous 
chemicals/substances (including that within 
equipment) kept on site, along with a description of 
possible ill effects and treatment of health-related 
afflictions resulting from accidents, shall be kept in 
the storage area as well as by the appropriate 
manager. These areas shall be securely fenced.  

• Gas welding cylinders and LPG cylinders shall be 
stored in a secure, well-ventilated area.  

• A notice board with the contact details of the 
responsible party shall be displayed at the gate to the 
storage area.  

• All vehicles and machinery will be inspected for any 
leaks or malfunctions regularly. Vehicle servicing or 
repairs is prohibited from site, unless in an 
emergency. 

• Drip trays shall be inspected and emptied daily and 
serviced when necessary. In particular drip trays 
shall be closely monitored during rain events to 
ensure that they do not overflow. The contents must 
be disposed of at a recognised site. 

• All repairs done on machinery using hydrocarbons as 
fuels or lubricants shall have a drip tray placed 
strategically to avoid incidental spillage.  

• Workers shall be made aware of the health risks 
associated with any hazardous substances used 
(e.g., smoking near refuelling depots), and shall be 
provided with appropriate protective clothing / 
equipment in case of spillages or accidents. 

• Cement shall be mixed on a plank, mental plate or a 
plank only or ready-mix trucks shall be used, and 
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other potential environmental pollutants shall be 
stored at the designated area. There shall be no 
opportunity for environmental contamination. 

• Workshop areas shall be monitored for oil and fuel 
spills and such spills shall be cleaned and remediate 
to the satisfaction of the EO. 

• The site shall be in possession of an emergency spill 
kit that must be complete and available at all times 
on site. 

Complaints  6 • Maintain complaints register for all complaints. The 
register must list: 

• Complainant name and contact details. 

• Date complaint was lodged. 

• Person who recorded the complaint. 

• Nature of the complaint. 

• Actions taken to investigate the complaint and 
outcome of the investigation. 

• Action taken to remedy the situation. 

• Date on which feedback was provided to 
complainant. 

Johannesburg 
Water  

During operations and 
maintenance activities  

• Complaint
s register. 

• GDARD 
complaints 
reference 
number.   

• Availability of 
register on site 

• Designated person 
to maintain register 

• Complaints logged 

• Complaints 
followed up and 
closed out. 

Collection of 
water sample 

7 • Water sampling shall be undertaken at the selected 
sampling points as per the WUL. 

• Any incident or non-compliance with the WUL 
parameters or DWS Water Quality Guidelines shall 
be reported accordingly and investigated  

• Unused sampling bottle shall be disposed of 
accordingly. 

Johannesburg 
Water/CDYNA  

During operation 
activities  

• Visual 
inspection. 

• Online Lab 
reports 

 

• Daily water sample 
report. 

• Incident register. 
 

Environmental 
Incident 
reporting and 
Emergency 
Response and 
Preparedness  

8 • NEMA Section 30 and 30A emergency incidents and 
situations must be reported to GDARD or DEA 
immediately after as an incident or situation occurs. 
NWA Section 20 emergency must be reported to 
DWS, mostly by Operations Department. This can be 
done via phone, fax, or email. JW must implement 

Johannesburg 
Water Sites  

During operation and 
maintenance activities. 

• Visual 
inspection. 

• Flash 
report/ 
Incident 

• Incident register 

• Bioremediation 
report. 

• Section 30A 
Directive. 
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measures to contain the incident or situation 
immediately. Thereafter the Emergency Incident 
Report (EIR) or Emergency Situation Report (ESR) 
must be submitted to the authorities ASAP. The 
reports must provide as much information as 
possible, if not; the reports can be updated later as 
the investigation progresses. Not reporting an 
incident could result in the authorities issuing a 
directive or a compliance notice to the responsible 
person. 

• Important Note: For Section 30A Emergency 
Situation, an oral or written directive must be 
obtained from GDARD or DEA before works can be 
undertaken in the watercourse to avoid undertaking 
listed activities without obtaining EA. 

• Johannesburg Water takes responsibility in order to 
effectively respond to emergency incidences such as 
fire, hydrocarbon and sewer spills or leakages, 
disturbance of wildlife and archaeological artefacts. 
The SHE Rep must conduct daily inspections to 
ensure that the required equipment needed to handle 
environmental incidents/ emergencies are readily 
available and in working condition. Quick response to 
an incident prevents escalation to an emergency: 

investigati
on report. 

• Section 
30A 
Annexure 
A. 

• JW 
Environme
ntal 
Emergenc
y 
Preparedn
ess and 
Response 
Procedure. 

• Corrective Action 
Plan  

 
 
 
 
 
 

9. Water Management  

• Water is a scarce resource and water shall be conserved wherever possible. 

• Improved and protected watercourses to Class C classification which is moderately modified in terms of determined class of water resource and resource quality 
objectives of chapter 3 (Part 2) of National Water Act (Act 36 of 1998). 

• Demand reduction/ Alternative sources. 

• Building a water sensitive city. 

• Well managed and maintained water infrastructure networks. 
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Water Usage  9.1 • The site must be kept tidy and hygienic at all times 
with special reference to sanitation & water 
management. 

• Maintain a monthly water usage. 

• Reporting of water pipe burst and damaged meters  

Johannesburg 
Water Sites  

During operation  • Visual 
inspection 

• Meter 
readings  

• Records of Monthly 
water Usage. 

Reduce water 
demand 

9.2 • Implement effective demand-side management 
practices while exploring investment into smart 
infrastructure and alternative supplies to increase 
levels of net water savings.  

• Establish Task Team with different law enforcement 
agencies to develop and implement solution for 
infrastructure abuse problem. 

• Promote the implementation of Sustainable Urban 

Drainage System practice.  

Johannesburg 
Water 
(Network) 

During operation  • Monthly 
Monitoring  

• Monthly 

water 

managem

ent report  

• Records of 
percentage 
reduction on non-
revenue water. 

• Records of 
Percentage 
reduction of Rand 
Water system input 
volume. 

Incentivise 
water saving 
interventions 
across 
domestic and 
economic 
sector users. 

9.3 • Implementation of command-and-control base 
mechanism that promote water saving (CoJ By-
laws). 

• Implementation of incentives base mechanism 

• Develop partnerships beyond the City to encourage 
water savings. 

• Expand current CoJ drought policy to build greater 
resilience of the water system. 

• Integrate water conservation requirements in 
conditions of planning approval. 

• Develop an awareness and communications 

campaign using available technology.  

Johannesburg 
Water  

CoJ/Operations  • Monthly 
water 
managem
ent report 

• Records of 

reduction in annual 

water consumption 

per capita 

• Water from 
alternative sources 
as % of total water 
supply 

Rehabilitation/ 
Reinstatement  

10 • Clean up and remove any spills and contaminated 
soil in the appropriate manner. 

Johannesburg 
Water  

During operation and 
maintenance activities  

• EO 
complianc
e 

• Inspection report. 

• Audit report by 
External Auditor. 
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• Ensure that no discarded materials are buried on site 
or on any other land not designated for this purpose. 

• Rehabilitate any disturbed areas as soon as 
maintenance or construction in the area is complete. 

• If disturbed areas are left to rehabilitate naturally, 
they must be frequently monitored and interventions 
put in place immediately should it become necessary. 
Special attention must be given to the potential for 
soil erosion and the associated environmental 
degradation. It is also essential to undertake alien 
vegetation control and management.  

monitoring
. 

• Visual 
inspection. 

• Complianc
e 
inspection 
against 
rehabilitati
on plan. 

• JW EMP. 

• Photos before and 
after.   
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6.1 Method Statement  

 

The objective is to ensure all construction activities are undertaken with the appropriate level of 

environmental awareness to minimise environmental risk. The environmental specifications are required 

to be underpinned by a series of Method statements, within which the Contractors and Service Providers 

are required to outline how any identified environmental risks will practically be mitigated and managed 

for the duration of the contract, and how specifications within this EMPr will be met. That is, the 

Contractor will be required to describe how specified requirements will be achieved through the 

submission of written Method Statements to Johannesburg Water Environmental Section and ECO. 

Method Statement is defined as “a written submission by the Contractor in response to the 

environmental specification or a request by the Site Manager, setting out the plan, materials, labour and 

method the Contractor proposes using to conduct an activity, in such detail that the Site Manager and 

Environmental Officers are able to assess whether the Contractor's proposal is in accordance with the 

Specifications and/or will produce results in accordance with the Specifications”. The Method Statement 

must cover applicable details with regard to: 

• Construction procedures 

• Materials and equipment to be used 

• Getting the equipment to and from site 

• How the equipment/material will be moved while on-site 

• How and where material will be stored 

• The containment (or action to be taken if containment is not possible) of leaks or spills of any liquid 

or material that may occur 

• Timing and location of activities 

• Compliance/non-compliance with the Specifications, and 

• Any other information deemed necessary by the Johannesburg Water. 

The Contractor may not commence the activity covered by the Method Statement until it has been 

approved by the Site Manager, except in the case of emergency activities and then only with the consent 

of the Site Manager. Approval of the Method Statement will not absolve the Contractor from their 

obligations or responsibilities in terms of their contract. 

Failure to submit a method statement may result in suspension of the activity concerned until such time 

as a method statement has been submitted and approved. The EO and ECO should monitor the 
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construction activities to ensure that these are undertaken in accordance with the approved Method 

Statement. 

6.2 Monitoring 

• Regular inspections of the site by EO/SHE and Environmental Reps 

• Immediate reporting of ineffective sediment control systems. 

• Public complaints register must be developed and maintained on site. 

6.2.1 Monitoring Program 

OBJECTIVE: Monitor the performance of the control strategies employed against environmental 

objectives and standards 

A monitoring programme must be in place not only to ensure conformance with the EMP, but also to 

monitor any environmental issues and impacts which have not been accounted for in the EMPr that are 

or could result in significant environmental impacts for which corrective action is required.  The period 

and frequency of monitoring will be stipulated by the environmental authorisation (once issued). Where 

this is not clearly dictated, Johannesburg Water will determine and stipulate the frequency of monitoring 

required in consultation with the relevant authority. The contractor project manager will work with the 

site manager of the contractor to ensure that monitoring is conducted and reported. 

The aim of the monitoring and auditing process would be to routinely monitor the implementation of the 

specified environmental specifications, in order to: 

• Monitor and audit compliance with the prescriptive and procedural terms of the environmental 

specifications. 

• Ensure adequate and appropriate interventions to address non-compliance. 

• Ensure adequate and appropriate interventions to address environmental degradation. 

• Provide a mechanism for the lodging and resolution of public complaints. 

• Ensure appropriate and adequate record keeping related to environmental compliance. 

• Determine the effectiveness of the environmental specifications and recommend the requisite 

changes and updates based on audit outcomes, to enhance the efficacy of environmental 

management on site. 

• Aid communication and feedback to authorities and stakeholders. 

6.2.2 Method of Monitoring 

The Environmental Officer will ensure compliance with the EMP and will conduct monitoring activities. 

The EO will undertake site inspections monthly or as specified in the environmental authorisation once 

issued.  
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6.2.3 Monitoring Reports 

Environmental Monthly reports will be compiled by the EO monthly and must be submitted to 

Environmental Specialist. The report should include details of the activities undertaken in the reporting 

period, any non-conformances or incidences recorded, corrective action required and details of these 

non-conformances or incidents which have been closed out. 

A document handling system must be established to ensure accurate updating of EMP documents, and 

availability of all documents required for the effective functioning of the EMP. The complied 

environmental file must be ISO14001:2015 conformant as per JW environmental file specification 

(Annexure B).  Supplementary EMP documentation could include: 

• Method Statements.  

• Environmental Action Plan 

• Environmental File Site instructions.  

• Emergency preparedness and response procedures.  

• Record of environmental incidents. 

• Non-conformance register  

• Training records.  

• Site inspection reports.  

• Waste Register 

• Water Usage Register 

• Fauna and Flora Register 

• Hazardous chemical Inventory list 

• Monitoring reports.  

• Auditing reports; and  

• Public complaints register (single register for maintained for overall site).  

Table 4: Monitoring Programme 

ISSUE FREQUENCIES OF 

MONITORING 

RESPONSIBLE PERSON 

WATER 

Prevention of water pollution 

Prevention of stagnant water on site. 

Proper functioning of sanitation 

facilities  

Weekly in rainy season 

Weekly in rainy season 

Weekly  

Contractor’s Representative 

(CR)/ Johannesburg Water  
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ISSUE FREQUENCIES OF 

MONITORING 

RESPONSIBLE PERSON 

SOIL 

Surface or gully erosion on site  

Soil contamination with oils 

If small, clean up. If large, appoint a 

suitable contractor for clean-up. 

Weekly in rainy season 

Monthly 

Immediately 

 

CR/JW 

CR/JW 

CR/JW 

 

Air 

Control domestic fires. 

Heavy vehicle emission control. 

Dust control of access roads. Wetting 

when required. 

Weekly 

Monthly 

Weekly inspection 

 

CR/ JW 

CR/JW 

CR 

WASTE 

Efficiency of domestic waste collection. 

Prevention of burning of solid/liquid 

wastes on site. 

Proper collection and containment of 

liquid wastes (petroleum, oils, paints, 

resins & cooking oils) 

The recycling and/or disposal thereof. 

The collection and disposal of 

construction waste (concrete, wood, 

steel) 

Collection of hazardous waste. 

Weekly 

 

Weekly 

 

Monthly 

 

 

Biweekly 

 

Monthly Biweekly 

CR/JW 

 

CR/JW 

 

CR/JW 

 

 

CR 

 

CR/JW 

CR/JW 

WILDLIFE 

Weed Control 

Control of illegal hunting or snaring of 

game, birds, or other wild animals. 

On-going 

On-going  

CR/JW 

CR/JW 

SOCIAL 

Inspect overall appearance of site. Weekly CR 
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ISSUE FREQUENCIES OF 

MONITORING 

RESPONSIBLE PERSON 

(Paint work, cleanliness & 

housekeeping) 

Resolve complaints 

Monitor behaviour of labourers 

 

 

Daily 

Daily 

 

 

CR/JW 

CR/JW 

SAFETY 

Inspect road signs, pedestrian, and 

vehicle behaviour  

At least once a week CR/JW 

 

6.3 Internal Audits and Reporting 

Typically, an audit analyses the results obtained from monitoring, assesses whether objectives and 

targets have been met and whether there are variances from the stipulated EMP and legal requirements. 

In addition, the audit assesses whether EMP implementation has been undertaken according to planned 

arrangements and that the EMP itself is being appropriately updated. The audit should confirm that 

identified corrective actions have been undertaken and then assess the effectiveness of such actions. 

The timing of audits should be included in the implementation schedule in the EMP. 

The key steps in a successful audit are: 

• Establish audit procedures. 

• Determine the frequency of audits. 

• Ensure that the auditors are competent, in that they must be able to undertake the audit 

objectively and competently. Audits may be undertaken by internal or external parties, although 

certain I&AP requirements may define a need for external auditors. 

• Maintain records of audits. 

A procedure is to be developed by the project management team for conducting EMP audits, and should 

incorporate processes for scheduling and reporting, as well as the timing and frequency of the audits. 

This procedure should also address responsibilities and required resources. The EO is usually 

responsible for the maintenance of the environmental audit information that is required prior, during and 
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after an audit. Internal audits must be undertaken by Johannesburg Water Environmental Section on 

monthly basis. 

  

6.3.1 Monthly compliance rating 

A monthly compliance rating will be calculated for each Principal Contractor as per a formula determined 

by Johannesburg Water SOC Ltd focussing on or incorporating outcomes of assurance (e.g., monthly 

audit), operational assessments and other requirements, as necessary. Johannesburg Water SOC Ltd 

reserves the right to adjust the monthly compliance calculation formula as and when required – each 

revision of the monthly compliance calculation formula will be communicated to the Principal Contractor 

before implementation (Each Principal Contractor is required to maintain a minimum compliance 

rating of 93% (Ninety-Three Percent). 

 

Table 5: Compliance Rating Protocol 

Classification  Scoring  Classification description 

Good 93 – 100% Substantial compliance 

Average 80-92% Compliance status needs to be improved 

Poor 61-79% 

Methods to ensure compliance require substantial 

improvement 

Very poor  
<60% Methods to ensure compliance failed completely - no 

system in place  
 

 

6.3.2 Work Stoppage 

Work stoppages will be identified for 2 (two) types of work stoppages to be implemented: 

• Overall work stoppage – the Principal Contractor and its Contractors are not allowed to continue 

with any type of construction / site work up until the work stoppage has been closed-out. 

• Activity work stoppage – The Principal Contractor and its Contractors are not allowed to continue 

with the specific activity / task / job up until the work stoppage has been closed-out (Overall work 

stoppages will be issued where non-conformances are identified against the criteria in 

Annexure C).  
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6.4 Environmental Awareness Plan 

OBJECTIVE: Ensure all operation personnel have the appropriate level of environmental awareness 

and competence to ensure continued environmental due diligence and on-going minimisation of 

environmental harm (Environmental Awareness Plan). 

 

To achieve effective environmental management, it is important that Contractors and site employees 

are aware of the responsibilities in terms of the relevant environmental legislation and the contents of 

this EMP. Johannesburg Water is responsible for informing its employees and contractors 

(transportation contractor) of their environmental obligations in terms of the environmental 

specifications, and for ensuring that employees are adequately experienced and properly trained in 

order to execute the works in a manner that will minimise environmental impacts. Johannesburg Water’s 

obligations in this regard include the following:  

• Employees must have a basic understanding of the key environmental features of the depot and 

its surrounding environment. 

• Ensuring that a copy of the EMP is readily available on-site and that all site staff is aware of the 

location and has access to the document.  

•  Employees must be familiar with the requirements of the EMP and the environmental 

specifications as they apply to the operation of the facility. 

• Ensuring that, prior to commencing any new site works, all employees have attended an 

Environmental Awareness Training course.  The course must provide the site staff with an 

appreciation of the project's environmental requirements, and how they are to be implemented.   

• Awareness of any other environmental matters, which are deemed to be necessary by the depot 

manager. 

• Ensure that construction workers have received basic training in environmental management, 

including the storage and handling of hazardous substances, minimise of disturbance to 

sensitive areas (wetland), management of waste and prevention of water pollution 

• Records must be kept of those that have completed the relevant training. 

• Training should be done either in a written or verbal format but must be in an appropriate format 
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and language for the receiving audience 

• Refresher sessions must be held to ensure the operating staffs are aware of their environmental 

obligations. 

Therefore, prior to the commencement of construction activities on site and before any person 

commences with work on site thereafter, adequate environmental awareness and responsibility are to 

be appropriately presented to all staff present onsite, clearly describing their obligations towards 

environmental controls and methodologies in terms of this EMPr. This training and awareness will be 

achieved in the following ways: 

6.4.1 Environmental Awareness and Training 

Environmental Awareness and Training must be undertaken by the Environmental Officer or SHE/ELO 

and must take the form of an on-site talk and demonstration by the Environmental Officer before the 

commencement of construction activities on site.  A record of attendance of this training must be 

maintained by the Environmental Liaison Officer/SHE Officer on site. 

6.4.2 Formal Environmental Training  

NB: JW must ensure that there is a budget allocated for environmental formal training in CAPEX projects 

for the skills development of contractor staff, development of community where project is being 

undertaken. The principal Contractor shall identify short courses and include them on the training matrix 

that can be done on site during project duration. The following are some of the trainings that can be 

done on site: 

• ISO14001:2015 Environmental Management System Awareness  

• Handling of beehives  

• Snake awareness and handling  

• Environmental legal Liability. 

• Waste Management  

• Environmental Site Representative  

• Recycling 

• Grass cutting training 
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The principal Contractor must ensure that they are appointing a registered company that meet all the 

requirements and before appointment of service provider, the files shall be submitted to Environmental 

Section for evaluation.  

6.4.3 Induction Training 

Environmental induction training must be presented to all persons who are to work on the site, be it for 

short or long durations. Contractors or Engineers staff, site staff, sub-contractors, or visitors to site. This 

induction training should include discussing Johannesburg Water’s environmental policy and values, 

the function of the EMP and the importance and reasons for compliance to these.  The induction training 

must highlight overall dos and don’ts on site and clarify the repercussions of not complying with these.  

The reporting procedure must be explained during the induction as well.  Opportunity for questions and 

clarifications must form part of this training.  A record of attendance of this training must be maintained 

by the SHE officer on site. 

6.4.4 Toolbox Talks 

Toolbox talks should be held on a scheduled and regular basis (at least once a month) where the 

foreman/site supervision manager, environmental and safety representative and all employees on site 

hold talks relating to environmental practices and safety awareness on site. These talks should also 

include discussions on possible common incidents occurring on site and the prevention of reoccurrence 

thereof.  Records of attendance and the awareness talk subject must be kept on file. 

 

6.5 Erosion Management Plan 

The objective to control soil erosion from an ecological perspective is: 

• To reduce the effects of raindrop splash erosion on exposed soil surfaces. 

• To keep rainwater on the soil surface for as long as possible to increase the infiltration rate and 

reduce surface runoff. 

• To reduce the speed of surface runoff to reduce the erosion effect of the soil surface. 

• To provide methods to retain soil, debris, seed banks and organic matter being carried away by 

runoff. 

• To improve water retention of the area (Coetzee, 2005). 
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a) Areas with a high soil erosion potential on the site 

Areas identified as being of high soil erosion potential on the site include: 

• Any areas without vegetation cover 

• Excavated areas 

• Steep areas 

• Areas which undergo overland flow of water. 

• Areas close to water 

• Irrigated areas 

• Compacted areas 

• Rivers 

• Drainage lines 

• Any areas where developments cause water flow to accelerate on a soil surface. 

 

If any erosion features are present as a result of the activities mentioned above the ELO must: 

Assess the situation. 

• Take photographs of the soil degradation. 

• Determine the cause of the soil erosion. 

• Inform and show the relevant contractors the soil degradation. 

• Inform the contractor that rehabilitation must take place and that the contractor is to implement 

a rehabilitation method statement and management plan. 

• Monitor that the contractor is taking action to stop the erosion and assist them where needed. 

• The progress of the rehabilitation must be monitored weekly and recorded in the site diary. 

• All actions with regards to the incidents must be reported on in the monthly Audit report. 

• If the erosion incident has not been addressed by the contractor within 14 days of you reporting 

it, the Johannesburg Water ‘s Environmental Section must be informed. 
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The contractor/ developer (with the EO’s consultation) must: 

• Select a system to treat the erosion 

• Design the treatment system 

• Implement the system 

• Monitor the area to see if the system functions like it should, if it the system fails adapt or adjust 

the system to ensure erosion is controlled. 

• Monitoring must continue until the area has been stabilized 

 

b) General Erosion 

The civil works contractor may use the following instruments to combat erosion when necessary: 

• Reno matrices 

• Slope attenuation 

• Shade catches nets 

• Mulching 

• Hydro-seeding or transplanting 

• Re-vegetating 

• Tilling (roughing the surface) 

 

c)  Erosion Management control measures 

• Areas susceptible to erosion must be protected by appropriate measures and repair of any 

damage caused by erosion due to construction activities must be undertaken as soon as 

possible.  

• Minimise erosion and sedimentation into water courses through effective stabilisation (gabions 

and reno-mattresses) and re-vegetation of disturbed riverbanks (Refer to rehabilitation 

specifications and erosion control measures below).  

• Stabilisation of sandy, dispersive slopes or slopes steeper than 1:3 will be required. Ensure that 

bare soil is covered, and hydro seeded to reduce topsoil loss. 
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• Ensure that all soil surfaces are protected by vegetation or a covering to avoid the surface being 

eroded by wind or water. 

• Ensure that heavy machinery don’t compact areas that are not meant to be compacted as this 

will result in compacted hydrophobic, water repellent soils which increase the erosion potential 

of the area. 

 

d) Surface water control measures 

• Prevent the concentration or flow of surface water or storm water down cut or fill slopes or along 

pipeline routes or roads and ensure measures to prevent erosion are in place prior to 

construction.  

• Storm water and any runoff generated by hard surfaces should be discharged into retention 

swales or areas with rock riprap.  

• These areas should be grassed with indigenous vegetation.  

• These energy dissipation structures should be placed in a manner that flows are managed prior 

to being discharged back into the natural water courses, thus not only preventing erosion, but 

also supporting the maintenance of natural base flows within these systems, i.e., hydrological 

regime (water quantity and quality) is maintained. 

• Mitigate against siltation and sedimentation using the above-mentioned structures and ensure 

that all structures do not cause erosion. 

• Ensure that all storm water control features have soft engineered areas that attenuate flows, 

allowing for water to percolate into the local aquifers. 

• Minimise and restrict site clearing to areas required for construction purposes only and restrict 

disturbance to adjacent undisturbed natural vegetation. 

• Vegetation clearing should occur in parallel with the construction progress to minimize erosion 

and/or run-off. Large tracts of bare soil will either cause dust pollution or quickly erode and then 

cause sedimentation in the lower portions of the catchment. 

• Minimise the diversion of flows into different catchments. 
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• If implementing dust control measures, prevent over-wetting, saturation and run-off that may 

cause erosion and sedimentation. 

• Water course (stream) crossings should not trap any run-off, thereby creating inundated areas, 

but allow for free-flowing water courses. 

 

e) Environmental Incident/Accident  

All environmental related incidents should be reported to environmental section. The ELO should 

compile and keep an Incidents and Accidents Register on the file/book in which all environmental related 

incidents and accidents are recorded, e.g., chemical spills, fires, accidents involving workers and 

vehicles, etc. 

The following information must be recorded in the Incidents Register: 

• The name and contact details of the persons involved 

• The person recording the incident 

• The date and time of incident 

• The nature, extent, and cause of the accident 

• The name and contact details of any persons notified of the incident 

• The actions taken to deal with the incident and whether the accident has been sufficiently 

• Dealt with additional steps required to prevent recurrence of the incident. 

 

7. RECORD KEEPING, COMPLIANCE AND PENALTIES 

 

Various records will be kept on site for monitoring purposes these include but not limited to: 

• Copy of Environmental Management Plan 

• Approved Environmental Method Statements 

• Environmental Authorisation 

• Environmental induction attendance register 

• Hazardous chemicals register 

• Waste disposals register and disposal certificates 
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• Oil/fuel spill register 

Records of non-compliance shall also be kept on record and will include the nature and magnitude of 

the non-compliance in a register, the action taken to discontinue the non-compliance, the action taken 

to mitigate its effects and the results of the actions. External complaints received regarding activities on 

the construction site pertaining to the environment shall be recorded in public complaints register and 

the response noted with the date and action taken. This record shall be submitted with the monthly 

reports and a verbal report given at the monthly site meetings. A score of 90% is required for the Monthly 

Audit undertaken by the Johannesburg Water ‘s Environmental Officers. 

 

8. DECOMMISSIONING 

 

Objective 

• To avoid and or minimise the potential environmental and social impacts associated with the 

decommissioning phase 

Mitigation Measures 

Mitigation measures as detailed in the construction phase on the EMP regarding impacts on 

flora, fauna, habitats, and wetlands would be applicable to this phase. 

• Rehabilitation to be undertaken in terms of specifications outlined in the Rehabilitation section 

of this EMP as well as in terms of any specific requirements applicable at the time. 

• Johannesburg Water EO will need to supervise and monitor all decommissioning activities as 

per the snag list. 

• All disturbed areas should be rehabilitated closer to its original state and more. 
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Retainable Annexure A (Ref: Annexure 5 of JW 6.4): Acknowledgement of EMP specification by 

the Contractor.   

 

Environmental Requirement for Contractors and Suppliers 

working for Johannesburg Capital Expenditure (CAPEX) 

projects 

Unique no JWEMP:122017 

Revision no  00 

 

I, the undersigned, hereby acknowledge that I have obtained copies of the following listed 

documentation and confirm that I fully understand the contents thereof and the consequences of non-

compliance.  The Contractor furthermore reiterates its commitment to compliance of the requirements 

contained within the following provided documentation: 

 

Name of the Contractor   

Vendor Number   

Project Number  

Scope of Work  

Declaration by Capital Expenditure Projects Contractor  

• I undertake to adhere to the requirements as set out in: 

- Johannesburg Water Environmental Management Plan and Waste Management Plan 

- Environmental requirements for Contractors working on Capital Expenditure Projects  

• I undertake to comply with all applicable environmental legal and other requirements. 

• Undertake to comply with Johannesburg Water ‘s environmental standards, policies, and 

procedures where applicable. 

• I pledge to inform all staff of their role in managing environmental impacts on site. 

• I am fully aware that incidents must be reported within 24 hours of occurrence. 

• I pledge to always implement environmental best practice on site during the contract. 

• I pledge that all non-conformances issued to us will be addressed promptly.  
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I ………………………………………………………………………. hereby acknowledge that I have 

obtained copies of Johannesburg Water Environmental Management Plan and Waste Management 

Plan and confirm that I fully understand the contents thereof and the consequences of non-

compliance. The Contractor furthermore reiterates their commitments to compliance of the 

requirements contained within the following provided documentations and conform to all above 

mentioned requirements. 

 

Signed at ………………………………… on this …….. Day of ……………………… 20………... 

Contractor Reperesentative Name: 

 

Signature: Date: 

 

 Designation:  

 

JW Project Engineer/Manger 

(Witness) 

Name:  

 

Signature: Date: 
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Annexure B: Contractors Environmental File Evaluation Form 

    

CONTRACTORS ENVIRONMENTAL FILE EVALUATION FORM 

A minimum score of 80% is required on all sections for the approval of the submitted Environmental file System.   Failure to 
achieve the required score will result in non-approval of the Environmental file, and the project will not commence prior file 
approval.  

ENVIRONMENTAL SYSTEM EVALUATION OUTCOME 

AVERAGE SCORE OBTAINED 0.00% 

  APPROVED/REJECTED  

EVALUATED BY:  REVIEWED BY:  APPROVED/REJECTED BY:  ACKNOWLEDGED BY: 

DESIGNATION:   DESIGNATION: DESIGNATION:  DESIGNATION: 

SIGNATURE:  SIGNATURE: SIGNATURE:  SIGNATURE: 

DATE:  DATE: DATE: DATE: 

PROJECT DETAILS 

Contract Number   

Project Title   

Name of Contractor   

Is the project 
screened?  YES/NO IF NO 

Construction activities/work (including site establishment) should ONLY commence 
when after the project is Screened 
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Specialist Studies/Report     

Environmental Authorisation (If applicable)    

Water Use 
Licence /General 
Authorisation (If 
applicable)          

    

SCORE ANALYSIS 

  Satisfactory (Approved) Requirements have been met 

0.00% Unsatisfactory (Not Approved) Requires substantial improvement / partially achieved 

ENVIRONMENTAL REQUIRED DOCUMENTS 

1 Copy EMP and signed acknowledgement letter for JW EMP 0 

2 SHE/ELO appointment letter  0 

3 Contractor Environmental Induction presentation  0 

3 Environmental Toolbox talk and copy of attendance register template 0 

5 Environmental Objective (Site specific)  0 

6 Environmental Policy Statement  0 

7 Registers 0 

3 Legal Register (Site specific)  0 

9 Environmental Aspect and Impact register (site specific)  0 

10 Permit register 0 

11 Non-Conformance Register  0 

12 Waste register template 0 

13 Complaint register  0 

14 Incident register 0 
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15 Method statement register 0 

16 Hazardous substances register 0 

17 Daily Environmental checklist/ weekly checklist and spill kit checklist  0 

18 Spill kit checklist 0 

19 Method statements or procedures 0 

20 Document control procedure 0 

21 Storm water management plan/ Erosion control 0 

22 Alien invasive and weeds control plan  0 

23 Hazardous Management Plan/ Procedure (i.e., handling of hazardous substances)  0 

24 
Method statement for the activities to be undertake/ (include environmental aspects on the technical MS) 

0 

25 Waste management plan/ Method statement for waste management 0 

26 Incident report template (Flash report/Investigation report)   0 

3 Emergency Response Plan  0 

28 Training Matrix 0 

29 Dust Management Plan or Method Statement for dust suppression  0 

30 Contractor Audit procedure/template 0 

31 Rehabilitation Plan or Method Statement for Rehabilitation/Reinstatement  0 

TOTAL 0 
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Annexure C: Environmental Work instruction  

ENVIRONMENTAL MANAGEMENT (EM) SITE INSTRUCTION 

    

  

Document No: JW- EMS-HO—R014 
 

 

1. All JW rules and regulation including JW Environmental Management Plan and other applicable legislation, standard and by-laws 

must be adhered to at all times. 

2. Copies of Environmental Authorisation, Water Use License/General Authorization, Rehabilitation plan, EMP shall be kept on site 

(where applicable).  

3. All JW sites must have waste bins, drip trays, spill kit and designated hazardous storage (where applicable). 

4. Only registered Waste Service providers who comply with National Environmental Management Waste Act and Municipal By-laws 

shall be appointed. 

5. No burning or burying of waste is allowed on site. 

6. The conservation of water and the use of energy efficiently shall be implemented in all JW sites. 

7. The letter from City Parks for occupying the open space shall be received and kept in the file and if the land belongs to the private 

owner, the copy of an agreement letter shall be kept in the file (where applicable). 

8. The photos are taken before and during and after the project (where applicable). 

9. The Environmental file must be approved before the commencement of works on site (where applicable). 

10. The Environmental file will be kept on site all the times and shall be made available to competent authority and JW environmental 

representative (where applicable). 

11. Rehabilitation/ reinstatement of the site must be done as per the JW EMP, rehabilitation method statement.  

12. The hazardous waste must only be stored not more than 90 days on site as per the legislation.  

13. Only asbestos registered service providers shall be appointed to handle and dispose asbestos to registered landfill site. 

14. No mixing of general and hazardous waste will be allowed. 

15. No cutting of trees is allowed on site without permit. 

16. If archaeological artefacts or anything of heritage importance are found at JW sites/ servitude Environmental Section must be 

informed. 

17. Everyone working within JW sites shall familiarize with the EMP requirements and other applicable JW environmental procedures. 
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18. All the environmental incidents shall be reported within 24 hours to JW environmental Section. 

19. Ensure that all JW employees and its service providers or suppliers receive environmental induction.  

20. All work must be carried out under close supervision by the competent persons. 

21. Repetitive findings or non-compliances shall be avoided.  

22. Topsoil stockpile shall be protected by erosions control berms if it is exposed to a period of 14 days during wet season (where 

applicable). 

23. Only 150mm of topsoil shall be removed and stockpile at a height of not more than 1m. 

24. All hazardous material must be stored on a bunded and ventilated storage, and MSDS must be available for all of them.  

25. No painting or marking of natural features is allowed on site. 

26. Pollution of the environment shall be prevented all the times. 

27. No leaking mobile plant is allowed on site.  

28. Dust control measures shall be implemented on site (where applicable). 

29. No sewer spillage shall spill into the storm water or the watercourse.  

30. All environmental related incidents and/or emergencies shall be investigated within 48 hours from the date of notice.  

31. Killing of fauna and/or Avifauna is prohibited. 

32. Alien invasive and weeds must be eradicated. 

33.  Fumigation shall be done by trained personnel that is registered with DAFF.  

34. No smoking is allowed in restricted areas. All such areas are posted appropriately. 

35. Personal protective equipment is required to be worn at all times in production areas. 

36. Maintain good housekeeping in your work area. 

37. Keep fire lanes, roadways, walkways, and aisles free and clear of material. 

38. The use of unsafe or defective equipment or tools is not permitted. 

39. A contractor or subcontractor shall leave no unused materials on site. At the completion of a project the contractor shall remove all 

unused material and all waste shall be properly disposed of at a registered landfill site. 

40. Any contractor or subcontractor found to be in violation of any EH&S rules can be ejected or escorted off premises if deemed 

necessary. 

41. This file shall be kept on site and will be available at all times to the JW Reps and authorities (upon request). 
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                                               ACKNOWLEDGEMENT BY MANAGER/CONTRACTOR 

I,                                                                     the Manager/Contractor, do hereby declare that my site/company 

_         acknowledges having read and understood the conditions contained in this document and 

furthermore, the employees agree to abide by these conditions. 

CONTRACTORS/FACILITY REP. 
NAME 

          SIGNATURE DATE 
   

 
 
 

 
 
 

  

   

 

          ENVIRONMENTAL SITE INSTRUCTION 

 

Document No: 
JW- EMS-HO—
R014 

 

 
 

Name of Contractor/Facility   

Responsible Manager/ Engineer   

Project No. (where applicable): Date Issued: Date of Inspection: 

Environmental Representative: Designation: 
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Should the responsible persons fail to comply with any term 

of this instruction, JW may demand compliance in writing 

from the defaulting party. Should the defaulting party fail to 

comply within the stipulated time frames, JW shall take the 

necessary steps to remedy the situation. 

PROJECT DESCRIPTION 

Reference No. of Non-Conformances Action Required 

EM-1. 
 

EM-2. 
 

EM-3. 
 

EM-4. 
 

EM-5.  

EM-6.  

EM-7.  

EM-8.  

EM-9.  

 EM-10.  

  Received & Acknowledged by           Signature Date 

  Responsible Manager/Contractor   

  Responsible Consultant (where applicable)   



 

ENVIRONMENTAL MANAGEMENT 
PLAN 

  

ENVIRONMENTAL MANAGEMENT PLAN – JOHANNESBURG WATER SOC LTD Page Number 

VOLUME 2.5 –JANUARY 2022 REVISION 04 Page 104 of 105 
DISCLAIMER 
1.Should there be any other Environmental related activities issued as non-compliance during construction, the contractor is liable to comply with those requirements 
2.Should the contractor deviate from the conditions and requirements of the EMP and/or Environmental Authorisation (if applicable), the contractor is liable for non-compliances, rectification,  
and associated fines thereof 
3.This EMP does not exempt the Contractor from complying with other relevant legislations related to the construction activities. 

 

 JW Environmental Representative   

 JW Project Inspector / Engineer (where 

applicable) 

  

 Contractor SHE/EL Officer (where applicable)   

 COMMENTS BY RESPONSIBLE MANAGER/ENGINEER: 

 

 

 

 

 

Target date for 

corrections 

 

 
Accepted/Acknowledged             
by 

 Manager/Contractor 

 

 

     COMMENTS BY CONTRACTOR (WHERE APPLICABLE): Follow up comments by  

 JW Environmental Representative 
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Annexure D: Johannesburg Water General Surface Rehabilitation Specification 

 

           
Johannesburg Water General Surface Rehabilitation Specification    

          

  
Doc No: JW-EMS-CAPEX-
T040    

  Effective Date:14/9/2021      

No. Description Unit 

A B C D E=A*B*C*D   
Quantity Master Multiplication Weighting Amount   

        Rate factor factor 1 (Rands)   
1 Rehabilitation Plan  m2 0 10.05 1 1 0   

2 
Rehabilitation of disturbed area/s including roads (prepare the 

ground/level profiling, soil surfaces including  
m2 0 22.05 1 1 0 

  
2 Replacement/import of topsoil (if required) m2 0 22.05 1 1 0   

3 
Planting of grass/hydroseeding (Including hydro seeding seed 

mix ratio).  
m2 0 22.05 1 1 0 

  

4 
Maintenance for 3 months (weed removal, replanting, soil 
conditioner, erosion repairs etc.)  

m2 0 17.4 1 1 0 
  

5 Rehabilitation close-out report m2 0 10.05 1 1 0   

6 
Bioremediation (ONLY if applicable for contaminated 

areas/land) Process to be determined if required. 
m2 0 22.05 1 1 0 

  

    
     Sub Total 1 0   

           

7 Preliminary and General 0 
weighting factor 2 

0   
1   

8 Contingencies 0 0   
  

   Subtotal 2 0.00   
  

      
  

  
   VAT (15%) 0.00   

  
      

  
  

   Grand Total 0   
          

 



 

OCCUPATIONAL HEALTH & SAFETY (OHS) SPECIFICATION 

PROJECT NUMBER: JW OPS 016/23 

PROJECT LOCATION: Bulk Wastewater  

PROJECT DESCR: Supply and delivery of Ferric Chloride for a period of 36 
months 

 

 

 

 

 

ANNEXURE 4: 

JW 6.4 (RETURNABLE ANNEXURE A) 
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OCCUPATIONAL HEALTH & SAFETY (OHS) SPECIFICATION 

TENDER NUMBER: JW OPS 016/23 

PROJECT LOCATION: Bulk Wastewater  

PROJECT DESCRIPTION: Supply and delivery of Ferric Chloride for a period of 36 
months 

 

 

Returnable Annexure A: Acknowledgement of SHE Specification & Annexures 

 

DECLARATION BY CONTRACTOR 

 

I, the undersigned, and representing the tenderer as indicated hereby acknowledge that I have obtained 

copies of the following listed documentation and confirm that I fully understand the contents thereof and 

confirm compliance thereto in the event of being successful: 

  

• OHS Specification (Volume 2) 

• Annexure 1: Baseline Risk Assessment 

• Annexure 2: Medical Screening Policy 

• Annexure 3: Sign off form 

• Annexure 4: Environmental Management Plan 

 

We furthermore commit to: 

• Comply with all applicable SHE related legal and other requirements. 

• Inform all staff of their role in managing environmental impacts and safety hazards on site. 

 

 
Signed at ………………………………………… on this …….. Day of ……………………… 20………... 
 
 

Name of tenderer   

Name of Authorized person   

Authorized Signature*  

*Signature must be as per form JW 3.3 as applicable  

 

 



 

OCCUPATIONAL HEALTH & SAFETY (OHS) SPECIFICATION 

PROJECT NUMBER: JW OPS 016/23 

PROJECT LOCATION: Bulk Wastewater  

PROJECT DESCR: Supply and delivery of Ferric Chloride for a period of 36 
months 

 

 

 

 

 

ANNEXURE 5: 

SIGN OFF FORM 

 

 



Form                 TENDER DOCUMENT SHE SPECS SIGN-OFF FORM: 00            HSE Department       (Projects)                     Mar 2012 

  

SHE CONTRACTORS’ MANAGEMENT SYSTEM 

 

TENDER DOCUMENT OHS SPECS SIGN-OFF FORM 

REQUESTED BY N. MASILELA DATE 01/09/2023 JW OPS 016/23 

JW OPS 016/23: Supply and delivery of Ferric Chloride for a period of 36 months 

 

 

LIST OF OHS SYSTEM ATTACHED TO THE TENDER DOCUMENT 

 
 
 
 
 

 

 

 

 

 

 

 

 

 
 

SHE SYSTEM ATTACHED Y/N VERSION 
NO 

PAGES 
REMARKS 

Volume 2 OHS Specification  Y V2 – 05/15 38 For info 

Baseline Risk Assessment  Y V01 – 05/15 4 For info 

Medical Screening Policy Y V01 – 05/15 8 For info 

Returnable Annexure A Y V02 - 02/20 1 Return with tender document 
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