
TENDER COVER PAGE 

BID NUMBER: JW OPS 005/25 CLOSING DATE 04 FEBRUARY 2026 CLOSING TIME: 10:30 AM 

DESCRIPTION: TRANSPORTATION OF SEWAGE SLUDGE ON AN “AS AND WHEN” REQUIRED BASIS FOR A 
PERIOD OF THIRTY-SIX (36) MONTHS. 

BRIEFING SESSION COMPULSORY YES 

BRIEFING DETAILS DATE AND TIME: 09 DECEMBER 2025 AT 10:00 AM
ADDRESS : TURBINE HALL, 65 NTEMI PILISO STREET, NEWTOWN, 

JOHANNESBURG, 2001 
VENUE : AUDITORIUM 

TENDERS RECEIVED FROM NON-ATTENDED BIDDERS OF A COMPULSORY 
BRIEFING SESSION WILL BE DISQUALIFIED 

Notes: 
For offsite briefings attendees are to ensure that transportation used is 
capable to access the gravel road for site viewing. 

TENDER SUBMISSION 
DETAILS 

BID DOCUMENTS MUST BE DEPOSITED IN THE TENDER BOX SITUATED AT 
GROUND FLOOR IN JOHANNESBURG WATER 

ADDRESS : TURBINE HALL, 65 NTEMI PILISO STREET, NEWTOWN, 
JOHANNESBURG, 2001 

PLEASE ALLOW SUFFICIENT TIME TO ACCESS THE JOHANNESBURG WATER 
OFFICE IN TURBINE HALL AND DEPOSIT YOUR TENDER DOCUMENT IN THE 
JOHANNESBURG WATER TENDER BOX SITUATED AT RECEPTION BEFORE 
THE TENDER CLOSING DATE AND TIME. 

TIMES: THE BUILDING WILL OPEN 7 DAYS A WEEK FROM 06:00AM UNTIL 
18:00PM 

BIDDER INFORMATION 

NAME OF BIDDER 

NO. OF DOCUMENTS 

PHYSICAL ADDRESS 

TELEPHONE NUMBER 

CELLPHONE NUMBER 

E-MAIL ADDRESS

VAT REGISTRATION NUMBER 

TAX COMPLIANCE STATUS TCS PIN MAAA No 

OTHER STATUS COIDA No. N/A CIDB No N/A 

EMPLOYER INFORMATION 

DEPARTMENT OPERATIONS DEPARTMENT SCM 

CONTACT PERSON NTOKOZO MDLULI CONTACT PERSON NTABISENG MATABANE

TELEPHONE NUMBER 011 510 2604 TELEPHONE NUMBER 011 688 1512

E-MAIL ADDRESS Ntokozo.mdluli@jwater.co.za E-MAIL ADDRESS nthabiseng.matabane@jwater.co.za

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF JOHANNESBURG WATER 
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TENDER COVER PAGE 

NOTE: DOCUMENTS MAY BE DOWNLOADED FROM THE JOHANNESBURG WATER WEBSITE AND ETENDER PORTAL AT 
NO COST BUT MUST COMPLY WITH SUBMISSION REQUIREMENTS. 

WITHOUT LIMITATION, JOHANNESBURG WATER TAKES NO RESPONSIBILITY FOR ANY DELAYS IN ANY COURIER OR 
POSTAL SYSTEM OR ANY LOGISTICAL DELAYS WITHIN THE PREMISES OF JOHANNESBURG WATER. JOHANNESBURG 
WATER LIKEWISE TAKES NO RESPONSIBILITY FOR TENDER OFFERS DELIVERED TO A LOCATION OTHER THAN THE 
TENDER BOX AS PER THE TENDER SUBMISSION DETAILS STATED IN THE TENDER DOCUMENT. PROOF OF POSTING OR 
OF COURIER DELIVERY WILL NOT BE TAKEN BY JOHANNESBURG WATER AS PROOF OF DELIVERY. TENDER SUBMISSION 
DOCUMENTS MUST BE IN THE TENDER BOX BEFORE TENDER CLOSURE. 

THE TENDERER IS ENCOURAGED TO SIGN THE TENDER SUBMISSION REGISTER WHEN SUBMITTING THEIR TENDERS. 

PLEASE ENSURE YOU SUBMIT 1 x ORIGINAL TENDER HARD DOCUMENT 

(ALSO PROVIDE AN ELECTRONIC COPY IN A MEMORY STICK/USB). 

Any documents required that are not submitted in the tender box at the deadline will be considered late. 

The tenderer accepts that Johannesburg Water will not take responsibility for the misplacement or 
premature opening of the tender if the outer package is not sealed and marked as stated. 

NB: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

NAME OF CONTACT PERSON: ……………………………………………………………………….. 

SIGNATURE OF BIDDER: ……………………………………………………………………………… 

CAPACITY UNDER WHICH THIS BID IS SIGNED: ………………………………………………….. 

DATE: …………………………………………... 
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TENDER NOTICE AND INVITATION TO TENDER 

1. Tender Notice and Invitation to Tender
Johannesburg Water (SOC) Ltd invites the tenderer for the following:

CONTRACT NO. JW OPS 005/25 TRANSPORTATION OF SEWAGE SLUDGE ON AN “AS AND WHEN” 

REQUIRED BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS. 

The tender document will be available in the form of a download from the Johannesburg Water website 

(www.johannesburgwater.co.za /supply chain/tenders) starting from  !!!November 2025

The Employer is Johannesburg Water. 

All tenders and supporting documents must be sealed and be placed in the Tender box on the ground 

floor of the Johannesburg Water by no later than 10:30 am on 

Address is as follows: 

TURBINE HALL, 65 NTEMI PILISO STREET, NEWTOWN, JOHANNESBURG, 2001 

Johannesburg Water (SOC) Ltd is not obliged to accept the lowest or any tender and Johannesburg Water 

reserves to appoint: 

a) in whole or in part.

b) to more than one tenderer.

c) to the highest points scoring bidder.

d) to the lowest acceptable tender or highest acceptable tender in terms of the point scoring system.

e) to a bidder not scoring the highest points (based on objective grounds in terms of section 2 (1) (f) of

the PPPFA) (where applicable).

f) not to consider any bid with justifiable reasons.

A valid and binding contract with the successful tender/s will be concluded once Johannesburg Water has 

awarded the contract. Johannesburg Water (SOC) Ltd and the successful tenderer/s will sign the Letter of 

Award which together with the submitted tender document will form the contract. 
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CHECKLIST OF DOCUMENTS AND INFORMATION THAT WILL FORM PART OF CONTRACT 
2. Documents and Information That will Form Part of The Contract

The Tenderer is to indicate in the “Submitted (Yes/No)” column in the below table that they have 
completed the required section of the tender document. Completion of this checklist will assist the 
Tenderer in ensuring that they have attended to all the required items for submission with this 
tender. Additionally, it is an absolute requirement that tenderers comply with National Treasury’s 
CSD registration as well as SARS tax compliance requirements for contract award. The below will 
form part of the tender document, the tenderers are therefore encouraged to submit the returnable 
and or documentation with their tender offer to avoid elimination especially with regards to what is 
stated in the Required for Tender Evaluation column or not obtaining points for Specific Goals. 
Tenderers are encouraged to ensure that their Tax status remains Tax Compliant on CSD throughout 
the process to avoid delaying the process or being eliminated at award stage. 

All documentation and information listed in the Checklist below shall form part of the Contract. 

Table 1 

No Description of Returnable/s or Documentation 
or Information that will form Part of Contract 
and must therefore to be Completed and / or 
Submitted by the Tenderer 

Required 
for Tender 
Evaluation 

Required 
for Tender 
Award 

Required 
After 
Tender 
Award 

Submitted 
(Yes/No) 

1. Tender Cover: 

Name of Tender • 

Contact Person • 

Telephone Number • 

Central Supplier Database Registration • • 

COIDA Registration Number • 

Tax SARS PIN No. • • 

MAAA No. for Tax Compliant Status • 

2. Mandatory Documents at Particular Stage: 

The tenderer must submit proof of the mandatory 
documents for their offered trucks as they have 
offered in the pricing schedule of the tender 
document. The documentation must be submitted 
together with the tender Document. 

Failure to do so shall render the tender liable for 
rejection on grounds of being non-complaint to the 
tendering conditions and will be disqualified. 

The following documents are required for the 
sloper tipper offered: 

a) Sloper Tipper Truck
• Proof of Certificate of Registration in
Respect of Motor Vehicle in accordance with the
National Road Traffic Act.
• Proof of valid Motor Vehicle Licence and
Licence Disc in accordance with the National Road
Traffic Act.

Note 1: Only sloper tipper trucks, accompanied by 
all required supporting documentation, will be 
considered in the evaluation process. 

•
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CHECKLIST OF DOCUMENTS AND INFORMATION THAT WILL FORM PART OF CONTRACT 
No Description of Returnable/s or Documentation 

or Information that will form Part of Contract 
and must therefore to be Completed and / or 
Submitted by the Tenderer 

Required 
for Tender 
Evaluation 

Required 
for Tender 
Award 

Required 
After 
Tender 
Award 

Submitted 
(Yes/No) 

Note 2: The proof of a valid Certificate of 
Registration, valid Motor Vehicle Licence, and 
Licence Disc submitted must be in the name of the 
Tenderer or the name of the company from which 
the Tenderer will be leasing the truck. 

Note 3: If the Tenderer intends to hire or lease the 
truck(s) from another service provider, the 
Tenderer must submit a letter of intent to hire from 
the lessor for the offered truck(s). This must be 
accompanied by all required documentation as 
specified above. The letter of intent must clearly 
confirm that the truck(s) will be available for use as 
required. 

Note 4: If the trucks offered are owned by the 
Tenderer, the Tenderer must submit a confirmation 
letter on the company's letterhead, committing to 
provide the trucks upon the contract’s 
commencement date. 

Note 5: As Johannesburg Water permits tenderers 
to hire sloper tipper trucks from lessors to meet 
their capacity requirements, tenderers hiring trucks 
are required to submit an alternate letter of intent 
and relevant documentation for the trucks offered. 
If tenderers submit both the original letter of intent 
and the alternate letter of intent, both documents 
will be evaluated to determine the number of trucks 
offered. Tenderers who fail to submit the alternate 
letter of intent and associated hire documentation 
will not be disqualified but will have only the original 
letter of intent considered in the evaluation. The 
letters of intent must also commit that the trucks 
will be available for use on the contract's 
commencement date. Please refer to the 
Allocation Strategy for detailed guidance on how 
the trucks offered will be assessed in accordance 
with Johannesburg Water’s requirements. 
Document 2 • 

Attendance of Compulsory Briefing Meeting - if 
mandatory 

• 

Price Schedule completed and signed • 

3. Administrative Documentation: 

Signed Certificate of Authority to Sign or Board 
Resolution granting authority to sign. 

• 

Signed Acknowledgement of Tender Conditions • • 

MBD 1 - Invitation to Bid - Completed and signed • • 
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CHECKLIST OF DOCUMENTS AND INFORMATION THAT WILL FORM PART OF CONTRACT 
No Description of Returnable/s or Documentation 

or Information that will form Part of Contract 
and must therefore to be Completed and / or 
Submitted by the Tenderer 

Required 
for Tender 
Evaluation 

Required 
for Tender 
Award 

Required 
After 
Tender 
Award 

Submitted 
(Yes/No) 

MBD 3.1 - Pricing Schedule – Firm Prices 
(Purchases) completed and signed 
(Acknowledgement that rates will be fixed for 
duration of contract). 

• • 

MBD 4 - Declaration of interest - Completed and 
signed 

• • 

MBD 5 - Declaration for procurement above R10 
Million (all applicable taxes included) Completed 
and signed. 

• • 

MBD 6.1 - Preference Points Schedule – Specific 
Goals and Price Points - Completed and signed. 

• 

MBD 8 - Bidder's past supply chain management 
practices – Completed and signed. 

• • 

MBD 9 - Certificate of Independent Bid 
Determination – Completed and signed. 

• • 

Municipal Rates and Taxes for the Tenderer - 
Current municipal rates for the entity not older than 
90 days (if leasing/renting, submitted proof such as 
lease agreement where premises are rented), OR 
Confirmation that suitable arrangements are in 
place for arrear municipal obligations with your 
local municipality. 
OR 
Current municipal rates which is not older than 90 
days or valid lease agreement with affidavit from 
owner of property in cases where the submitted 
municipal statement or lease agreement is not in 
the name of the tenderer. Please refer to Proof of 
Good Standing with Municipality Accounts 
document in the tender document for cases when 
the affidavit would be accepted. 

• • 

Municipal Rates and Taxes - Current municipal 
rates for the directors of the entity not older than 90 
days (if leasing/renting, submitted proof such of 
lease agreement where premises are rented), OR 
Confirmation that suitable arrangements are in 
place for arrear municipal obligations with your 
local municipality. OR 
Current municipal rates which is not older than 90 
days or valid lease agreement with affidavit from 
owner of property in cases where the submitted 
municipal statement or lease agreement is not in 
the name of the director. Please refer to Proof of 
Good Standing with Municipality Accounts 
document in the tender document for cases when 
the affidavit would be accepted. 

• • 

3-year financial statements (audited where
applicable) if MBD 5 is applicable

• • 

Any qualifications. If “Yes”, reference to such •
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CHECKLIST OF DOCUMENTS AND INFORMATION THAT WILL FORM PART OF CONTRACT 
No Description of Returnable/s or Documentation 

or Information that will form Part of Contract 
and must therefore to be Completed and / or 
Submitted by the Tenderer 

Required 
for Tender 
Evaluation 

Required 
for Tender 
Award 

Required 
After 
Tender 
Award 

Submitted 
(Yes/No) 

qualification/s must be indicated on a cover letter. 
Please be aware that alterations on the tender 
document may result in your tender being 
eliminated as the qualification may impede on 
the ability to evaluate like with like. 

Occupational Health and Safety Declaration form – 
if applicable 

• • 

Joint Venture, consortium or equivalent agreement 
– if applicable

• • 

4. Functionality Documentation: 

Documentary Evidence Required for Criteria 1- 
Contactable reference letters 

• 

Documentary Evidence Required for Criteria 2- 
Each CV must be accompanied by a valid EC 
(Code 14) driver’s licence with a PrDP. The 
number of CVs submitted must match the number 
of trucks offered. 

• 

Site Inspection, Samples or Demonstration • 

Physical verification of equipment, samples, 
demonstration or other 

• 

5. Specific Goals: 

•Valid BBBEE Certificate issued by SANAS
accredited verification agency or DTI /CIPC
BBBEE Certificate for Exempted Micro Enterprises
or Affidavit sworn under oath.

• 

• Valid BBBEE Certificate issued by SANAS 
accredited verification agency or DTI/CIPC BBBEE 
Certificate for Exempted Micro Enterprises or 
Affidavit sworn under oath, OR 
• CIPC registration document showing percentage
of ownership and share certificate where
applicable

• 

• Valid BBBEE Certificate issued by SANAS 
accredited verification agency or DTI/CIPC BBBEE 
Certificate for Exempted Micro Enterprises or 
Affidavit sworn under oath, OR 
• CIPC registration document showing percentage
of ownership and share certificate where
applicable

• 

• Valid BBBEE Certificate issued by SANAS 
accredited verification agency or DTI/CIPC BBBEE 
Certificate for Exempted Micro Enterprises or 
Affidavit sworn under oath, and 
• Proof of municipal account / valid lease
agreement, valid lease agreement letter, letter
from the Ward Council confirming the business
address.

• 

6. Scope of Work: 

Scope of Work and or Specifications •
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CHECKLIST OF DOCUMENTS AND INFORMATION THAT WILL FORM PART OF CONTRACT 
No Description of Returnable/s or Documentation 

or Information that will form Part of Contract 
and must therefore to be Completed and / or 
Submitted by the Tenderer 

Required 
for Tender 
Evaluation 

Required 
for Tender 
Award 

Required 
After 
Tender 
Award 

Submitted 
(Yes/No) 

7. Pricing Schedule: 

Pricing Schedule completed in accordance with 
the award strategy 

• 

Alterations authenticated – Refer to 
Acknowledgment of Tender Conditions 

• 

8. Terms and Conditions: 

General Conditions of Contract • 

Special Conditions of Contract • 

9. Other Documents 

Letter of Award • 

Bank Details Form • 

Public Liability Insurance • 

Professional Indemnity • 

Valid Registration with Compensation for Occupation 
Injuries and Diseases Act 

• 

Performance Security – where applicable for industrial 
related services 

• 

Resolution Letter for the Subcontractor (a letter 

authorizing the person completing the tender to sign on 
behalf of the company) – if applicable 

• 

Tenderers will be notified of any omitted, outstanding, missing and or incomplete administrative 
documents and will be offered a period of 3 days to complete or submit those pages i.e., Municipal 
Bidding Documents (MBD), authority to sign and other administrative documents that require 
completion and signatures. These exclude documentation on functionality, price, points for specific 
goals and MBD6.2 Local Production and Content. 

Tenders that are received contrary to the above requirements will be disqualified after three (3) days 
period has lapsed. 

If locality is a specific goal in MBD6.1 – the requested documentation may not be used to allocate 
points for specific goals. 
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CERTIFICATE OF AUTHORITY 

3. Certificate of Authority

Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer must

complete the certificate set out below for the relevant category.

(I) 

COMPANY 

(II) 

CLOSE 

CORPORATION 

(III) 

PARTNERSHIP 

(IV) 

JOINT VENTURE 

(V) 

SOLE 

PROPRIETOR 

(I) Certificate For Company

I, ………………………………………, chairperson of the Board of Directors of 

.....................................................................,  hereby  confirm that  by resolution  of the Board 

taken  on  .................................,  Mr/Ms  ...................................,  acting  in  the  capacity  of 

.........................................................., was authorized to sign all documents in connection with 

tender JW… ............. and any contract resulting from it on behalf of the company. 

Chairman: ......................................................................................................... 

As Witnesses: 1...................................................................................... 

2...................................................................................... 

Date: .................................. 
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CERTIFICATE OF AUTHORITY 

(II) Certificate For Close Corporation

We, the undersigned, being the key members in the business trading as ............................... 
...................................... hereby authorize Mr/Ms .............................. , acting in the capacity of 

............................................................................, to sign all documents in connection with the 

tender and any contract resulting from it on our behalf. 

NAME ADDRESS SIGNATURE DATE 

Note : This certificate is to be completed and signed by all of the key members upon 

whom rests the direction of the affairs of the Close Corporation as a whole. 
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ACKNOWLEDGEMENT OF BID CONDITIONS 

(III) Certificate For Partnership

We, the undersigned, being the key partners in the business trading as, 
............................................………………., hereby authorize Mr/Ms .................................... , 

acting in the capacity of ................................................... , to sign all documents in connection with the tender 
and any contract resulting from it on our behalf. 

NAME ADDRESS SIGNATURE DATE 

Note : This certificate is to be completed and signed by all of the key partners upon whom rests the 

direction of the affairs of the Partnership as a whole. 
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ACKNOWLEDGEMENT OF BID CONDITIONS 

(IV) Certificate For Joint Venture

This Returnable Schedule is to be completed by joint ventures. 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr./Ms. . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . , authorized signatory of the company . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . , acting in the capacity of lead partner, to sign 

all documents in connection with the tender offer and any contract resulting from it on our behalf. 

NAME OF FIRM ADDRESS DULY AUTHORISED 
SIGNATORY 

Lead partner 
Signature. . . . . . . . . . . . . 

Name …………………… 

Designation 

Signature. . . . . . . . . . . . . 

Name …………………… 

Designation 

Signature. . . . . . . . . . . . . 

Name …………………… 

Designation 

Note : This certificate is to be completed and signed by all of the key partners upon whom rests the 

direction of the affairs of the Joint Venture as a whole. 
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ACKNOWLEDGEMENT OF BID CONDITIONS 
(V) Certificate For Sole Proprietor

I, ............................................. , hereby confirm that I am the sole owner of the Business 

trading as ............................................................................................ and the person authorized hereunder 

is duly authorized to sign all documents related to tender JW………………… 

and contract resulting therefrom. 

Signature of Sole owner: .................................................. 

As Witnesses: 

1..........................................................................................  

2. ........................................................................................

Date: .......................................... 
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ACKNOWLEDGEMENT OF BID CONDITIONS 
4. Acknowledgement of Bid Conditions

1 I/We hereby bid to supply all or any of the supplies and/or to render all or any of the services described 
in the attached documents to Johannesburg Water ( SOC ) Ltd on the terms and conditions and in 
accordance with the specifications stipulated in the bid documents (and which shall be taken as part of, 
and incorporated into, this bid) at the prices and on the terms regarding time for delivery and/or execution 
inserted therein. 

2 I/We agree that - 

(a) the offer herein shall remain binding upon me/us and open for acceptance by Johannesburg
Water (SOC) Ltd during the validity period indicated and calculated from the closing time of the
bid or agreed validity period;

(b) this bid and its acceptance shall be subject to the terms and conditions embodied herein with
which I am/we are fully acquainted;

(c) if I/we withdraw my/our bid within the period for which I/we have agreed that the bid shall remain
open for acceptance, or fail to fulfil the contract when called upon to do so, Johannesburg Water
( SOC ) Ltd, without prejudice to its other rights, agree to the withdrawal of my/our bid or cancel
the contract that may have been entered into between me/us and Johannesburg Water ( SOC )
Ltd and I/we will then pay to Johannesburg Water ( SOC ) Ltd any additional expense incurred
by having either to accept any less favourable bid or, if fresh bids have to be invited, the
additional expenditure incurred by the invitation of fresh bids and by the subsequent acceptance
of any less favourable bid; Johannesburg Water ( SOC ) Ltd shall also have the right to recover
such additional expenditure by set-off against moneys which may be due or become due to me/us
under this or any other bid or contract or against any guarantee or deposit that may have been
furnished by me/us or on my/our behalf for the due fulfilment of this or any other bid or contract
and pending the ascertainment of the amount of such additional expenditure to retain such
moneys, guarantee or deposit as security for any loss Johannesburg Water (SOC) Ltd may
sustain by reason of my/our default;

(d) if my/our bid is accepted the acceptance may be communicated to me/us by electronic mail (e-
mail), faxed letter or by order by ordinary post or registered post and that SA Post Office Ltd shall
be regarded as my/our agent, and delivery of such acceptance to SA Post Office Ltd shall be
treated as delivery to me/us.

(e) the law of the Republic of South Africa shall govern the contract created by the acceptance of
my/our bid.

3 I/We furthermore confirm that I/we have satisfied myself/ourselves as to the correctness and validity of 
my/our bid; that the price(s) and rate(s) quoted cover all the work/item(s) specified in the bid documents 
and that the price(s) and rate(s) cover all my/our obligations under a resulting contract and that I/we 
accept that any mistakes regarding price(s) and calculations will be at my/our risk. 

4 I/We hereby accept full responsibility for the proper execution and fulfilment of all obligations and 
conditions devolving on me/us under this agreement as the principal(s) liable for the due fulfilment of this 
contract. 

5 I/We agree that any action arising from this contract may in all respects be instituted against me/us and 
I/we hereby undertake to satisfy fully any sentence or judgement which may be pronounced against 
me/us as a result of such action. 

Details of my / our offer are / are as follows: 

6 We undertake, if our Tender is accepted, to execute the contract in accordance with the requirements as 
specified. 
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ACKNOWLEDGEMENT OF BID CONDITIONS 

7 Until a formal Contract is prepared and executed, this Tender, together with your written acceptance 
thereof and your notification of award, shall constitute a binding Contract between us. 

8 We understand that Johannesburg Water is not bound to accept the lowest or any tender it may receive, 
and that the contract may be awarded in whole or in part and to more than one tenderer. 

9 Should my/our tender be successful, it be understood that a contract will come into existence for the 
duration of contract stated in the tender document which will commence from the date indicated in the 
letter of acceptance. 

INSTRUCTIONS TO BIDDERS 

NB: Each bid must be submitted in a separate, sealed envelope on which the NAME AND ADDRESS OF 
THE BIDDER, THE BID NUMBER, DESCRIPTION OF BID AND THE CLOSING DATE must be clearly 
endorsed. The bid must be addressed to Supply Chain Management Unit, Johannesburg Water (SOC) 
(SOC) Ltd and deposited in the BID BOX situated at the entrance: Turbine Hall,65 Ntemi Piliso Street, 
Newtown, Johannesburg. 

It is the responsibility of the bidder to ensure that their /his / her bid document is submitted in a sealed 
envelope and placed in the Bid Box in good time so as not to miss the official deadline of 10:30 am on the 
closing date. 

Bid documents submitted via courier services will be acceptable provided that the bidder instructs such 
courier company or its representative to deposit the documents in the bid box. Documents should under no 
circumstances be handed to an employee of Johannesburg Water as it may not be held accountable in the 
event of any loss thereafter. 

Bid documents may not be submitted via the South African Post Office as only bid documents received in 
the Bid Box at the time of closing will be taken into account. 

Bid documents received from non-attended bidders of a compulsory briefing session will be disqualified. 

Tenderers are to allow for sufficient time to access Johannesburg Water offices in Turbine Hall and deposit 
their bid document in the Johannesburg Water tender box situated at reception before tender closing time. 
Tenderers are to note that the Johannesburg Water offices are open during 06:00am and 18:00pm seven 
(7) days a week.

IMPORTANT CONDITIONS 

1 Bid documents must be completed using non-erasable black ink. Bids that are received contrary to this 
requirement will be disqualified. This condition applies to bid documents purchased as well as bid 
documents downloaded from the e-tender portal. 

2 Bids should be submitted on the official forms provided. Should any conditions of the bid be qualified by 
the bidder, Johannesburg Water may disqualify the bid. 

3 If any of the conditions on this bid form are in conflict with any special conditions, stipulations or provisions 
incorporated in the bid, such special conditions, stipulations or provisions shall apply. 

4 Bids received after the closing time and date will not be accepted and will be returned to the bidder 
unopened. 

5 All bid documents must be in sealed envelopes and deposited in the Official Bid Box situated at Turbine 
Hall, 65 Ntemi Piliso Street, Newtown. 

6 Bids should as far as possible be submitted in their entirety. Such bid documents should also comply with 
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ACKNOWLEDGEMENT OF BID CONDITIONS 
submission requirements as described therein and should be bound in such a way that pages will not go 
missing. 

7 Tender documents may be completed electronically without altering or tampering with any of the terms, 
conditions, specifications, pricing schedule etc. in the tender documents. Tender documents received 
contrary to this requirement will be disqualified. 

8 It is an absolute requirement that the bidders tax matters are in order. To this effect, the bidder must 
furnish their Tax Compliance Status Pin or CSD MAAA number for bids as requested elsewhere in the 
bid document. 

9 Tenderers will be notified of any omitted, outstanding, missing and or incomplete administrative 
documents and will be offered a period of 3 days to complete or submit those pages i.e., Municipal 
Bidding Documents (MBD), authority to sign and other administrative documents that require completion 
and signatures. These exclude documentation on functionality, price and preference points for specific 
goals, and MBD6.2 Local Production and Content. In cases where locality is a specific goal and the 
bidder did not submit the required documentation, the tenderer upon submitting the municipal statement, 
lease agreement or letter from ward councilor confirming business address as per above, may not be 
eligible for points under specific goals if such documentation required for administrative compliance was 
not submitted with the tender submission. 

10 Pricing schedule must be completed and signed in accordance with award strategy. Bids that are received 
contrary to this requirement will be disqualified. 

11 Tenderer’s authorized signatory to sign or initial next to the price alteration. 

12 The evaluation on price alteration will be conducted as follows: 

12.1. Where the tender award strategy is to evaluate and award per item or category, the following 
must apply: 

(i) If there is an alteration on the rate but no alteration on the total for the item or category,
the bidder will not be disqualified.

(ii) If there is an alteration on the total for the item/s without authentication, bidders will only
be disqualified for alteration per item or category.

12.2. Where the tender award strategy is to evaluate and award total bid offer, the following must 
apply: 

(i) If there is an alteration on the rate, total for the line item, sub-total/ sum brought/carried
forward for the section but no alteration on the total bid offer, the bidder will not be
disqualified.

(ii) If there is an alteration on the total bid offer on form of offer then the amount in words
must be considered or vice-versa.

(iii) If there is an unauthenticated alteration on the total bid offer and the amount in words is
not authenticated, the bidders will be disqualified for the entire tender.

12.3.  Where the tender pricing schedule or bill of quantities is requesting rates/price from bidder/s 
without providing a total, the following will apply: 

(i) If there is an unauthenticated alteration on the unit rate/price the bidder must be
disqualified.

13 The price will mean an amount tendered for goods or services and included all applicable taxes less all 
unconditional discounts. 

14 The tender may be rejected if the tenderer does not correct or accept the correction of the arithmetical 
error communicated to the tenderer by Johannesburg Water. Acceptance of the correction to the 
arithmetic error must be in writing. 

15 Tenderers are allowed to offer selective items (not all items as per BOQ) where applicable. Items that 
are left blank will be regarded as non-offered items. 

16 Johannesburg Water reserves the right to enter into mandated negotiations to achieve cost effectiveness 
with any one or more selected tenderers in accordance with Johannesburg Water’s approved SCM 
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ACKNOWLEDGEMENT OF BID CONDITIONS 

SIGNATURE(S)OF AUTHORIZED PERSON ……..................................... 

DATE:.................................... 

procurement policy. In such a situation, Objective Criteria of Cost Effectives in conjunction with section 2 
(1) (f) of the PPPFA) is applicable to this tender.

17 Objective Criteria: Notwithstanding compliance regarding any requirements of the tender, JW will perform 
a risk analysis in respect of the following: 

a) reasonableness of the financial offer
b) reasonableness of unit rates and prices
c) the tenderer’s ability or financial capacity to fulfil its obligations. The financial statements will be

analysed in accordance with the uniform financial rations and industry norms. The following
rations will be used to determine the financial stability of the company: current ratio, solvency
ratio, operating profit margin and cost coverage will be assessed.

The conclusions drawn from this risk analysis will be used by JW in determining whether to accept the 
bid offer or to reject the bid offer. In such a case Objective Criteria of Risk Management based on the 
risk assessment will be used in conjunction with section 2 (1) (f) of the PPPFA). 

18 JW Reservations: 
JW reserves the right to award contracts and tenders at its discretion on the basis of the following 

a) in whole or in part.
b) to more than one tenderer.
c) to the highest points scoring bidder.
d) to the lowest acceptable tender or highest acceptable tender in terms of the point scoring

system.
e) to a bidder not scoring the highest points (based on objective grounds in terms of section 2 (1)

(f) of the PPPFA) (where applicable).
f) not to consider any bid with justifiable reasons.

Name of 
bidder.........................………………………………………………………………………………………….. 

Name of authorized person (in block letters) ..........................………………. 
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INVITATION TO BID MBD 1 
5. Invitation to Bid

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS FOR JOHANNESBURG WATER 

BID NUMBER: JW OPS 005/25 CLOSING DATE: 
04 FEBRUARY 
2026 CLOSING TIME: 10:30 AM 

DESCRIPTION 
TRANSPORTATION OF SEWAGE SLUDGE ON AN “AS AND WHEN” REQUIRED BASIS FOR A PERIOD OF 
THIRTY-SIX (36) MONTHS. 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

JOHANNESBURG WATER 

TURBINE HALL, 65 NTEMI PILISO STREET, NEWTOWN 

JOHANNESBURG, 2001 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED 
TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON NTHABISENG MATABANE CONTACT PERSON NTOKOZO MDLULI 

TELEPHONE 
NUMBER 011 688 1512 TELEPHONE NUMBER 011 510 2604 

E-MAIL ADDRESS nthabiseng.matabane@jwater.co.za E-MAIL ADDRESS Ntokozo.mdluli@jwater.co.za 

SUPPLIER INFORMATION 

NAME OF BIDDER 

POSTAL ADDRESS 

STREET ADDRESS 

TELEPHONE 
NUMBER CODE NUMBER 

CELLPHONE 
NUMBER 

E-MAIL ADDRESS

VAT REGISTRATION 
NUMBER 

SUPPLIER 
COMPLIANCE 
STATUS 

TAX 
COMPLIANCE 
SYSTEM PIN: 

OR 

CENTRAL 
SUPPLIER 
DATABASE 
No: MAAA 

B-BBEE
CERTIFICATE

TICK APPLICABLE BOX] 

Yes No 

B-BBEE SWORN AFFIDAVIT [TICK APPLICABLE BOX] 

Yes No 

PLEASE REFER TO EVALUATION SECTION FOR SPECIFIC GOALS VERIFICATION DOCUMENTATION 
REQUIRED TO QUALIFY FOR POINTS FOR SPECIFIC GOALS 

ARE YOU THE 
ACCREDITED 
REPRESENTATIVE 
IN SOUTH AFRICA 
FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes No 

[IF YES ENCLOSE PROOF] 

ARE YOU A FOREIGN BASED 
SUPPLIER FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes No 

[IF YES, ANSWER THE 
QUESTIONNAIRE BELOW ] 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? YES NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA? YES NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? YES NO 

19

mailto:Gcina.ndela@jwater.co.za
mailto:Ntokozo.mdluli@jwater.co.za


INVITATION TO BID MBD 1 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? YES NO 
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE 
STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 
BELOW. 

PART B 
TERMS AND CONDITIONS FOR BIDDING 

1. BID SUBMISSION:

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR 
CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER 
PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER 
SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE 
THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A 
SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD 
NUMBER MUST BE PROVIDED. 

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE 
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE 
STATE.” 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 

SIGNATURE OF BIDDER: …………………………………………… 

CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………… 
(Proof of authority must be submitted e.g., company resolution) 

DATE: ……………………………… 

NO YES DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? 
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PRICING SCHEDULE – FIRM PRICES MBD 3.1 

Closing Date ……………………….. Closing Time ……………. ….. 

Name of Bidder……………………………………Bid Number…………………... 

SIGNATURE(S) OF AUTHORIZED PERSON ……..................................... 

DATE:.................................... 

(PURCHASES) 
6. Pricing Schedule – Firm Prices MBD 3.1

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES 
SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED 

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE PRICING 
SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT 

OFFER TO BE VALID FOR 90 DAYS FROM THE CLOSING DATE OF BID. 

ITEM   QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY 
NO. **(ALL APPLICABLE TAXES 
INCLUDED) 

- Required by: …………………………………. 

- At: …………………………………. 

………………………………… 

- Brand and Model …………………………………. 

- Country of Origin …………………………………. 

- Does the offer comply with the specification(s)? *YES/NO

- If not to specification, indicate deviation(s) …………………………………. 

- Period required for delivery …………………………………. 
*Delivery: Firm/Not firm

- Delivery basis ……………………………………. 

Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination. 

**  “all  applicable taxes” includes value-  added  tax,  pay  as  you  earn,  income tax, unemployment insurance fund 
contributions and skills development levies. 

*Delete if not applicable
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DECLARATION OF INTEREST MBD 4 
7. Declaration of Interest MBD 4

1. No bid will be accepted from persons in the service of the state¹.

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may
make an offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism,
should the resulting bid, or part thereof, be awarded to persons connected with or related to persons in
service of the state, it is required that the bidder or their authorised representative declare their position
in relation to the evaluating/adjudicating authority.

3. In order to give effect to the above, the following questionnaire must be completed and submitted with
the bid.

3.1 Full Name of bidder or his or her representative:…………………………………………….. 

3.2 Identity Number: …………………………………………………………………………………. 

3.3  Position occupied in the Company (director, trustee, hareholder²):……………………….. 

3.4  Company Registration Number: ………………………………………………………………. 

3.5  Tax Reference Number:………………………………………………………………………… 

3.6 VAT Registration Number: …………………………………………………………………… 

3.7 The names of all directors / trustees / shareholders members, their individual identity 
numbers and state employee numbers must be indicated in paragraph 4 below. 

3.8 Are you presently in the service of the state? YES / NO 

3.8.1 If yes, furnish particulars. ….…………………………………………………………… 

…………………………………………………………………………………………….. 

¹MSCM Regulations: “in the service of the state” means to be – 
(a) a member of –

(i) any municipal council;
(ii) any provincial legislature; or
(iii) the national Assembly or the national Council of provinces;

(b) a member of the board of directors of any municipal entity;
(c) an official of any municipality or municipal entity;
(d) an employee of any national or provincial department, national or provincial public entity or

constitutional institution within the meaning of the Public Finance Management Act, 1999
(Act No.1 of 1999);

(e) a member of the accounting authority of any national or provincial public entity; or
(f) an employee of Parliament or a provincial legislature.

² Shareholder” means a person who owns shares in the company and is actively involved in the 
management of the company or business and exercises control over the company. 
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DECLARATION OF INTEREST MBD 4 

3.9 Have you been in the service of the state for the past twelve months? ………YES / NO 

3.9.1 If yes, furnish particulars.………………………...…………………………………….. 

……………………………………………………………………………………………. 
3.10 Do you have any relationship (family, friend, other) with persons 

in the service of the state and who may be involved with 
the evaluation and or adjudication of this bid? ................................................ YES / NO 

3.10.1 If yes, furnish particulars. 
……………………………………………………………………………… 
……………………………………………………………………………… 

3.11  Are you, aware of any relationship (family, friend, other) between 
any other bidder and any persons in the service of the state who 
may be involved with the evaluation and or adjudication of this bid? YES / NO 

3.11.1 If yes, furnish particulars 
………………………………………………………………………………… 
……………………………….……............................................................ 

3.12 Are any of the company’s directors, trustees, managers, 
principle shareholders or stakeholders in service of the state? YES / NO 

3.12.1 If yes, furnish particulars. 
………………………………………………………………………………. 
………………………………………………………………………………. 

3.13 Are any spouse, child or parent of the company’s directors 
trustees, managers, principle shareholders or stakeholders 
in service of the state? YES / NO 

3.13.1 If yes, furnish particulars. 
………………………………………………………………………………. 
………………………………………………………………………………. 

3.14 Do you or any of the directors, trustees, managers, 
principle shareholders, or stakeholders of this company 
have any interest in any other related companies or 
business whether or not they are bidding for this contract. YES / NO 

3.14.1 If yes, furnish particulars: 
…………………………………………………………………………….. 
…………………………………………………………………………….. 

*Tenderers are encouraged to truthfully declare all other company interests they may have, with specific reference to
Question 3.14, of which if not fully completed, might lead to disqualification. Tenderers are encouraged to utilise the CIPC
bizportal (www.bizportal.gov.za) , free registration to check the companies for which a director is a director for. This can be
done by inserting an ID number for the director tendering and the portal will show all companies, whether active or not.
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DECLARATION OF INTEREST MBD 4 

4. Full details of directors / trustees / members / shareholders.

Full Name Identity Number State Employee Number 

………………………………….. …………………………………….. 
Signature Date 

…………………………………. ……………………………………… 
Capacity Name of Bidder 
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DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 
(VAT INCLUDED) 

MBD 5 

8. Declaration For Procurement Above R10 Million (VAT included) MBD 5

For all procurement expected to exceed R10 million (VAT included), bidders must complete the following 
questionnaire: 

*1 Are you by law required to prepare annual financial statements
for auditing? 

*In the event the Annual Financial Statements submitted with this tender
reflect that the tenderer is not required by law to have such statement
audited, Johannesburg Water reserves the discretion to interpret your
selection of “Yes” as a “No” and analyse it accordingly.

1.1   If yes, submit audited annual financial statements for the 
past three years or since the date of establishment if 
established during the past three years. 
……………………………………………………………… 

……………………………………………………………… 

2. If the bidder is not required by law to prepare annual financial
statements for auditing, they shall be required to furnish
their Annual Financial Statements -

i. for the past three years , or
ii. since their establishment if established during the past

three years

3. Do you have any outstanding undisputed commitments for
municipal services towards a municipality or any other
service provider in respect of which payment is overdue for
more than 30 days?

3.1 If no, this serves to certify that the bidder has no undisputed 
commitments for municipal services towards a municipality or 
other service provider in respect of which payment is overdue 
for more than 30 days. 

3.2 If yes, provide particulars. 

……………………………………………………………… 

YES / NO 

YES / NO 
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DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 
(VAT INCLUDED) 

MBD 5 

4. Has any contract been awarded to you by an organ of state
during the past five years, including particulars of any
material non-compliance or dispute concerning the
execution of such contract?

4.1 If yes, furnish particulars 

…………………………………………………… 

…………………………………………………… 

5. Will any portion of goods or services be sourced from outside
the Republic, and, if so, what portion and whether any portion
of payment from the municipality / municipality entity is
expected to be transferred out of the Republic?

5.1If yes, furnish particulars 

…………………………………………………….. 

…………………………………………………….. 

CERTIFICATION 

I, THE UNDERSIGNED (NAME) ……………………………………………………………………… 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. 

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO 
BE FALSE. 

………………………………….. …………………………………………… 
Signature Date 

…………………………………. ……………………………………………………. 
Position Name of Bidder 

YES / NO 
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DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 
(VAT INCLUDED) 

MBD 5 

9. Preference Points Claim Form in Terms of The Preferential Procurement Regulations 2022 -80/20

This preference form must form part of all tenders invited. It contains general information and serves as a
claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND 
PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included).

1.2 The applicable preference point system for this tender is the 80/20 preference point system. 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded 
for: 

a) Price; and
b) Specific Goals.

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS 100 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to 
claim points for specific goals with the tender, will be interpreted to mean that preference points for 
specific goals are not claimed. 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at 
any time subsequently, to substantiate any claim in regard to preferences, in any manner required by 
the organ of state. 

2. DEFINITIONS

a) “tender” means a written offer in the form determined by an organ of state in response to an
invitation to provide goods or services through price quotations, competitive tendering process or
any other method envisaged in legislation;

b) “price” means an amount of money tendered for goods or services, and includes all applicable
taxes less all unconditional discounts;

c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;
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DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 
(VAT INCLUDED) 

MBD 5 

d) “tender for income-generating contracts” means a written offer in the form determined by an
organ of state in response to an invitation for the origination of income-generating contracts
through any method envisaged in legislation that will result in a legal agreement between the
organ of state and a third party that produces revenue for the organ of state, and includes, but is
not limited to, leasing and disposal of assets and concession contracts, excluding direct sales and
disposal of assets through public auctions; and

e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1 POINTS AWARDED FOR PRICE 

a) THE 80/20 PREFERENCE POINT SYSTEMS

A maximum of 80 points is allocated for price on the following basis: 

80/20 

𝑷𝒔 = 𝟖𝟎 (𝟏 − 
𝑷𝒕−𝑷 𝒎𝒊𝒏 

)

4. POINTS AWARDED FOR SPECIFIC GOALS

4.1 In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 
points must be awarded for specific goals stated in the tender. For the purposes of this tender the 
tenderer will be allocated points based on the goals stated in Table 1 below as may be supported by 
proof/ documentation stated in the conditions of this tender: 

Where 
𝑷 𝒎𝒊𝒏 

Ps = Points scored for price of tender under consideration 

Pt = Price of tender under consideration 

Pmin = Price of lowest acceptable tender 
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DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 
(VAT INCLUDED) 

MBD 5 

Table 1: Specific goals for the tender and points claimed are indicated per the table below. 

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.) 

The specific goals allocated points in 
terms of this tender 

Number of points 

allocated 

(80/20 system) 

Number of points 
claimed (80/20 system) 

(To be completed by the 
tenderer) 

SMME (An EME or QSE) 51% or more 
Black owned 

4 

Business owned by 51% or more 
Women 

6 

Business owned by 51% or more-Black 
Youth 

6 

Businesses located within the boundaries of 
a region in COJ, COJ municipality 

4 

Total 20 

5. DECLARATION WITH REGARD TO COMPANY/FIRM

5.1 Name of company/firm……………………………………………………………………. 

5.2 Company registration number: …………………………………………………………... 

5.3 TYPE OF COMPANY/ FIRM 

◻ Partnership/Joint Venture / Consortium

◻ One-person business/sole propriety

◻ Close corporation

◻ Public Company

◻ Personal Liability Company

◻ (Pty) Limited

◻ Non-Profit Company

◻ State Owned Company
[TICK APPLICABLE BOX]

5.4 I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points 

claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the 

preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4
and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the
organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may
have –
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DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 
(VAT INCLUDED) 

MBD 5 

…………………………………………………………………….. 

…………………………………………………………………….. 

…………………………………………………………………….. 

…………………………………………………………………….. 

ADDRESS: 

…………………………………………………………………….. DATE: 

……………………………………………………………………. SURNAME AND NAME: 

………………………………………. 
SIGNATURE(S) OF TENDERER(S) 

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or only
the shareholders and directors who acted on a fraudulent basis, be restricted from
obtaining business from any organ of state for a period not exceeding 10 years,
after the audi alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.
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DECLARATION OF BIDDER’S PAST SUPPLY CHAIN PRACTICES MBD 8 

10. Declaration of bidder’s Past Supply Chain Management Practices MBD 8

1 This Municipal Bidding Document must form part of all bids invited. 

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 
goods and services are being procured, all reasonable steps are taken to combat the abuse of 
the supply chain management system. 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

a. abused the municipality’s / municipal entity’s supply chain management system or committed
any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;
c. willfully neglected, reneged on or failed to comply with any government, municipal or other

public sector contract during the past five years; or
d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and

Combating of Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s 
Database of Restricted Suppliers as companies or persons prohibited 
from doing business with the public sector? 

(Companies or persons who are listed on this Database were informed 

in writing of this restriction by the Accounting Officer/Authority of the 

institution that imposed the restriction after the audi alteram partem rule 

was applied). 

The Database of Restricted Suppliers now resides on the National 

Treasury’s website(www.treasury.gov.za) and can be accessed by 

clicking on its link at the bottom of the home page. 

Yes No 

4.1.1 If so, furnish particulars: 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms 

of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 

2004)? 

The Register for Tender Defaulters can be accessed on the National Treasury’s 

website (www.treasury.gov.za) by clicking on its link at the bottom of the home page. 

Yes No 

4.2.1 If so, furnish particulars: 
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DECLARATION OF BIDDER’S PAST SUPPLY CHAIN PRACTICES MBD 8 

4.3 Was the bidder or any of its directors convicted by a court of law 
(including a court of law outside the Republic of South Africa) for fraud or 
corruption during the past five years? 

Yes No 

4.3.1 If so, furnish particulars: 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and 
taxes or municipal charges to the municipality / municipal entity, or to 
any other municipality / municipal entity, that is in arrears for more than 
three months? 

Yes No 

4.4.1 If so, furnish particulars: 

4.5 Was any contract between the bidder and the municipality / municipal entity or any 

other organ of state terminated during the past five years on account of failure to 

perform on or comply with the contract? 

Yes No 

4.7.1 If so, furnish particulars: 

CERTIFICATION 

I, THE UNDERSIGNED (FULL NAME) …………..……………………………..…… 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS 

DECLARATION FORM TRUE AND CORRECT. 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

………………………………………... ………………………….. 

Signature Date 

………………………………………. ………………………….. 

Position Name of Bidder 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION MBD 9 

11. Certificate of Independent Bid Determination MBD 9

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement
between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties
in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe
se prohibition meaning that it cannot be justified under any grounds.

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide
measures for the combating of abuse of the supply chain management system, and must enable the
accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper
conduct in relation to such system; and

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act
during the bidding process or the execution of the contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when 
bids are considered, reasonable steps are taken to prevent any form of bid-rigging. 

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 
completed and submitted with the bid: 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, 

secretly conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire 

goods and / or services through a bidding process. Bid rigging is, therefore, an agreement between competitors 

not to compete. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION MBD 9 

I, the undersigned, in submitting the accompanying bid: 

(Bid Number and Description) 

in response to the invitation for the bid made by: 

(Name of Municipality / Municipal Entity) 

do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of: that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate;

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and
complete in every respect;

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of
the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to
determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor”
shall include any individual or organization, other than the bidder, whether or not affiliated with the bidder,
who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their

qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line of business

as the bidder

6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication between
partners in a joint venture or consortium³ will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;
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(e) the submission of a bid which does not meet the specifications and conditions of the bid;

or

(f) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of
the contract.

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, 
property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59
of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA)
for criminal investigation and or may be restricted from conducting business with the public sector for a
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act
No 12 of 2004 or any other applicable legislation.

………………………………………………… ………………………………… 

Signature Date 

…………………………………………………. ………………………………… 

Position Name of Bidder 
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PROOF OF GOOD STANDING WITH REGARDS TO MUNICIPAL ACCOUNT 

12. Proof of Good Standing With Regards to Municipal Account

The tenderer is to affix to this page: 

• Proof that the tenderer and directors of the tenderer are not in arrears for more than 90 days with

municipal rates and taxes and municipal service charges. The latest municipal account is to be

attached;

• Signed copy of the valid lease agreement if the tenderer or director of the tenderer is currently

leasing premises and not responsible for paying municipal accounts

Note: 

1. Should the municipal statement that was submitted with the tender document before tender closing date

and time be in arrears for more than 90 days at time of award, the tenderer will be requested to submit

the latest municipal statement which shows that the tenderer is not in arrears for more than 90 days. If

the statement at that time is in arrears for more than 90 days, the tenderer must submit before the

stipulated deadline, the written proof of an approved arrangement with the municipality.

2. The proof may be a copy of the agreement or an updated municipal statement which reflects the

arrangement.

3. Should this tender be considered for award of the contract, based on proof of submission and should

proof of such submission be found to be invalid, erroneous or inaccurate, the tenderer will no longer be

considered for the award of the contract.

4. Statement must not be older than 90 days from the closing date of this tender. Attach latest municipal

account statement behind this page.

5. In cases where the director of the tenderer resides with their spouse, parent, partner or sibling the owner

of the property that confirm where the director of the tenderer resides must submit an affidavit stating

such and explaining the relationship. This would happen in the case where the submitted municipal

statement or lease agreement is not in the name of the director of the tenderer. Note 1 will be applicable.

6. In cases where the business address of the tenderer is also the official residence of the director of the

tenderer, the director of the tenderer must submit an affidavit stating such. Proof that the municipal

statement is not in arrears for more than 90 days or a valid lease agreement must be submitted. Note 1

will be applicable.
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RECORD OF ADDENDA 

SIGNATURE(S)OF AUTHORIZED PERSON: …………………………………………………………. 

NAME AND SURNAME ………………………………………………………………………………………. 

DATE: .................................... 

13. Record of Addenda

We confirm that the following communications received from the employer before the submission of this tender 

offer, amending the tender documents, have been taken into account in this tender offer. 

Communications regarding the revision of this tender document can also be viewed on the following website: 

www.johannesburgwater.co.za/supply chain/tenders. 

Note: Tenderers are to check the JW website at least seven (7) days before the tender closing 

date and time for any communication in regard to the tender. 

DATE TITLE OR DETAILS 

1. 

2. 

3. 

4. 

5. 

6.
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SCOPE OF WORK 

14. Scope of Work

1.SPECIFICATIONS
1. GENERAL
1.1 30m3 Sloper Tipper Truck Specifications

1) The load body shall be large capacity unit with “struck-back” with a minimum capacity

of 30m³. The load body shall be a large tri-axle unit equipped with a tailgate, which shall automatically open and 

close with the raising and lowering of the body. An additional acceptable safety mechanism is required to prevent 

spillages in transit. 

2) The sloper tipper truck will consist of a front unit incorporating the driver’s cabin, engine and transmission and

hydraulic power units, which will be connected to the load body unit via a hinge arrangement. All movements 

between front and rear units shall be hydraulically actuated and controlled by the driver in the cab. 

3) The front unit shall have a box-section frame, which will carry the engine, transmission and the driver’s cab

and will locate the front suspension. The hinge unit between the front and rear units shall provide articulation to 

allow the sloper tipper truck to be steered but shall also allow rotation to ensure that all wheels remain in contact 

with the ground under all load conditions. 

4) The load body shall be carried on a box-section rear frame, which shall carry the load body and will locate the

two rear suspension units and be connected to the front unit via the hinge. Horses to be equipped with a double 

differential (6x4). 

5) The front axle shall be pivoted at its center point to allow movement in the vertical plane. The tow rear axles

shall be connected via A-frames and lateral tie rods to ensure large angular movements and independent wheel 

movements. 

38



SCOPE OF WORK 
6) The driver’s cab shall be fully enclosed and lockable and be of the Roll over Protection Structure type. The

cab shall provide logical convenient placement and operation of all the controls to limit driver fatigue. The cab 

shall be fitted with large laminated front windshield and tinted glass side and rear windows. The cab shall have 

an air ventilation system delivering pressurized filtered air, be heated and provided with a windscreen demister 

and shall be insulated against noise and temperature. 

7) The sloper tipper truck shall be monitored by the operator on all critical machine functions and alert the driver

before major mechanical electrical failures occur by an onboard electronic monitoring system. 

8) An active satellite management system must be installed in all vehicles to record trip positions (including

offloading position, date time route and distances travelled). A tracker report or macrograph with detailed 

information is also acceptable. This information must be accessible to JW within 24 hours of a request during 

the contract term. 

9) The following standard equipment shall be provided on the tipper truck:

a) Back-up audible alarm

b) Battery boxes which must be lockable

c) Headlights with dip control

d) Electric hooter

e) Cab interior lights

f) Side lights, reversing lights, taillights and rear brake lights, direction indicator

lights and hazard warning lights at front and rear of machine

g) Left and right rear-view mirrors

h) Two speed windscreen and rear window wipers and washer units

i) Lockable filler caps on fuel tank, engine oil, hydraulic oil tanks and radiator

j) Lockable drain plugs on engine oil sump; transmission drain plugs and radiator

k) Spare wheel including tyre

l) Adjustable seat

m) Sun visor

n) Lockable toolbox with standard tool kit

o) Front and rear tow pings

p) Inter- axle differential lock

q) Parking brakes

r) Electronic monitoring system panel shall contain the following instrumentation:

• Coolant temperature

• Retarder oil temperature
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SCOPE OF WORK 
• Brake-on light

• Alternator failure light

• Fuel filter blockage indication and

• Fuel level gauge

• Running hour meter

1.2 Procedure of Operations 

1) The sludge will be loaded at the Treatment Works by Front end Loader supplied

by JW and the trucks must transport it to disposal areas / sites as indicated by JW. 

2) No spillages whatsoever should occur during transportation and the contractor must be

ready to immediately clean up and treat any unforeseen spillages at his costs and report it to the relevant 

Process Manager, sludge coordinator or Senior Manager: Bulk Wastewater. 

3) JW reserves its right to cancel the contract with immediate effect if unacceptable and

unnecessary spillages occur. 

4) Trucks must be able to transport sewage to farmland (off road) where no roads exist.

5) Trucks can be stored on the Works sites as designated by the respective Senior Manager Bulk Wastewater,

at the contractor’s own risks. JW shall in no way be responsible for trucks stored in the allocated areas. Although 

JW provides security at its Works, the Contractor can make his own security arrangements and must indemnify 

JW against any loss or damage. 

6) The contractor’s driver shall be responsible to ensure that his truck has been fully loaded up to the markings

in the trailer before he leaves the loading and offloading sites. 

7) JW reserves the right to at any time measure the weight of the trucks or to check volumes on their way in or

out of the works. 

8) Under-loading of the trucks or failure to empty the full load at the disposal point shall result in JW applying

penalties for non-performance and cancellation of the contract thereafter. 

9) The sludge will be transported from the following JW Treatment Works:

• Bushkoppies Wastewater Treatment Works

• Driefontein Wastewater Treatment Works

40



SCOPE OF WORK 
• Ennerdale Wastewater Treatment Works

• Goudkoppies Wastewater Treatment Works

• Northern Wastewater Treatment Works

• Olifantsvlei Wastewater Treatment Works

1.3 Drivers and attendants 

1) The Contractor shall ensure that all drivers are properly licensed (Minimum Code EC License) with PrDP.

2) The Contractor shall carry out faithfully and efficiently and with due diligence the Lawful instructions of the

Bulk Wastewater Manager. 

3) The Contractor is, in addition, required to appoint an experienced and competent

Supervisor to manage the transport and disposal of sludge to private farms or to any other site as indicated by 

the Bulk Wastewater Manager in terms of regulations and guidelines for the disposal of sludge to land. 

4) The Contractor shall supply drivers with adequate protective clothing and shall ensure that

these items are properly used. 

5) Drivers must be medically fit. The cost of examinations will be for the account of the Contractor. JW retains

the right to have drivers examined. 

6) JW’s toilet and washing facilities at the Works are available for use by the drivers.

7) Should drivers dump sludge on areas not authorized by the Bulk Wastewater Manager or at more than the

allowable rates, the contractor shall immediately on instruction remove the sludge at his own cost to authorized 

areas. 

1.4 Incompetent Workers 

1)The Contractor shall at the request of the respective Bulk Wastewater Manager remove from the Contract any

person employed by him, who may in the opinion of the Bulk Wastewater Manager be incompetent or 

misconduct himself, and such person shall not again be employed on the contract without the written consent 

of the Bulk Wastewater Manager. 

1.5 Vehicles that do Not comply with Requirements 
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SCOPE OF WORK 
1) During the period of the contract any vehicle which in the opinion of the respective Bulk Wastewater Manager

is not capable of satisfactorily performing the duties prescribed owning to its mechanical condition or is in any 

way unsafe to operate shall be replaced immediately. 

2) All vehicles must be tested for a Certificate of Fitness every six months during the period of the contract and

proof of such testing may be required to be presented to the Bulk Wastewater Manager. Failure to produce 

such proof will be considered a breach of contract and Remedies for breach may be imposed. 

3) At any time during the duration of this contract the Contractor may be called upon to

Produce any one or all the following documents in respect of all vehicles and drivers: 

I. Motor Carrier Certificate (amended to comply with this contract).

II. Letter from Insurance Company

III. Current Certificate of Fitness.

IV. Current Public Vehicle License

V. Driver’s License.

VI. Certificate of good standing with the Workmen’s Compensation Commissioner.

4) Failure to produce on request any one of the above documents within a reasonable period as determined by

the Bulk Wastewater Manager will be considered a breach of contract and 

Remedies for Breach may be imposed. 

1.6 Scope of Work 

This scope of work outlines the requirements for the collection, transportation, and disposal of sludge from 
Johannesburg Water’s Northern and Southern Wastewater Treatment Works to private farms for beneficial 
reuse. The quantities indicated are estimated averages and are subject to variation based on daily sludge 
production at each facility. All operations shall be conducted by applicable environmental regulations, 
occupational health and safety requirements, and Johannesburg Water’s operational standards. 

1.6.1 Objective 

The primary objective of this contract is to ensure the reliable, safe, and efficient transportation of dewatered 
sludge from designated wastewater treatment plants to approved private farms, in a manner that prevents 
environmental contamination, complies with regulatory standards, and ensures minimal disruption to plant 
operations. 

1.6.2 Scope of Services 

The service provider shall be responsible for the following tasks: 

1.6.2.1 Collection and Loading 

• Collect dewatered sludge from designated sludge drying beds or designated loading points at each
treatment works.

• Provide all necessary loading equipment (e.g., front-end loaders, conveyors) if not available on-site,
ensuring that loading is done without spillage or damage to plant infrastructure.

42



SCOPE OF WORK 
• Confirm sludge volumes at the point of loading and maintain accurate daily records.

1.6.2.2 Transportation 

• Transport sludge from the wastewater treatment works to private farms approved by Johannesburg
Water.

• Vehicles shall be suitable for sludge transport, leak-proof, and compliant with all road safety
regulations.

• Ensure that sludge loads are covered during transit to prevent spillage, odour nuisance, and windblown
material.

• Adhere to designated transportation routes to minimise community disruption and environmental risk.

1.6.2.3 Disposal 

• Offload sludge at designated farm locations in accordance with the landowner’s instructions and
environmental best practices.

• Ensure no sludge is disposed of outside approved sites.

• Provide signed proof of delivery from each receiving farm for Johannesburg Water’s records.

1.6.2.4 Minimum and Maximum Daily Volumes 

The estimated daily sludge volumes and corresponding truck requirements are as follows: 

Northern Treatment Works: 

Plant 
Minimum Volume 
(m³/day) 

Maximum Volume 
(m³/day) 

Estimated Trucks 
per Day 

Northern Works 115 350 4-12

Driefontein Works 10 60 

Southern Treatment Works: 

Plant 
Minimum Volume 
(m³/day) 

Maximum Volume 
(m³/day) 

Estimated Trucks 
per Day 

Goudkoppies Works 40 120 

7 – 9 Ennerdale Works 30 60 

Olifantsvlei Works 175 200 

Note: These figures are estimates and may vary depending on operational conditions and sludge production 
rates. 

1.6.2.5 Vehicle Requirements 

• All vehicles used under this contract shall be approved by Johannesburg Water prior to the
commencement of work.

• Vehicles shall not be used for purposes other than those specified in this contract unless authorised in
writing by Johannesburg Water.

• Vehicles must be well-maintained, free of leaks, and equipped with suitable containment systems to
prevent environmental pollution.
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1.6.2.6 Operational Requirements 

• Provide sufficient number of trucks to meet daily sludge removal requirements, including contingency
capacity during peak production.

• Ensure daily communication with Johannesburg Water plant supervisors to confirm volumes, schedules,
and disposal locations.

• Maintain a log of all trips, including plant of origin, volume transported, date/time, truck registration,
driver’s name, and destination.

• Respond promptly to any operational issues, including breakdowns or spillage incidents, with
corrective action and reporting.

1.6.3 Health, Safety, and Environmental Compliance 

• Comply with the Occupational Health and Safety Act (Act No. 85 of 1993) and all relevant
environmental legislation.

• Provide personal protective equipment (PPE) to all personnel.

• Train drivers and handlers in safe sludge handling and spill response procedures.

• Implement measures to prevent odour nuisance, vector attraction, and groundwater contamination.

• Immediately report any incidents, accidents, or non-compliances to Johannesburg Water.
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15. Evaluation

The tender will be evaluated and adjudicated in terms of the Municipal Finance Management Act (MFMA), Preferential Procurement 
Policy Framework Act, 2000, relevant Supply Chain Management Policy of Johannesburg Water (JW) and applicable Regulations. 

Summary of Evaluation Stages: 

STAGE 1: 
MANDATORY 
EVALUATION 

STAGE 2: 
ADMINISTRATIVE EVALUATION 

STAGE 3: 
FUNCTIONAL EVALUATION 

STAGE 4: 
PREFERENCE EVALUATION 

Tenderer to submit all 
mandatory requirements 
under this Stage. 
These are criterion scored 
as ‘pass/fail’ or ‘yes/no’ 
during the evaluation 
process. 
A “fail” or “no” will lead to 
the tenderer being 
disqualified and may not be 
considered for further 
evaluation or award. 

These are the applicable Municipal 
Bidding Documents (MBD) that the 
tenderer’s duly authorized 
representative must fully complete and 
sign and provide administrative 
documents such as director’s and 
company’s municipal statement or valid 
lease agreements which must be valid 
and submitted before tender award. 
Should the MBD authority to sign and 
other administrative documents not be 
submitted or be incomplete, the 
tenderer will be given three (3) days to 
submit or complete them after receiving 
a request in writing from JW, should the 
tenderer not comply with requirement, 
the tenderer may be disqualified, and 
may will be considered for award. 

Tenderers are required to 
achieve a minimum qualifying 
score as stated in the tender 
document to proceed to next 
stage. Tenderers are required 
to submit the required 
documentary evidence which 
will clearly enable the bid 
evaluation committee to 
evaluate as per criteria 
requirements. Tenderers are 
encouraged to complete the 
provided forms in full and not to 
write “See attached or Refer to 
another part of the tender 
submission” where information 
is provided. 

The tender will be evaluated on the 80/20 
preference points system according to the 
award strategy. The Specific Goals for the 
tender will be stated in MBD 6.1. In MBD 
6.1, the tenderer must indicate how many 
points they are claiming for each Specific 
Goal and must submit all the required 
supporting documentation for the points to 
be verified and awarded by JW. The BEC 
will evaluate the submitted supporting 
documentation and confirm Specific Goal 
points claimed by the tenderer. Specific 
goals to be allocated by the BEC will 
depend on verification documentation 
submitted. 
Only tenderers that have completed and 
signed MBD6.1 and submitted applicable 
verification documents will be allocated 
Specific Goal points claimed for 
preferencing. 
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1. Stage 1: Mandatory Evaluation Criteria:

EVALUATION CRITERIA: (GATE KEEPERS) 

# CRITERIA DOCUMENTARY EVIDENCE 
COMPLY 
(YES/NO) 

1 Tender briefing meeting. Yes 

2 

The tenderer must submit proof of the mandatory documents for their offered 
trucks as they have offered in the pricing schedule of the tender document. The 
documentation must be submitted together with the tender Document. 

Failure to do so shall render the tender liable for rejection on grounds of being 
non-complaint to the tendering conditions and will be disqualified. 

The following documents are required for the sloper tipper offered: 

a) Sloper Tipper Truck

• Proof of Certificate of Registration in Respect of Motor Vehicle in
accordance with the National Road Traffic Act.

• Proof of valid Motor Vehicle Licence and Licence Disc in accordance
with the National Road Traffic Act.

Note 1: Only sloper tipper trucks, accompanied by all required supporting 
documentation, will be considered in the evaluation process. 

Note 2: The proof of a valid Certificate of Registration, valid Motor Vehicle 
Licence, and Licence Disc submitted must be in the name of the Tenderer 
or the name of the company from which the Tenderer will be leasing the 
truck. 

Note 3: If the Tenderer intends to hire or lease the truck(s) from another 
service provider, the Tenderer must submit a letter of intent to hire from 
the lessor for the offered truck(s). This must be accompanied by all 
required documentation as specified above. The letter of intent must 
clearly confirm that the truck(s) will be available for use as required. 

Note 4: If the trucks offered are owned by the Tenderer, the Tenderer must 
submit a confirmation letter on the company's letterhead, committing to 
provide the trucks upon the contract’s commencement date. 

Note 5: As Johannesburg Water permits tenderers to hire sloper tipper 
trucks from lessors to meet their capacity requirements, tenderers hiring 
trucks are required to submit an alternate letter of intent and relevant 
documentation for the trucks offered. If tenderers submit both the 
original letter of intent and the alternate letter of intent, both documents 
will be evaluated to determine the number of trucks offered. Tenderers 
who fail to submit the alternate letter of intent and associated hire 
documentation will not be disqualified but will have only the original 
letter of intent considered in the evaluation. The letters of intent must 
also commit that the trucks will be available for use on the contract's 
commencement date. Please refer to the Allocation Strategy for detailed 
guidance on how the trucks offered will be assessed in accordance with 
Johannesburg Water’s requirements. 

Yes 
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3 Yes 

NB: Bidders that fail to comply with the above mandatory requirement may not be considered further 
for evaluation. 

2. Stage 2: Administrative Evaluation Criteria:

NO. REFERENCE TO 
TENDER 
DOCUMENT 

DESCRIPTION REQUIREMENT 

1. Annexure Certificate of Authority or Board 
Resolution Letter granting authority to 
sign 

Complete and submit 

2. MBD 1 Invitation to Bid Form Completed and signed 
MBD 1 Form. 

3. CSD Central Supplier Database 
Registration 

Provide proof of CSD 
registration. Complete 
MAAA number on cover 
page or copy of CSD 
report. 

4 MBD 3.1 Pricing Schedule – Firm Prices 
(Purchases) 

Completed MBD 3.1 
Form. 

5. MBD 4 Declaration of Interest Completed and signed 
MBD 4 Form. 

6. MBD 5 Declaration of Procurement Above 
R10m (All Applicable Taxes Included) 

Completed and signed 
MBD 5 Form. 

7. MBD 6.1 Preference Points Claim in Terms of 
The Preferential Procurement 
Regulations 2022 

Completed and signed 
MBD 6.1 Form. 

9. MBD 8 Declaration of Bidder’s Past Supply 
Chain Management Practices 

Completed and signed 
MBD 8 Form. 

10. MBD 9. Certificate of Independent Bid 
Determination 

Completed and signed 
MBD 9 Form. 

11. Annexure – Proof of 
Specific Goals 

Refer to documents listed in 4.3 
verification documents to be submitted 
with the tender document 

Submit applicable 
documentation with the 
tender submission – If 
not submitted with the 
tender document points 
for Specific Goals won’t 
be allocated. 

12. Annexure Municipal Rates and Taxes for the 
Tenderer - Current municipal rates for 
the entity not in arrears by more than 
90 days. If leasing/renting, submitted 
copy of valid lease agreement where 
premises are rented OR 
Confirmation that suitable 
arrangements are in place for arrear 
municipal obligations with your local 
municipality OR 
Current  municipal  rates  which  is not 
older than 90 days or valid lease 
agreement with affidavit from owner of 

Submit applicable 
documentation with the 
tender submission 

Signed Pricing Schedule and completed rates for items offered
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property in cases stated in Proof of 
Good Standing with regards to 
Municipal Accounts document 

13. Annexure Municipal Rates and Taxes - Current 
municipal rates for the directors of the 
entity not in arrears by than 90 days. If 
leasing/renting, submitted copy of valid 
lease agreement where premises are 
rented OR 
Confirmation that suitable 
arrangements are in place for arrear 
municipal obligations with your local 
municipality OR 
Current municipal rates which is not 
older than 90 days or valid lease 
agreement with affidavit from owner of 
property in cases stated in Proof of 
Good Standing with regards to 
Municipal Accounts document. 

Submit applicable 
documentation with the 
tender submission 

14. Annexure Occupational Health and Safety 
Declaration form – if applicable 

Occupational Health and 
Safety Declaration form 
– if applicable

15. Annexure Joint Venture, Consortium, or 
equivalent agreement– if applicable. 

Joint Venture, 
Consortium, or 
equivalent agreement 
signed showing 
percentage ownership of 
parties – if applicable. 

Tenderers will be notified of any omitted, outstanding, missing and or incomplete administrative 
documents and will be offered a period of 3 days to complete or submit those pages i.e., Municipal 
Bidding Documents (MBD), authority to sign and other administrative documents that require 
completion and signatures. These exclude documentation on functionality, price and preference 
points for specific goals, and MBD 6.2 Local Production and Content. 

Tenders that are received contrary to the above requirements will be disqualified after three (3) days 
period has lapsed. 

If locality is a specific goal in MBD6.1 – the requested documentation may not be used to allocate 
points for specific goals. 
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3. Stage 3 Functionality Evaluation Criteria:

The total Weighting is 100 and the Minimum Qualifying Score is 60. 
The following aspects will be considered during the functional evaluation: 

TENDERER’S EXPERIENCE AND EXPERIENCE OF KEY PERSONNEL 

CRITERIA 
NO. 

CRITERIA EVIDENCE SUB-CRITERIA/CLAUSE MAX 
SCORE 

SCORE 

1 TENDERER'S EXPERIENCE 

The Tenderer (Company) is 
required to have experience 
in the transportation of 
sewage sludge or any 
biosolids where the 
services were completed 
successfully. 

The tenderer must provide relevant documentation (i.e. 
Contactable reference letters) as proof where transportation of 
sewage sludge or any biosolids was carried out successfully. 

This document must be completed by the referee and included in 
the tender submission. Alternatively, the client’s letterhead may be 
used for this purpose provided it complies with the functional 
criteria requirements. A separate form must be completed for each 
reference as required in the evaluation criteria. The Information 
provided will be verified and if found to be false or misrepresented, 
punitive measures will be instituted against the respective party 
including blacklisting and restriction from participating in any future 
government tender. 

Experience in the 
transportation of sewage 
sludge or any biosolids 

50 

Less than 1 year 0 

1 year and more but less than 3 
years 

30 

3 years and more but less than 
5 years 

40 

5 years or more 50 

2 Driver/Operator experience& 
Licence 
The tender driver must 
have at least a minimum of 
5 years’ experience driving 
vehicles above 16 000kg 
and valid EC (code 14) 
drivers’ licence with PrDP 

The tenderer must provide a Curriculum Vitae (CV) for each driver 
assigned to the trucks. Each CV must be accompanied by a valid EC 
(Code 14) driver’s licence with a PrDP. The number of CVs 
submitted must match the number of trucks offered. 

Experience of Driver/Operator 
 
 
 

50 Less than 5 years 0 

5 years and more but less 
than 10 years 

30 

10 years and more but less 
than 15 years 

40 

15 years or more 50 

MINIMUM QUALIFYING SCORE 60 

TOTAL 100 
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EVALUATION 

Note: It is the responsibility of the Tenderer to ensure that their listed referees are contactable. Johannesburg Water will conduct reference checks 
with the referees of the recommended Tenderer. Each referee will be given five (5) working days from the date of request by Johannesburg Water 
to confirm, in writing, the information provided in the reference letter. Failure by the referee to provide confirmation within the stipulated timeframe 
will result in the Tenderer not being awarded points for contactable references 

It is important to apply the averaging method during evaluation to ensure fairness, transparency, and consistency across all bidders. Each truck 

offered in the tender must have a qualified and experienced driver, and averaging prevents bidders from relying on a single highly experienced 

driver to overshadow less experienced ones. This approach ensures that the overall competency of the entire team is considered, which is 

critical when transporting sewage sludge or biosolids, given the safety, environmental, and regulatory risks involved. If one driver lacks sufficient 

experience, the risk of accidents, spillage, or non-compliance increases, and averaging helps mitigate this by measuring the collective 

competence of all drivers submitted. Furthermore, applying a uniform scoring system strengthens compliance with the MFMA and Supply Chain 

Management prescripts, making the evaluation process defensible in the event of an appeal or audit. This method also encourages bidders to 

field a consistently strong team rather than relying on one “star driver,” thereby improving industry standards and service delivery. Overall, 

averaging provides a fair, objective, and justifiable basis for scoring, while protecting the integrity of the evaluation process. 

Here’s how the evaluation criteria you provided would be applied step by step, with an example of averaging scores to clarify the process 

The Criteria 

Driver/Operator Experience & Licence (50 points)

• Less than 5 years → 0 points

• 5–9 years → 30 points

• 10–14 years → 40 points

• 15+ years → 50 points

assigned to the tenderer’s fleet must be scored individually, and then the average score of all drivers is taken as the final score for this criterion driver 

Example Scenario 
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EVALUATION 

Suppose a tenderer offers 3 trucks; therefore, they must submit 3 driver CVs with their licences. 

Driver 1: 7 years’ experience → 30 points 

Driver 2: 12 years’ experience → 40 points 

Driver 3: 18 years’ experience → 50 points 

The first step 

Allocate points to each driver: 

• Driver 1 = 30

• Driver 2 = 40

• Driver 3 = 50

Add the points together: 

1. Divide by the number of drivers (3): 
120÷3=40

2. The average score = 40(out of 50).

3.  The scores will be allocated as 
follows:

4. a. 30-39 points will score 30
5. b. 40-49 points will score 40
6. c. 50 and above will score 50

.
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EVALUATION 

4. Stage 4 Price and Preference Points Evaluation:

4.1 Pricing 

The following aspects will be considered in the financial offer: 

a) Costing for all items as described in the Pricing Schedule and applicable Strategies
Review of financial offer and discrepancies between total and calculations.

b) Identify any parameters that may have a bearing on the financial offer, e.g., contract
period, price escalations or adjustments required and life cycle costs.

c) The tender will be evaluated on the 80/20 preference system.

Refer to Pricing Schedule to complete the pricing. 

4.2 The maximum preference points for this bid are allocated as follows: 

POINTS 

PRICE 80 

SPECIFIC GOALS 20 

TOTAL POINTS FOR PRICE AND 
SPECIFIC GOALS 

100 

Specific Goals 

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations 
2022, preference points must be awarded for specific goals stated in the tender. For the 
purposes of this tender the tenderer will be allocated points based on the goals stated in table 
1 below as may be supported by proof/ documentation stated in the conditions of this tender. 

Specific goals may include contracting with persons, or categories of persons, historically 
disadvantaged by unfair discrimination on the basis of race, gender or disability. 

Race: 
I. Ownership by black people

II. Black Designated Group:
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EVALUATION 
Ownership by black people that are unemployed 
Ownership by black people who are youth 
Ownership by black people living in rural or underdeveloped areas or townships 
Ownership by black people with disabilities 
Ownership by black people who are military veterans 
Cooperative owned by black people 

Gender: 
III. Persons, or categories of persons, historically disadvantaged by unfair discrimination

on the basis of gender are women. Ownership by persons that are classified as female
or women according to the Department of Home Affairs of South African.

Disability: 
IV. Persons, or categories of persons, historically disadvantaged by unfair discrimination

on the basis of disability are disabled persons.

Reconstruction and Development Programme (RDP) objectives as published in Government 
Gazette No. 16085 dated 23 November 1994 i.e., 

Local Manufacture: 

I. Promotion of procurement of locally manufactured goods in South Africa to promote
job creation in light of the high unemployment rate in South Africa which has a greater
impact previously disadvantaged individuals and black youth. 

Locality: 

I. Promotion of procurement from local business in the geographical areas that JW
operate in. This is also directed at creating employment in the areas JW operate in.
The BSC may allocate points as follows:

• Promotion of enterprises located in the Gauteng Province

• Promotion of enterprises located in a specific region within COJ (the 7
regions. A to G)

• Promotion of enterprises located in the City of Johannesburg municipality

• Promotion of enterprises located rural or underdeveloped areas or townships.

QSE 

I. Promotion of procurement from QSE’s that are black owned.

EME: 

I. Promotion of procurement from EME’s that are black own.

SUB-CONTRACTING: 

Promotion of sub-contracting to a company owned by Historically Disadvantaged Individuals 
(HDI) individuals. 
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EVALUATION 
JOINT VENTURE, CONSORTIUM OR EQUIVALENT: 

For Joint Venture Agreements, Consortiums or equivalent, the agreement must show 

percentages of ownership and work to be completed by each party. This agreement must 
form part of the tender submission. 

To determine the Joint Venture, Consortium or equivalent score for specific goals, JW will look 

at the consolidated BBBEE certificate to determine the points for specific goals that will be 

awarded to the tenderer. If a consolidated BBBEE certificate is not submitted, the parties to 

the joint venture, consortium or equivalent must submit their individual BBBEE certificates 

issued by a SANAS accredited verification agency or the documents listed below on 4.4 and 

the joint venture, consortium or equivalent agreement in order for JW to determine the 

proportional points for specific goals. 

Documentation to be provided: 

• JV, Consortium, or equivalent agreement

• Consolidated BBBEE certificate issued by an SANAS accredited verification agency.

Certificate must be valid

• JV, Consortium, or equivalent agreement to contain percentage ownership which will

be used to determine the proportional points for specific goals.

Table Specific Goals 1: 

The specific goals allocated points in terms of this tender 

Number of 
points 

allocated 

(80/20 system) 

SMME (An EME or QSE) 51% or more Black owned 4 

Business owned by 51% or more-Women 6 

Business owned by 51% or more-Black Youth  

Businesses located within the boundaries of a region in COJ, COJ 
municipality 

TOTAL 20 

6

4
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EVALUATION 
4.3 The following verification documents must be submitted with the tender document: 

SPECIFIC GOALS – ANY ONE OR A 
COMBINATION OF ANY 

MEANS OF VERIFICATION THAT MAY BE SELECTED OR 
A COMBINATION THEREOF 

Business owned by 51% or more – 

Black Youth 
• Valid BBBEE Certificate issued by SANAS accredited

verification agency or Affidavit sworn under oath.

Business owned by 51% or more- 
Women 

• Valid BBBEE Certificate issued by SANAS accredited
verification agency or DTI/CIPC BBBEE Certificate for
Exempted Micro Enterprises or Affidavit sworn under
oath, OR

• CIPC registration document showing percentage of
ownership and share certificate where applicable

Businesses located within the 
boundaries of a region in COJ, COJ 
municipality. 

• Proof of municipal account / valid lease agreement, letter
from the landlord/Ward Council confirming the business
address.

SMME (An EME or QSE) owned by 
51% or more - Black People 

• Valid BBBEE Certificate issued by SANAS accredited
verification agency or DTI /CIPC BBBEE Certificate for
Exempted Micro Enterprises or Affidavit sworn under
oath.

Subcontracting with companies at least 51% owned by Historicall Disadvantaged Individual (HDI) groups 
mentioned above. 

• Draft subcontracting agreement

• Valid BBBEE Certificate issued by SANAS accredited verification agency or DTI / CIPC BBBEE
Certificate for Exempted Micro Enterprises or Affidavit sworn under oath.

Joint Venture (JV), Consortium or Equivalent 

• JV, Consortium or Equivalent agreement must indicate percentage ownership of each party, and

• Valid BBBEE Certificate issued by SANAS accredited verification agency or DTI /CIPC BBBEE
Certificate for Exempted Micro Enterprises or Affidavit sworn under oath, and

• CIPC registration document (if sub-contracting to a 51% or more blacked owned Cooperative).

4.4 The following are the requirements for the Sworn Affidavit it terms of the BBBEE Sector Codes of 
Good Practise: 

Affidavit Prescribed Formats Category Financial Threshold 

Generic Enterprises 
BO QSE Between R10m and R50m 

BO EME Less than R10m 
Sector Specific Enterprises 

BO QSE Between R10m and R50m 
BO EME Less than R10m 

Construction Sector Code 

EME Contractor Less than R3m 

BO EME BEP Less than R1.8m 
Financial Sector Code 

BO QSE Between R10m and R50m 
BO EME Less than R10m 
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EVALUATION 
Information Communication Technology Sector Code (ICT) 

BO QSE Between R10m and R50m 
BO EME Less than R10m 

Marketing, Advertising & Communication Sector Code (MAC) 
> Public Relations BO QSE Between R5m and R10m 

> Marketing, Advertising &
Communications

BO EME Less than R5m 

Property Sector Code 

> Service-based BO QSE Between R5m and R10m 
EME Less than R5m 

> Agency-based BO QSE Between R2.5m and R35m 

> Asset-based EME Less than R2.5m 
BO QSE Between R80m and R400m 

Tourism Sector Code 
BO QSE Between R5m and R45m 
BO EME Less than R5m 

Specialised Enterprises 
BO QSE Between R10m and R50m 
BO EME Less than R10m 

4.5 Requirements for a valid BBBEE Certificate 

a) Copy of a certified valid BBBEE certificate (Only Valid BBBEE certificate must be accredited by SANAS)

or valid Sworn Affidavit issued by the DTIC or the CIPC or in a similar format complying with

commissioner of oath Act.

b) Bidders who do NOT qualify as EME’s and QSE’s as outlined in 4.4, must submit B-BBEE verification

certificates that are issued by an Agency accredited by SANAS.

c) Bidders who fail to submit a certified copy of their valid B-BBEE certificate or valid sworn affidavit or valid

DTI / CIPC B-BBEE certificate will score zero points for specific goals.

Valid Sworn Affidavits or certified copies of B-BBEE Certificate must comply with the requirements

outlined in the Justices of the Peace and Commissioners of Oaths Act, no 16 of 1963 and its Regulations

promulgated in Government Notice GNR 1258 of 21 July 1972 Justices of the Peace and Commissioners

of Oaths Act, No. 16 of 1963. i.e.

(i) The deponent shall sign the declaration in the presence of the commissioner of oaths (COA).

(ii) Below the deponent’s signature the COA shall certify that the deponent has acknowledged that

he knows and understands the contents of the declaration and the COA shall state the manner,

place, and date of taking the declaration.

(iii) The COA shall sign the declaration and print his full name and business address below his

signature; and state his designation and the area for which he holds his appointment, or the office

held by him if he holds his appointment ex officio.

(iv) Copy of certified copies will not be accepted.

N.B. A tenderer failing to submit proof of specific goals claimed as per 4.3 will not be disqualified but will be 
allocated zero points for specific goals and will be allocated points for pricing. 

4.6 Award and Allocation Strategy: 

AWARD STRATEGY The award strategy is to award the contract to the highest scoring 

tenderer in terms of price and specific goals, in alignment with JW’s 
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truck capacity requirements. 

ALLOCATION STRATEGY The Sloper tipper trucks offered by each tenderer will be 

allocated to the highest-ranked tenderer for each item. If the 

number of trucks offered is not enough to meet Johannesburg 

Water’s (JW) full capacity and technical needs for a specific line 

item, the following steps will apply: 

1. The next highest-ranked tenderer with trucks that meet

the technical requirements will be awarded to cover the

remaining capacity.

2. If there is still a shortfall, trucks from the next highest-

ranked tenderer that meet the technical requirements will be

allocated. This process will continue in order of ranking until all

capacity needs are met.

To ensure value for money and cost-effectiveness, JW may negotiate 

the prices of service providers recommended for approval for each 

item. These talks will be based on market-related pricing. JW may also 

standardize the rates of bidders awarded the same capacity, using its 

benchmarked rates to assess cost-effectiveness. The final contract 

rates will not be higher than the rates originally submitted by the 

tenderer. 
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PRICING DATA 

16. Pricing Instructions 

General Pricing Instructions: 

a) All price(s) shall exclude Value Added Tax at the standard rate as gazetted from time to time by the
Minister of Finance in terms of the Value Added Tax Act 89 of 1991 as amended. VAT will be shown
separately on the Pricing Schedule/s and included in the total.

b) All price(s) tendered shall include the cost of all insurances, services, labour, equipment, materials, etc.
and be the net price after all unconditional discounts and settlement discount have been deducted. The
net price/s shall be without any extra or additional charges to JW whatsoever.

c) A Firm price tender will be required for the duration of the contract, for tender evaluation and budgeting
purposes.

d) Should the contract be based on firm prices, no adjustment of prices will be made for the duration of
the contract.

e) Should the contract be based on non-firm prices, price adjustment request including supporting
documentation must be sent to JW at least 30 days before agreed adjustment interval. The agreed
formula in the Pricing Adjustment formula will form the basis of the negotiation.

f) Unconditional discounts will be taken into account for evaluation purposes but conditional discounts will
not be taken into account for evaluation purposes.

g) Estimated quantities provided in the Scope of Work are purely for evaluation purposes only and does
not provide any indication of the required quantities of product/s for the duration of the contract by JW
and does not provide any guarantee to the contractor whatsoever in terms of quantities required.
Pricing for any additional work that may arise on the project, outside of the defined Scope of Works,
will be as per price in the pricing schedule of additional work, but written approval will still be required
before any additional work is carried out by the Service Provider.

h) All pricing quoted in the Pricing Schedule/s shall be in South African Rand (ZAR) and rounded off to two
decimals.

i) The Pricing Schedule has to be completed in black ink and the Tenderer is referred to the
Acknowledgement of Bid Conditions in regard to arithmetical errors and alterations, and the handling
thereof.

j) Time based fees shall be calculated by multiplying the provided unit cost rate with the actual time spent
by the applicable personnel in rendering the service required by the Employer.

k) Lump sum prices or rates shall not be adjustable with regard to changes in the law for the duration of the
Contract Period of Performance.

l) The Service Provider shall pay all taxes, duties, fees, levies and other impositions without separate
reimbursement by the Employer.

m) All activities or tasks shall be invoiced on a monthly basis, based on work successfully completed and
accepted by the Employer.

n) Any changes to the pricing schedule on the issued tender document will result in elimination, the Tenderer
can however indicate in the qualifications any alternatives that they might want to offer.

o) For non-firm prices, index/indices that will be applicable for the bid and anniversary dates thereof will be
provided in the tender document and must be used by the bidder to calculate their bid to enable JW to
compare like for like. The tenderer must apply at least one month before the interval date as stated in the
tender document by sending a Request for Pricing adjustment together with all the supporting
documentation and source data to the JW representative. The Request for Price adjustment is a request
and may be negotiated with the bidder by JW.

p) Pricing in full for rates-based rates contract, the tenderer must price for year 1, year 2 and year 3.

Alterations 

The evaluation on price alteration will be conducted as follows: 

Where the tender award strategy is to evaluate and award per item or category, the following must apply: 

(i) If there is an alteration on the rate but no alteration on the total for the item or category,
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PRICING DATA 
the bidder will not be disqualified 

(ii) If there is an alteration on the total for the item/s without authentication, bidders will
only be disqualified for alteration per item or category.

Where the tender award strategy is to evaluate and award total bid offer, the following must apply: 

(i) If there is an alteration on the rate, total for the line item, sub-total/ sum brought/carried
forward for the section but no alteration on the total bid offer, the bidder will not be
disqualified.

(ii) If there is an alteration on the total bid offer on form of offer then the amount in words
must be considered or vice-versa.

(iii) If there is an unauthenticated alteration on the total bid offer and the amount in words
is not authenticated, the bidders will be disqualified for the entire tender.

Where the tender pricing schedule or bill of quantities is requesting rates/price from bidder/s 
without providing a total, the following will apply: 

(i) If there is an unauthenticated alteration on the unit rate/price the bidder must be disqualified.

PROJECT SPECIFIC PRICING INSTRUCTIONS: 

Having examined the Tender documents], we, the undersigned, tender for Transportation of Sewage Sludge 
on as and when required basis for a period of thirty-six (36) months as specified in conformity with the said 
Tender documents and as may be ascertained in accordance with the Schedule of Prices attached herewith 
and made part of this Tender. 

Details of my / our offer are / are as follows: 

We undertake, if our Tender is accepted, execute the contract in accordance with the requirements as specified. 

We agree to abide by this Tender for a period of ninety (90) days from the date fixed for Tender opening, and it 
shall remain binding upon us and may be accepted at any time before the expiration of that period. 

Until a formal Contract is prepared and executed, this Tender, together with your written acceptance thereof and 
your notification of award, shall constitute a binding Contract between us. 

We understand that Johannesburg Water is not bound to accept the lowest or any tender it may receive, and 
that the contract may be awarded in whole or in part and to more than one tenderer. 

Should my/our tender be successful, it be understood that a contract will come into existence for an as and 
when required basis for a period of thirty-six (36) months that will commence from the date indicated in the letter 
of acceptance. 
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PRICING DATA 
PRICING SCHEDULE 

NB: ANY AND ALL ALTERATIONS TO THE PRICING SCHEDULE MUST BE SIGNED IN FULL 
OR INITIALLED NEXT TO THE ALTERATION BY THE TENDERER’S AUTHORISED 
SIGNATORY 

BID DOCUMENTS MUST BE COMPLETED USING NON-ERASABLE BLACK INK. 
BIDS THAT ARE RECEIVED CONTRARY TO THIS REQUIREMENT WILL BE DISQUALIFIED 

I/We, the undersigned, hereby acknowledge myself/ourselves fully conversant with the details 
and conditions set out in the General Conditions of Contract, Special Conditions and Technical 
Specifications attached and hereby agree to provide the services listed below and provide results 
and certificates to JW in accordance therewith. 

Please Note: 

1. Tender prices must include all transport, fuel, labour, Insurances, OHS compliance, any
equipment etc. required to successfully execute the contract in its entirety, and prices must
exclude VAT.

Note:- 

a) Rates quoted must include the services of an operator, fuel/diesel, oil, stores, transport, operational
assistants and all other expenses incidental to the hire and operation of the plant, equipment and work
to be performed

b) Tenderers are free to tender for only the Southern Works or the Northern Works or for both options.
JW reserves the right to adjudicate the tender to its’ best advantage.

c) Please note that these rates tendered are for the hire of sloper tipper trucks anywhere within the
geographical limits of the City of Johannesburg as well as the immediate surrounding areas, to 60km
from the supply source.
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17. Pricing Schedule

The Service Provider shall only claim rates / fees payable in terms of the pricing schedule below: 

PRICING SCHEDULE 

NUMBER OF TIPPER TRUCKS OFFERED FOR THE EXECUTION OF THIS CONTRACT 

Item No Description 
NORTHERN WORKS 

Number Tipper Trucks 
Offered 

SOUTHERN WORKS 
Number Tipper Trucks 

Offered 

YEAR 1 

1 30m3 capacity 

YEAR 2 

2 30m3 capacity 

YEAR 3 

3 30m3 capacity 

61



7.4.2 PRICE SCHEDULE 

Schedule A: Year 1 

TRANSPORTATION OF SEWAGE SLUDGE 

YEAR 1 

KILOMETERS- 
ONE WAY 

RATE PER CUBIC METER 
FOR THE SOUTHERN WORKS 

RATE PER CUBIC METER 
FOR THE NORTHERN WORKS 

Estimated 
Quantity 
(m3) 

Rate Amount Estimated 
Quantity 
(m3) 

Rate Amount 

From 0 to 10 800 R R 1200 R R 

> 10 to 20 800 R R 1200 R R 

> 20 to 25 800 R R 1200 R R 

> 25 to 30 800 R R 1200 R R 

> 30 to 35 800 R R 1200 R R 

> 35 to 40 800 R R 1200 R R 

> 40 to 45 800 R R 1200 R R 

> 45 to 50 800 R R 1200 R R 

> 50 to 55 800 R R 1200 R R 

> 55 to 60 800 R R 1200 R R 

> 60 to 65 800 R R 1200 R R 

> 65 to 70 800 R R 1200 R R 

> 70 to 75 800 R R 1200 R R 

> 75 to 80 800 R R 1200 R R 

> 80 to 85 800 R R 1200 R R 

> 85 to 90 800 R R 1200 R R 

> 90 to 95 800 R R 1200 R R 

> 95 to 100 800 R R 1200 R R 

On-site 
operations * 

400 
R 
/8hr 

R 
400 

R 
/8hr 

R 

Year 1 Total 
Amounts 

R R 

* In addition to the above pricing, tenderers are required to indicate a rate per Tipper truck for on-site operations
for the filling of drying beds up to 800m from loading point.
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Schedule B: Year 2 

TRANSPORTATION OF SEWAGE SLUDGE 

YEAR 2 

KILOMETERS- 
ONE WAY 

RATE PER CUBIC METER 
FOR THE SOUTHERN WORKS 

RATE PER CUBIC METER 
FOR THE NORTHERN WORKS 

Estimated 
Quantity 
(m3) 

Rate Amount Estimated 
Quantity 
(m3) 

Rate Amount 

From 0 to 10 850 R R 1300 R R 

> 10 to 20 850 R R 1300 R R 

> 20 to 25 850 R R 1300 R R 

> 25 to 30 850 R R 1300 R R 

> 30 to 35 850 R R 1300 R R 

> 35 to 40 850 R R 1300 R R 

> 40 to 45 850 R R 1300 R R 

> 45 to 50 850 R R 1300 R R 

> 50 to 55 850 R R 1300 R R 

> 55 to 60 850 R R 1300 R R 

> 60 to 65 850 R R 1300 R R 

> 65 to 70 850 R R 1300 R R 

> 70 to 75 850 R R 1300 R R 

> 75 to 80 850 R R 1300 R R 

> 80 to 85 850 R R 1300 R R 

> 85 to 90 850 R R 1300 R R 

> 90 to 95 850 R R 1300 R R 

> 95 to 100 850 R R 1300 R R 

On-site 
operations * 

300 
R 
/8hr 

R 
500 

R 
/8hr 

R 

Year 2 Total 
Amounts 

R R 

* In addition to the above pricing, tenderers are required to indicate a rate per Tipper truck for on-site operations
for the filling of drying beds up to 800m from loading point.
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Schedule C: Year 3 

TRANSPORTATION OF SEWAGE SLUDGE 

YEAR 3 

KILOMETERS- 
ONE WAY 

RATE PER CUBIC METER 
FOR THE SOUTHERN WORKS 

RATE PER CUBIC METER 
FOR THE NORTHERN WORKS 

Estimated 
Quantity 
(m3) 

Rate Amount Estimated 
Quantity 
(m3) 

Rate Amount 

From 0 to 10 900 R R 1350 R R 

> 10 to 20 900 R R 1350 R R 

> 20 to 25 900 R R 1350 R R 

> 25 to 30 900 R R 1350 R R 

> 30 to 35 900 R R 1350 R R 

> 35 to 40 900 R R 1350 R R 

> 40 to 45 900 R R 1350 R R 

> 45 to 50 900 R R 1350 R R 

> 50 to 55 900 R R 1350 R R 

> 55 to 60 900 R R 1350 R R 

> 60 to 65 900 R R 1350 R R 

> 65 to 70 900 R R 1350 R R 

> 70 to 75 900 R R 1350 R R 

> 75 to 80 900 R R 1350 R R 

> 80 to 85 900 R R 1350 R R 

> 85 to 90 900 R R 1350 R R 

> 90 to 95 900 R R 1350 R R 

> 95 to 100 900 R R 1350 R R 

On-site 
operations * 

500 
R 
/8hr 

R 
600 

R 
/8hr 

R 

Year 3 Total 
Amounts 

R R 

* In addition to the above pricing, tenderers are required to indicate a rate per Tipper truck for on-site operations
for the filling of drying beds up to 800m from loading point.

SUMMARY SCHEDULE - TRANSPORTATION OF SEWAGE SLUDGE 

Total Amounts SOUTHERN WORKS NORTHERN WORKS 

Year 1 R R 
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SIGNATURE(S)OF AUTHORIZED PERSON ................................... 

NAME OF BIDDER ……………………………………………………… 

NAME OF AUTHORIZED PERSON IN BLOCK LETTERES ………………………………………….. 

BID NUMBER: ……………………………………………………………………………………………….. 

Year 2 R R 

Year 3 R R 

Year 1, Year 2, Year 3 R R 

15% VAT R R 

TOTAL R R 

*All prices MUST include any other costs incurred to render the service. Additional charges post

acceptance cannot be submitted as these will be rejected. All rates must exclude VAT. 

NB: Failure to complete and sign this form in full and authenticate alterations with a full signature or 

initial will result in the elimination of the tender. 

CONTRACT PRICE 

This is a firm tender. 

Failure to adhere to this requirement will prejudice your tender 
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CONTACTABLE REFERENCE 

 

NB: This document must be completed by the referee / client and included in the tender submission. 
Alternatively, the client’s letterhead may be used for this purpose provided it complies with the functional criteria 
requirements as stated on this template. A separate form must be completed for each reference as required in 
the evaluation criteria. Information provided will be verified and if found to be false or misrepresented, punitive 
measures will be instituted against the respective party including blacklisting and restriction from participating in 
any future government tender. 

in any future government tender. 

CONTACTABLE REFERENCE 

To Johannesburg Water (SOC) Ltd 

I, the undersigned being duly authorised to do so, hereby furnish a reference to Johannesburg Water relative 
to the TRANSPORTATION OF SEWAGE SLUDGE 

Name of Tenderer: …………………………………………………………………………............. 

Description of Goods / Services provided: 

…………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………… 

Duration: Year-Month-Day when the Goods / Services were provided 

Start date (Year- Month -Day) when the above was provided: 

…………/…………/……………. 

End date (Year- Month -Day) when the above was provided: 

…………/…………/……………. 

Name of authorised person: ………………………………….………………………………. 

Signature: ……………...………………………. Date ……………………….…………… 

Telephone/Mobile: ………………………………………………………………………………... 

Email: ……………………………………………………………………………….……………… 

Completed on behalf (Name of Client) ………………………………………………………. 
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NB: This document must be completed by the referee / client and included in the tender submission. 
Alternatively, the client’s letterhead may be used for this purpose provided it complies with the functional criteria 
requirements as stated on this template. A separate form must be completed for each reference as required in 
the evaluation criteria. Information provided will be verified and if found to be false or misrepresented, punitive 
measures will be instituted against the respective party including blacklisting and restriction from participating in 
any future government tender. 

 

CONTACTABLE REFERENCE 
CONTACTABLE REFERENCE 

To Johannesburg Water (SOC) Ltd 

I, the undersigned being duly authorised to do so, hereby furnish a reference to Johannesburg Water relative 
to the TRANSPORTATION OF SEWAGE SLUDGE 

Name of Tenderer: …………………………………………………………………………............. 

Description of Goods / Services provided: 

…………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………… 

Duration: Year-Month-Day when the Goods / Services were provided 

Start date (Year- Month -Day) when the above was provided: 

…………/…………/……………. 

End date (Year- Month -Day) when the above was provided: 

…………/…………/……………. 

Name of authorised person: ………………………………….………………………………. 

Signature: ……………...………………………. Date ……………………….…………… 

Telephone/Mobile: ………………………………………………………………………………... 

Email: ……………………………………………………………………………….……………… 

Completed on behalf (Name of Client) ………………………………………………………. 
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NB: This document must be completed by the referee / client and included in the tender submission. 
Alternatively, the client’s letterhead may be used for this purpose provided it complies with the functional criteria 
requirements as stated on this template. A separate form must be completed for each reference as required in 
the evaluation criteria. Information provided will be verified and if found to be false or misrepresented, punitive 
measures will be instituted against the respective party including blacklisting and restriction from participating in 
any future government tender. 

 

CONTACTABLE REFERENCE 
CONTACTABLE REFERENCE 

To Johannesburg Water (SOC) Ltd 

I, the undersigned being duly authorised to do so, hereby furnish a reference to Johannesburg Water relative 
to the TRANSPORTATION OF SEWAGE SLUDGE 

Name of Tenderer: …………………………………………………………………………............. 

Description of Goods / Services provided: 

…………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………… 

Duration: Year-Month-Day when the Goods / Services were provided 

Start date (Year- Month -Day) when the above was provided: 

…………/…………/……………. 

End date (Year- Month -Day) when the above was provided: 

…………/…………/……………. 

Name of authorised person: ………………………………….………………………………. 

Signature: ……………...………………………. Date ……………………….…………… 

Telephone/Mobile: ………………………………………………………………………………... 

Email: ……………………………………………………………………………….……………… 

Completed on behalf (Name of Client) ………………………………………………………. 
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NB: This document must be completed by the referee / client and included in the tender submission. 
Alternatively, the client’s letterhead may be used for this purpose provided it complies with the functional criteria 
requirements as stated on this template. A separate form must be completed for each reference as required in 
the evaluation criteria. Information provided will be verified and if found to be false or misrepresented, punitive 
measures will be instituted against the respective party including blacklisting and restriction from participating in 
any future government tender. 

 

CONTACTABLE REFERENCE 
CONTACTABLE REFERENCE 

To Johannesburg Water (SOC) Ltd 

I, the undersigned being duly authorised to do so, hereby furnish a reference to Johannesburg Water relative 
to the TRANSPORTATION OF SEWAGE SLUDGE 

Name of Tenderer: …………………………………………………………………………............. 

Description of Goods / Services provided: 

…………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………… 

…………………………………………………………………………………………………………… 

Duration: Year-Month-Day when the Goods / Services were provided 

Start date (Year- Month -Day) when the above was provided: 

…………/…………/……………. 

End date (Year- Month -Day) when the above was provided: 

…………/…………/……………. 

Name of authorised person: ………………………………….………………………………. 

Signature: ……………...………………………. Date ……………………….…………… 

Telephone/Mobile: ………………………………………………………………………………... 

Email: ……………………………………………………………………………….……………… 

Completed on behalf (Name of Client) ………………………………………………………. 
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Registration No: 2000/029271/30 

Curriculum Vitae of Key Personnel 

Provide separate forms for each key personnel as per the position listed in the form: 

Driver/Operator 

Curriculum Vitae 

Name: 
Date of birth: 

Profession (Where Applicable): Nationality: 

Qualifications (Where Applicable): 

Name of Employer (firm): 

Current position: 
Total Months Relevant 
Experience: 

Employment Record: 

Experience Record Pertinent to Required service: 

START DATE dd 
month year 

End DATE dd 
month year 

ROLE WHICH PROVES RELEVANT 
EXPERIENCE 

Certification: 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly 
describes me, my qualifications and my experience. 

................................................................…………. .…………............. 
Signature of person named in the schedule Date 
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Registration No: 2000/029271/30 

 

COMPLIANCE CHECKLIST SHEET FOR DOCUMENTATION OF SLOPER TIPPER TRUCK 

OFFERED 

Name of 
Tenderer 

Tender No. Transportation of Sewage Sludge 

Offered Sloper Tipper Truck Documentation 

Item No. 
Description of offered 
Sloper Tipper Truck 

Copy of 
Registration 
Certificate (Yes/No) 

Roadworthy 
Certificate Expiry 
Date 

Insurance 
(Yes/No) 

Note: The tenderer must complete the above for each plant type. This checklist will also be 
used by the evaluators when conducting the mandatory evaluation. 

71



Registration No: 2000/029271/30 

 

COMPLIANCE CHECKLIST SHEET FOR PRESENTATION OF SLOPER TIPPER 

TRUCK 

Name of 
Tenderer 

COMPLIANT 

Item Description 

Number 
of Trucks 
Offered Yes No Comment 

1 Sloper Tipper Truck 

2 
The load body shall be minimum 
capacity of 30m³ 

3 

The load body shall be a large tri- 
axle unit equipped with a tailgate, 
which shall automatically open 
and close with the raising and 
lowering of the body 
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Registration No: 2000/029271/30 

 

 COMPLIANCE CHECKLIST SHEET FOR TENDERER’S KEY STAFF 

Name of Tenderer 

Does the key 
personnel have the 

Name Surname Valid Medical Certificate required minimum 
License with Expiry date experience of 5 years 

PrDP as a driver or operator 
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JOHANNESBURG WATER (SOC) LIMITED 

BID SPECIFICATION COMMITTEE 

Registration No: 2000/029271/30 

TECHNICAL DATA SHEET

Name of Tenderer 

Make of Sloper Trailer 

Year of Manufacture 

Capacity 

*Minimum capacity of the Sloper Trailer must be minimum 30m3
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SPECIAL CONDITIONS 

 

18. Special Conditions:
8.SPECIAL CONDITIONS OF CONTRACT

GENERAL: NB: The attention of the tenderer is drawn to the fact that General Conditions of 

Contract shall apply, where applicable, to this contract. 

1. DEFINITIONS: 1.1 That “Johannesburg Water (SOC) Ltd” shall herein after be 

referred to as “JW”. 

1.2 The “Managing Director” shall mean the Managing Director: 

Johannesburg Water (SOC) Ltd or his authorised representative. 

1.3 “Vat” shall mean Value Added Tax in terms of the Value Added 

Tax Act 89 of 91 as amended. 

1.4 “Bulk Wastewater Manager” shall mean the Bulk Wastewater 

Manager: Johannesburg Water (SOC) Ltd or his authorised 

representative. 

1.5 “JW Evaluation Team” shall be comprised of representatives 

from JW Operations and Supply Chain Management Unit. 

2. PRICE: 2.1 All prices shall exclude Value Added Tax at the standard rate as 

gazetted from time to time by the Minister of Finance in terms of 

the Value Added Tax Act 89 of 91 as amended. 

2.2 All alterations must be authenticated with a signature or initialled 

by the authorised signatory. Failure to comply with this 

requirement will render the tender liable for rejection on grounds 

of being incomplete. 

2.3 All price(s) tendered shall include the cost of all insurances, OHS 

compliance, services, labour, equipment, fuel, materials, etc. and 

be the nett price after all discounts and settlement discount have 

been deducted. The nett price/s shall be without any extra or 

additional charges to JW whatsoever. 

2.4 A firm price tender will be preferred for the duration of the 

contract. 

3.SURETY BOND: 3.1 No surety bond shall be required in terms of this contract. 

4.COMPLIANCE WITH

LEGISLATION:

4.1 The Contractor shall comply with all Municipal By-laws, and any 

other Laws, Regulations or Ordinances and shall give all notices 

and pay all fees required by the provisions of such By-laws and 

Regulations Specified therein. 

4.2 The Contractor will be responsible for the transport and offloading 

of sludge in terms of the relevant Works permit/licence and the 
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4.3 

4.4 

National Guidelines for the Permissible Utilizations and Disposal 

of Sewage Sludge (TT85/97, TT 154/02 & TT 262/06), as 

amended from time to time. 

Instructions regarding application rates, where to dump, and 

tipping distances will be given to the contractor in terms of Cl. 5.2, 

and the contractor must ensure that drivers strictly comply when 

offloading on land. 

The Contractor shall comply with all the requirements prescribed 

in the technical specification, unless otherwise stated. 

5. SAFETY: 5.1 Without derogation from the generality of Clause 5.1, or from any 

other Provision of this contract, the Contractor shall comply in all 

respects with the safety and other requirements of the 

Occupational Health Safety Act 85 of 93 and the regulations 

applicable. 

5.2 Successful tenderers will be required to compile and submit a 

Health and Safety File for approval by the JW OHS Department 

prior to commencement of the contract. 

5.3 The tenderers attention is drawn towards the Occupational 

Health and Safety Declaration form (Annexure A) which must be 

fully completed and submitted with the tender. 

5.4 Upon award, the successful service provider(s) will be inducted 

by the company’s OHS department on the requirements that will 

be applicable for the duration of the contract in terms of all 

occupational health and safety. 

5.5 For the duration of the contract, monthly site inspections will be 

conducted by the assigned OHS representative of JW where the 

appointed service provider(s) will be inspected for compliance in 

line with the health and safety requirements as set out on the 

Volume 2-Occupational Health, Safety & Environmental 

Specification of the tender document and any other requirements 

as expected. 

6.INSURANCE AND

INDEMNIFICATION:

6.1 In addition to any insurance required to be held by the Service 

provider in terms of the Contract in terms of the Occupational 

Injuries and Diseases Act no. 130 of 93, the Service provider 

must be fully insured against all accidents, loss or damage arising 

out of the conditions or operation of the vehicles or execution of 

any work including all third-party risks. The Service provider 

hereby indemnifies and agrees to keep indemnified throughout 

the period of the contract JW against all claims by third parties or 

the Contractor’s own employees resulting from the operations 

carried out by the Service provider under this contract. 
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6.2 

6.3 

A current certificate of good standing in terms of the 

Compensation for Occupational Injuries and Diseases Act 

(COIDA), 93 must be furnished by the Service provider within 21 

days of notification of acceptance of the tender. 

The service provider shall be liable for any damages or injury of 

whatever nature caused directly or indirectly because of his 

operations, to any of JW’s or Municipal Government or Private 

Property or to his own vehicles and personnel. 

7. REMEDIES, 7.1 If the supplier or any person employed or associated with him or 

BREACH, WHOLE in the case of a Company, a Director or shareholder or person 

AGREEMENT, similarly associated with such Company, either directly or 

WAIVER VARIATION indirectly gives or offers to give any gratuity, reward or 

AND INDULGENCES: commission or other bribe to any person in the employ of JW this 

contract shall be avoidable at the instance of JW. 

7.2 If the Contractor has not complied with the Managing Director’s 

requirements or if he is in breach of any of the Conditions of this 

contract and: 

7.2.1 Fails to remedy such breach within fourteen (14) days of 

receipt of written notice requiring it to do so (or if not 

reasonably possible to remedy the breach within fourteen 

(14) days), within such further period as may be reasonable

in the circumstances, provided that the Contractor furnishes

evidence within the period of fourteen (14) days reasonably

satisfactory to JW, that it has taken whatever steps are 

available to it to commence remedying the breach, then the 

JW shall be entitled, without notice and in addition to any 

other remedy available to it at law or under this agreement, 

including obtaining an interdict, to cancel this agreement or to 

claim specific performance of any obligation whether or not 

the due date for performance has arrived, in either event 

without prejudice to JW’s right to claim damages. 

7.2.2 Should JW elect to cancel the contract then and in such 

instance a certificate presented by the Managing Director of 

JW shall constitute proof of the contractor’s indebtedness to 

JW. 

7.3 This agreement constitutes the entire agreement between the 

parties relating to the matter hereof. 

7.4 No amendment or consensual cancellation of this agreement or 

any provision or term hereof or of any agreement, bill of exchange 

or other document issued or executed pursuant to or in terms of 

this agreement and no settlement of any dispute arising under 
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this agreement and no extension of the time, waiver or relaxation 

or suspension of any of the provisions or terms of this agreement 

or of any agreement, bill of exchange or other document issued 

pursuant to or in terms of this agreement shall be binding unless 

recorded in a written document signed by the parties. Any such 

extension, waiver or relaxation or suspension, which is so given 

or made, shall be strictly construed as relating to the matter in 

respect whereof it was made or given. 

8. DISPUTES: 8.1 In the event of any dispute arising between JW and the 

Contractor in connection with or arising out of the contract, it shall 

be referred to the Managing Director of JW who shall state his 

decision in writing and give notice of the same to the Contractor 

within 28 days of the dispute having been submitted to the 

Managing Director of JW. Such decision shall be binding upon 

the Contractor subject to clause 9.2. 

8.2 Should the Contractor be dissatisfied with the decision of the 

Managing Director he/she may, within 28 days after receiving 

notice of such decision, require that the issue or issues be 

referred to a single arbitrator to be agreed upon between the 

parties or, failing agreement, to be nominated by the Chairman 

of the Association of Arbitrators and any such reference shall be 

deemed to be submission to the arbitration of a single arbitrator 

in terms of the Arbitration Act, 65. The award of the arbitrator 

shall be final and binding on both parties. 

8.3 Not later than one week after receipt of notice calling for 

arbitration, JW may give notice to the Contractor that the dispute 

or disputes be settled by Court of Law having jurisdiction. 

9. SCOPE OF

CONTRACT:

9.1 Trucks will be loaded with sewage sludge by Front  end 

Loaders supplied by JW at Goudkoppies, Bushkoppies, 

Olifantsvlei, Northern and Driefontein Works (or any other works 

located within, and surrounding the City of  Johannesburg 

area). The Sludge then needs to be transported and dumped at 

approved sites at private farms within 0-100km from the Works. 

9.2 When undertaking sludge collection, transportation and 

unloading; the Contractor will be required to work with JW staff 

under the direction of the Works Manager, but operational control 

will rest with the Contractor’s Driver and Contractor’s sludge co- 

ordinator. 

9.3 The volume of sludge that needs to be transported to private 

farms can vary substantially. 

Estimated Average volumes are as follows: 
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Northern Treatment Works 

Plant Minimum Maximum 

Northern 

Works 115m³/day 

350 

m³/day 

Driefontein Works 10 m³/day 60 m³/day 

Total Number of 

Trucks 4 Trucks 12 Trucks 

Southern Treatment Works 

Plant Minimum Maximum 

Goudkoppies Works 40 m³/day 

120 

m³/day 

Ennerdale 

Works 30 m³/day 60 m³/day 

Olifantsvlei 

Works 175 m³/day 

200 

m³/day 

Total Number of 

Trucks 7 Trucks 9 Trucks 

9.4 

9.5 

9.6 

9.7 

9.8 

9.9 

9.10 

*The above-mentioned quantities are estimates, they will vary

based on sludge production at the various works. This is as and

when.

The vehicles accepted by JW in terms of this contract shall not

be used other than for the purpose of this contract unless agreed

in writing by JW.

Sludge solar drying operations may substantially influence the 

quantity of sludge to be transported from the Works. 

When sludge cannot be dried at Driefontein, Northern Works, 

Goudkoppies, Bushkoppies and Olifantsvlei Works, the volume 

of sludge that needs to be transported, can easily more than 

double. Rain can also influence the drying operations and the 

sludge volumes that need to be transported. 

Rain on farmland can render the trucks inaccessible which needs 

to be addressed as per contract. 

Varying distances to farms as well as the moisture content of the 

sludge will also influence the number of trucks required. 

Both wet and dry sludge will have to be transported. 

JW developed a sludge plan to (in a phased way), eventually 

comply with the A1a sludge standard. In terms of the “Guidelines 

for the Utilisation and Disposal of Wastewater sludge” TT 262/06, 

as incorporated into the works license conditions. 
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9.11 Once JW can produce A1a sludge in a sustainable way, it is 

planned to dispose of the compliant sludge by means of a 

separate new contract. Collection and disposal in terms of this 

new separate contract should hopefully relieve JW from any 

transport costs. 

9.12 Prospective tenderers should therefore take into consideration 

that this contract might during the 3-year period, change from 

transporting both wet and dry sludge, to a contract scope which 

will only apply to the transport and disposal of wet or non- 
 compliant sludge. 

9.13 This change is however not envisaged during the first year of the 

duration of this contract. 

9.14 JW allows outside parties to collect sludge at the works with no 

cost to JW subject to certain conditions. Such collections will also 

impact on the sludge volumes to be transported in terms of this 

contract. 

10. REQUIREMENTS: 10.1 The Contractor shall be required to provide sloper tipper trucks 

for on-and off-road duties to collect and transport sewage sludge 

according to the duties set out in the specification. 

10.2 The sloper tipper trucks shall have a loading capacity of at least 

30m³ each, to load 30m³ wet or dry sludge; with sufficient 

freeboard available to prevent spillages. 

10.3 Tenderers must state on the Technical Data Sheet, the type of 

vehicle/chassis offered. 

10.4 Vehicles shall be equipped with additional functional safety 

mechanisms to prevent any spillages in transit. 

10.5 Horses to be equipped with a double differential (6x4) to enable 

offloading in loose maize fields. 

10.6 All trailers shall be clearly marked on the inside by an acceptable 

method to indicate loading volumes, e.g. welding of metal 

indicators. 

10.7 An active satellite management system must be installed in all 

vehicles to record trip positions (including offloading position, 

date time route and distances travelled). This information must 

be accessible to JW within 24 hours of a request during the 

contract term. 
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10.8 

10.9 

No person employed by the contractor on this contract will be 

allowed to stay at any of the Works after working hours. The 

contractor must provide accommodation, for drivers off-site. JW 

will provide ablution facilities during working hours only which 

should be left in a clean state after use. 

Proof of valid Driver’s License with PrDP, of employees that will 

be executing the services for JW throughout the duration of the 

contract to be submitted by successful contractor upon receipt of 

letter of appointment, prior to commencement of work. 

11. QUANTITIES: 11.1 Due the nature of this work, all orders issued during the contract 

term will be on an “as and when” required basis. Contractors must 

take note of the variances that must be expected in the volume 

of sludge to be transported as stipulated in Clause 10 

The plant will be required on an “as and when” required basis 

based on JW’s needs. 

11.2 The number of sloper tipper trucks that the tenderers are willing 

to offer for the duration of the contract, should be stated and 

taken on a serious light. Penalties will be imposed on the 

contractor during the duration of the contract, in a case where JW 

needs the trucks, and they cannot be availed. 

12.TENDER OF

VALIDITY:

12.1 The Tender shall be valid for a period of 90 days from the closing 

date of Tenders. 

13. ADJUDICATION

OF TENDERS:

13.1 The highest, lowest or any tender will not necessarily be accepted 

by JW. JW reserves the right to adjudicate the Tender to its best 

interest and it is not necessarily intended to award the contract to 

only one Contractor. Adequate number of contractors shall be 

appointed to suit the operational needs of the company. 

14. ACCEPTANCE OF

TENDER:

14.1 A valid and binding contract will be concluded at the time that the 

contractor signs an official Contract Document at the offices of 

JW after the contractor is in possession of the letter of 

acceptance. 

14.2 The contract, once awarded, will be effective for a period of thirty- 

six (36) months. 

15.METHOD OF

WORKING:

15.1 The Contractor shall be responsible for the maintenance and 

fuelling of vehicles. 

15.2 The Contractor is required to have adequate reserve of vehicles 

or shall make adequate arrangements for replacements to be 

available. Should extensive rain cause backlogs more than the 

normal daily production at any of the Works, the contractor can 
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be granted an extended period at the discretion of the BWW 

Manager to address and dispose of the backlog. 

15.3 Any damages caused by sludge backlogs due to non- 

performance by the contractor shall be reinstated by the 

contractor within 14 days of occurrence. Failure to reinstate within 

the specified period will result in JW repairing the damages at the 

contractor’s account, which shall be deducted from any 

outstanding amounts due to the contractor by JW, at the 

discretion of the BWW Manager. 

15.4 The Contractor shall not unduly hinder or prevent the free and 

continual use of vehicle entrances, tradesmen’s entrances, 

gateways, etc. 

16. WORKING

HOURS:

16.1 Working hours at the Treatment Works to be 7:00 – 15:30 during 

Weekdays. Special permission will be required to work after 

hours or on Saturdays and Sundays 

17. PAYMENT: 17.1 Payment on this contract will be as follows: 

i. Invoices must be submitted covering a calendar month

commencing on the 1st day and ending on the last day of 

the month. 

ii. The contractor shall submit by the 6th working day of

every month a complete and detailed invoice in triplicate

for work done during the previous calendar month. 

Payment will be based on the invoices subject to any 

adjustment by the Bulk Wastewater Manager in respect 

of errors, downtime, penalties or any other claim that ‘JW’ 

may have in respect of this contract. 

iii. Daily trip control sheets (supplied by JW) are to be

submitted daily to the Sludge Coordinator countersigned 

by a responsible official designated by the Bulk 

Wastewater Manager. 

iv. All documents required in the Clauses 18.1 (iii), shall be

accurately completed in every respect. Any delays or 

breakdowns attributable to mechanical defect or to the 

acts or omissions of the Contractor or his employees must 

be recorded. It must be expressly understood that senior 

officials of JW cannot personally supervise the operation 

of every vehicle, so the accuracy of information recorded 

on these documents is of paramount importance. Any 

inaccuracy, which  could have  bearing  on,  the  amount 

paid to the Contractor will be regarded in the most serious 
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light and may, at the discretion of JW, be regarded as a 

breach of the Contract. 

v. Payment shall be made within 30 days of statement from

the Bulk Wastewater Manager approving the invoice.

vi. Invoices for payment must be submitted under the

contractor’s name and made at the applicable rates.

vii. The rates tendered shall be for the transport and

offloading on an m3/km basis one way.

viii. The rates as tendered shall be inclusive of all costs

incurred by the Contractor Including the return journey.

ix. JW is entitled to deduct from any payment due to the

Contractor amounts due to JW in terms of Clauses and

17.3.

x. Payment for work done during overtime will be the same

as that for normal time. Should overtime be allowed by

the BWW manager on contractor’s request; the contractor

shall be liable for the additional cost incurred by JW.

18. BREAKDOWNS/

PENALTIES

18.1 

i) 

Should the required number of vehicles offered by the tenderer 

be unavailable, vehicles breakdown or become defective or to be 

unable to perform the tasks required and so cause delay of work 

at any time, such vehicle(s) shall be replaced within 24 hours 

from time of such breakdown if the conditions stipulated by 

Clause .2 for allowable backlogs are exceeded. 

Instead of exercising its rights in terms of Clause 22 of the 

General Conditions of Contract (JW 13), the Bulk Wastewater 

Manager may impose the following penalties in terms of the 

Conventional Penalties Act No. 15 of 62. 

In the event of the Contractor being unable to supply the 

replacement vehicles within the time stipulated by Clause .1, the 

following procedure in applying penalties will be adopted: 

a) Penalties will be applied for successive 1-day periods or

part thereof calculated after the end of the one day

calculated after the end of the one day the requirement of

Clause 18.2.

b) The amount of penalty to be applied will be based on the

full daily rate for each penalty period as follows:

1. Period up to 2 working days delay period:
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.COMPLETENESS: 

ii) 

.1 

Daily rate + 10% for the entire delay period 

2. Period up to 4 working days delay period:

Daily rate + 20% for the entire delay period.

3. Period up to 6 working days delay period

Daily rate + 30% for the entire delay period.

Penalties will be applied by Bulk Wastewater Manager. The daily 

rate in this sub-clause will be taken as the total average daily rate 

for the preceding 5 working days. 

Failure by the tenderer to complete the tender in full will render 

the tenderer liable to rejection on grounds of being incomplete. 

20. LEGAL: 20.1 

20.2 

All vehicles tendered and loads (carrying of up to 30 tons of 

sludge) must conform to the requirements of the Road Traffic Act 

No. 93 of 96 and Regulations as amended and any other relevant 

Act which regulates the transport of sludge/ hazardous waste. 

The Tenderer must ensure that all relevant legislation is complied 

with in the employment of all labour. 

21.FURTHER

INFORMATION:

21.1 Should the tenderer have any queries regarding this tender 
he/she must submit these in writing to Ntokozo Mdluli via email 
at ntokozo.mdluli@jwater.co.za or Keorapetse Mdluli at 
keorapetse.nyokong@jwater.co.za during office hours from 
07:30am to 15:30pm Monday to Friday within the first two 
weeks after the tender has been advertised. 

22. NOTICE: 22.1 

22.1.1 

22.1.2 

22.1.3 

Any NOTICE or communication required or permitted to be given 

in terms of this agreement shall be valid and effective only if in 

writing and may be given in one or more of the following manners: 

Sent by prepaid registered post (by airmail if appropriate) in 

an envelope correctly addressed to it at an address chosen 

as its domicilium citandi et executandi to which post it is 

delivered, in which event such notice shall be deemed to have 

been received on the 7th (seventh) business day after posting 

(unless the contrary is proved); or 

Delivered by hand to a responsible person during ordinary 

business hours at the physical address chosen as its 

domicilium citandi et executandi, in which event such notice 

shall be deemed to have been received on the day of delivery; 

or 
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22.2 

Sent by telefax to its chosen telefax number, in which event 

such notice shall be deemed to have been received on the 

date of dispatch (unless the contrary is proved). 

Notwithstanding anything to the contrary herein contained a 

written notice or communication received by a party shall be 

adequate written notice or communication to it notwithstanding 

that it was not sent to or delivered at its domicilium citandi et 

executandi. 
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19. General Conditions of Contract

TABLE OF CLAUSES 
1. Definitions
2. Application
3. General
4. Standards
5. Use of contract documents and information inspection
6. Patent Rights
7. Performance security
8. Inspections, tests and analyses
9. Packing
10. Delivery and documents
11. Insurance
12. Transportation
13. Incidental Services
14. Spare parts
15. Warranty
16. Payment
17. Prices
18. Variation orders
19. Assignment
20. Subcontracts
21. Delays in the supplier’s performance
22. Penalties
23. Termination for default
24. Anti-dumping and countervailing duties and rights
25. Force Majeure
26. Termination for insolvency
27. Settlement of Disputes
28. Limitation of Liability
29. Governing language
30. Applicable law
31. Notices
32. Taxes and duties
33. Transfer of contracts
34. Amendments of contracts
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1. Definitions 1. The following terms shall be interpreted as indicated:

1.1 “Closing time” means the date and hour specified in the bidding documents for the receipt of bids. 

1.2 “Contract” means the written agreement entered into between the purchaser and the supplier, as recorded 
in the contract form signed by the parties, including all attachments and appendices thereto and all documents 
incorporated by reference therein. 

1.3 “Contract price” means the price payable to the supplier under the contract for the full and proper 
performance of his contractual obligations. 

1.4 “Corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value to influence the 
action of a public official in the procurement process or in contract execution. 

1.5 "Countervailing duties" are imposed in cases where an enterprise abroad is subsidized by its government 
and encouraged to market its products internationally. 

1.6 “Country of origin” means the place where the goods were mined, grown or produced or from which the 
services are supplied. Goods are produced when, through manufacturing, processing or substantial and major 
assembly of components, a commercially recognized new product results that is substantially different in basic 
characteristics or in purpose or utility from its components. 

1.7 “Day” means calendar day. 

1.8 “Delivery” means delivery in compliance of the conditions of the contract or order. 

1.9 “Delivery ex stock” means immediate delivery directly from stock actually on hand. 

1.10 “Delivery into consignees store or to his site” means delivered and unloaded in the specified store or depot 
or on the specified site in compliance with the conditions of the contract or order, the supplier bearing all risks 
and charges involved until the goods are so delivered and a valid receipt is obtained. 

1.11 "Dumping" occurs when a private enterprise abroad market its goods on own initiative in the RSA at 
lower prices than that of the country of origin and which have the potential to harm the local industries in the 
RSA. 

1.12 ”Force majeure” means an event beyond the control of the supplier and not involving the supplier’s fault or 
negligence and not foreseeable. Such events may include, but is not restricted to, acts of the purchaser in its 
sovereign capacity, wars or revolutions, fires, floods, epidemics, quarantine restrictions and freight embargoes. 

1.13 “Fraudulent practice” means a misrepresentation of facts in order to influence a procurement process or 
the execution of a contract to the detriment of any bidder, and includes collusive practice among bidders (prior 
to or after bid submission) designed to establish bid prices at artificial non-competitive levels and to deprive the 
bidder of the benefits of free and open competition. 

1.14 “GCC” means the General Conditions of Contract. 

1.15 “Goods” means all of the equipment, machinery, and/or other materials that the supplier is required to 
supply to the purchaser under the contract. 

1.16 “Imported content” means that portion of the bidding price represented by the cost of components, parts or 
materials which have been or are still to be imported (whether by the supplier or his subcontractors) and which 
costs are inclusive of the costs abroad, plus freight and other direct importation costs such as landing costs, 
dock dues, import duty, sales duty or other similar tax or duty at the South African place of entry as well as 
transportation and handling charges to the factory in the Republic where the goods covered by the bid will be 
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manufactured. 

1.17 “Local content” means that portion of the bidding price, which is not included in the imported content 
provided that local manufacture does take place. 

1.18 “Manufacture” means the production of products in a factory using labour, materials, components and 
machinery and includes other related value-adding activities. 

1.19 “Order” means an official written order issued for the supply of goods or works or the rendering of a 
service. 

1.20 “Project site,” where applicable, means the place indicated in bidding documents. 

1.21 “Purchaser” means the organization purchasing the goods. 

1.22 “Republic” means the Republic of South Africa. 

1.23 “SCC” means the Special Conditions of Contract. 

1.24 “Services” means those functional services ancillary to the supply of the goods, such as transportation 
and any other incidental services, such as installation, commissioning, provision of technical assistance, 
training, catering, gardening, security, maintenance and other such obligations of the supplier covered under 
the contract. 

1.25 “Supplier” means the successful bidder who is awarded the contract to maintain and administer the 
required and specified service(s) to the State. 

1.26 “Tort” means Delict 

1.27 “Turnkey” means a procurement process where one service provider assumes total responsibility for all 
aspects of the project and delivers the full end product / service required by the contract. 

1.28 “Written” or “in writing” means hand-written in ink or any form of electronic or mechanical writing. 

2. Application
2.1 These general conditions are applicable to all bids, contracts and orders including bids for functional and
professional services (excluding professional services related to the building and construction industry), sales,
hiring, letting and the granting or acquiring of rights, but excluding immovable property, unless otherwise
indicated in the bidding documents.

2.2 Where applicable, special conditions of contract are also laid down to cover specific goods, services or 
works. 

2.3 Where such special conditions of contract are in conflict with these general conditions, the special 
conditions shall apply. 

3. General 3.1 Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for any
expense incurred in the
preparation and submission of a bid. Where applicable a non-refundable fee for documents may be charged.

3.2 Invitations to bid are usually published in locally distributed news media and on the municipality/municipal 
entity website. 

4. Standards 4.1 The goods supplied shall conform to the standards mentioned in
the bidding documents and specifications.
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5. Use of contract documents and information inspection
5.1 The supplier shall not, without the purchaser’s prior written consent, disclose the contract, or any provision
thereof, or any specification, plan, drawing, pattern, sample, or information furnished by or on behalf of the
purchaser in connection therewith, to any person other than a person employed by the supplier in the
performance of the contract. Disclosure to any such employed person shall be made in confidence and shall
extend only so far as may be necessary for purposes of such performance.

5.2 The supplier shall not, without the purchaser’s prior written consent, make use of any document or 
information mentioned in GCC clause 5.1 except for purposes of performing the contract. 

5.3 Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain the property of the 
purchaser and shall be returned (all copies) to the purchaser on completion of the supplier’s performance under 
the contract if so required by the purchaser 

5.4 The supplier shall permit the purchaser to inspect the supplier’s records relating to the performance of the 
supplier and to have them audited by auditors appointed by the purchaser, if so required by the purchaser. 

6. Patent Rights
6.1 The supplier shall indemnify the purchaser against all third-party claims of infringement of patent, trademark,
or industrial design rights arising from use of the goods or any part thereof by the purchaser.

6.2 When a supplier develops documentation / projects for the municipal owned entity (MOE), the MOE shall 
retain ownership of any written opinion, advice, presentation or other deliverable that the supplier produces for 
the MOE in its tangible form on payment of all fees due, owing and payable to the supplier. The ownership of 
the intellectual property rights in the services, products of the services and the methodology and technology 
used to perform the services and all its working papers shall be retained by the supplier. 

7. Performance security
7.1 Within thirty (30) days of receipt of the notification of contract award, the successful bidder shall furnish to
the purchaser the performance security of the amount specified in SCC.

7.2 The proceeds of the performance security shall be payable to the purchaser as compensation for any loss 
resulting from the supplier’s failure to complete his obligations under the contract. 

7.3 The performance security shall be denominated in the currency of the contract, or in a freely convertible 
currency acceptable to the purchaser and shall be in one of the following forms: 

(a) a bank guarantee or an irrevocable letter of credit issued by a reputable bank located in the purchaser’s
country or abroad, acceptable to the purchaser, in the form provided in the bidding documents or another form
acceptable to the purchaser; or
(b) a cashier’s or certified cheque.

7.4 The performance security will be discharged by the purchaser and returned to the supplier not later than 
thirty (30) days following the date of completion of the supplier’s performance obligations under the contract, 
including any warranty obligations, unless otherwise specified. 

8. Inspections, tests and analyses
8.1 All pre-bidding testing will be for the account of the bidder.

8.2 If it is a bid condition that goods to be produced or services to be rendered should at any stage be subject 
to inspections, tests and analyses, the bidder or contractor’s premises shall be open, at all reasonable hours, 
for inspection by a representative of the 
purchaser or organization acting on behalf of the purchaser. 

8.3 If there are no inspection requirements indicated in the bidding documents and no mention is made in the 
contract, but during the contract period it is decided that inspections shall be carried out, the purchaser shall 
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itself make the necessary arrangements, including payment arrangements with the testing authority concerned. 

8.4 If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the goods to be in accordance 
with the contract requirements, the cost of the inspections, tests and analyses shall be defrayed by the 
purchaser. 

8.5 Where the goods or services referred to in clauses 8.2 and 8.3 do not comply with the contract requirements, 
irrespective of whether such goods or services are accepted or not, the cost in connection with these inspections, 
tests or analyses shall be defrayed by the supplier. 

8.6 Goods and services which are referred to in clauses 8.2 and 8.3 and which do not comply with the contract 
requirements may be rejected. 

8.7 Any contract goods may on or after delivery be inspected, tested or analysed and may be rejected if found 
not to comply with the requirements of the contract. Such rejected goods shall be held at the cost and risk of the 
supplier who shall, when called upon, remove them immediately at his own cost and forthwith substitute them 
with goods, which do comply with the requirements of the contract. Failing such removal the rejected goods 
shall be returned at the suppliers cost and risk. Should the supplier fail to provide the substitute goods forthwith, 
the purchaser may, without giving the supplier further opportunity to substitute the rejected goods, purchase 
such goods as may be necessary at the expense of the supplier. 

8.8 The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel the contract on 
account of a breach of the conditions thereof, or to act in terms of Clause 22 of GCC. 

9. Packing
9.1 The supplier shall provide such packing of the goods as is required to prevent their damage or deterioration
during transit to their final destination, as indicated in the contract. The packing shall be sufficient to withstand,
without limitation, rough handling during transit and exposure to extreme temperatures, salt and precipitation
during transit, and open storage. Packing, case size weights shall take into consideration, where appropriate,
the remoteness of the goods’ final destination and the absence of heavy handling facilities at all points in transit.

9.2 The packing, marking, and documentation within and outside the packages shall comply strictly with such 
special requirements as shall be expressly provided for in the contract, including additional requirements, if any, 
and in any subsequent instructions ordered by the purchaser. 
10. Delivery and documents

10.1 Delivery of the goods and arrangements for shipping and clearance obligations, shall be made by the
supplier in accordance with the terms specified in the contract.

11. Insurance
11.1 The goods supplied under the contract shall be fully insured in a freely convertible currency against loss
or damage incidental to manufacture or acquisition, transportation, storage and delivery in the manner
specified.

12. Transportation
12.1 Should a price other than an all-inclusive delivered price be required, this shall be specified.

13. Incidental Services
13.1 The supplier may be required to provide any or all of the following services, including additional services,
if any:
(a) performance or supervision of on-site assembly and/or commissioning of the supplied goods;

(b) furnishing of tools required for assembly and/or maintenance of the supplied goods;

(c) furnishing of a detailed operations and maintenance manual for each appropriate unit of the supplied goods;

(d) performance or supervision or maintenance and/or repair of the supplied goods, for a period of time agreed
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by the parties, provided that this service shall not relieve the supplier of any warranty obligations under this 
contract; and 

(e) training of the purchaser’s personnel, at the supplier’s plant and/or on-site, in assembly, start-up, operation,
maintenance, and/or repair of the supplied goods.

13.2 Prices charged by the supplier for incidental services, if not included in the contract price for the goods, 
shall be agreed upon in advance by the parties and shall not exceed the prevailing rates charged to other parties 
by the supplier for similar services. 

14. Spare parts
14.1 As specified, the supplier may be required to provide any or all of the following materials, notifications, and
information pertaining to spare parts manufactured or distributed by the supplier:

(a) such spare parts as the purchaser may elect to purchase from the supplier, provided that this election shall
not relieve the supplier of any warranty obligations under the contract; and;

(b) in the event of termination of production of the spare parts:
(i) advance notification to the purchaser of the pending termination, in sufficient time to permit the purchaser to
procure needed requirements; and

(ii) following such termination, furnishing at no cost to the purchaser, the blueprints, drawings, and specifications
of the spare parts, if requested.

15. Warranty
15.1 The supplier warrants that the goods supplied under the contract are new, unused, of the most recent or
current models, and that they incorporate all recent improvements in design and materials unless provided
otherwise in the contract. The supplier further warrants that all goods supplied under this contract shall have no
defect, arising from design, materials, or workmanship (except when the design and/or material is required by
the purchaser’s specifications) or from any act or omission of the supplier, that may develop under normal use
of the supplied goods in the conditions prevailing in the country of final destination.

15.2 This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof as the case 
may be, have been delivered to and accepted at the final destination indicated in the contract, or for eighteen 
(18) months after the date of shipment from the port or place of loading in the source country, whichever period
concludes earlier, unless specified otherwise.

15.3 The purchaser shall promptly notify the supplier in writing of any claims arising under this warranty. 

15.4 Upon receipt of such notice, the supplier shall, within the period specified and with all reasonable speed, 
repair or replace the defective goods or parts thereof, without costs to the purchaser. 

15.5 If the supplier, having been notified, fails to remedy the defect(s) within the period specified, the purchaser 
may proceed to take such remedial action as may be necessary, at the supplier’s risk and expense and without 
prejudice to any other rights which the purchaser may have against the supplier under the contract. 

16. Payment 16.1 The method and conditions of payment to be made to the supplier under this contract shall
be specified.

16.2 The supplier shall furnish the purchaser with an invoice accompanied by a copy of the delivery note and 
upon fulfilment of other obligations stipulated in the contract. 

16.3 Payment shall be made within 30 days of receipt of the supplier statement, provided the statement 
submitted is correct and submitted to Johannesburg Water before the end of the month. The invoice for which 
payment is required must be correct, must be reflected on the statement referred to above and also be submitted 
by no later than the end of the month. 
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16.4 Payment will be made in Rands unless otherwise stipulated. 

17. Prices
17.1 Prices charged by the supplier for goods delivered and services performed under the contract shall not
vary from the prices quoted by the supplier in his bid, with the exception of any price adjustments authorized or
in the purchaser’s request for bid validity extension, as the case may be.

18. Variation in contractual hours
18.1 In the event that work to be performed in terms of this contract be completed in less than the envisaged
time, or in the event that the duration of such work exceeds the envisaged time pursuant to the approval by JW
of an exception report referred to in clause 8 of the Scope of Work, the rate per hour payable to the contractor
shall remain the same.

19. Assignment 19.1 The supplier shall not assign, in whole or in part, its obligations to
perform under the contract, except with the purchaser’s prior written consent.

20. Subcontracts

20.1 The supplier shall notify the purchaser in writing of all subcontracts awarded under this contracts if not 
already specified in the bid. Such notification, in the original bid or later, shall not relieve the supplier from any 
liability or obligation under the contract. 

21. Delays in the supplier’s performance

21.1 Delivery of the goods and performance of services shall be made by the supplier in accordance with the 
time schedule prescribed by the purchaser in the contract. 

21.2 If at any time during performance of the contract, the supplier or its subcontractor(s) should encounter 
conditions impeding timely delivery of the goods and performance of services, the supplier shall promptly notify 
the purchaser in writing of the fact of the delay, its likely duration and its cause(s). As soon as practicable after 
receipt of the supplier’s notice, the purchaser shall evaluate the situation and may at his discretion extend the 
supplier’s time for performance, with or without the imposition of penalties, in which case the extension shall be 
ratified by the parties by amendment of contract. 

21.3 The right is reserved to procure outside of the contract small quantities or to have minor essential services 
executed if an emergency arises, the supplier’s point of supply is not situated at or near the place where the 
goods are required, or the supplier’s services are not readily available. 

21.4 Except as provided under GCC Clause 25, a delay by the supplier in the performance of its delivery 
obligations shall render the supplier liable to the imposition of penalties, pursuant to GCC Clause 22, unless an 
extension of time is agreed upon pursuant to GCC Clause 22.2 without the application of penalties. 

21.5 Upon any delay beyond the delivery period in the case of a goods contract, the purchaser shall, without 
cancelling the contract, be entitled to purchase goods of a similar quality and up to the same quantity in 
substitution of the goods not supplied in conformity with the contract and to return any goods delivered later at 
the supplier’s expense and risk, or to cancel the contract and buy such goods as may be required to complete 
the contract and without prejudice to his other rights, be entitled to claim damages from the supplier. 

22. Penalties
22.1 Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to perform the services
within the period(s) specified in the contract, the purchaser shall, without prejudice to its other remedies under
the contract, deduct from the contract price, as a penalty, a sum calculated on the delivered price of the delayed
goods or unperformed services using the current prime interest rate calculated for each day of the delay until
actual delivery or performance. The purchaser may also consider termination of the contract pursuant to GCC
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Clause 23. 

23. Termination for default
23.1 The purchaser, without prejudice to any other remedy for breach of contract, by written notice of default
sent to the supplier, may terminate this contract in whole or in part:
(a) if the supplier fails to deliver any or all of the goods within the period(s) specified in the contract, or within
any extension thereof granted by the purchaser pursuant to
GCC Clause 21.2;
(b) if the supplier fails to perform any other obligation(s) under the contract; or

(c) if the supplier, in the judgement of the purchaser, has engaged in corrupt or fraudulent practices in
competing for or in executing the contract.

23.2 In the event the purchaser terminates the contract in whole or in part, the purchaser may procure, upon 
such terms and in such manner, as it deems appropriate, goods, works or services similar to those undelivered, 
and the supplier shall be liable to the purchaser for any excess costs for such similar goods, works or services. 
However, the supplier shall continue performance of the contract to the extent not terminated. 

23.3 Where the purchaser terminates the contract in whole or in part, the purchaser may decide to impose a 
restriction penalty on the supplier by prohibiting such supplier from doing business with the public sector for a 
period not exceeding 10 years. 

23.4 If a purchaser intends imposing a restriction on a supplier or any person associated with the supplier, the 
supplier will be allowed a time period of not more than fourteen (14) days to provide reasons why the 
envisaged restriction should not be imposed. Should the 
supplier fail to respond within the stipulated fourteen (14) days the purchaser may regard the supplier as 
having no objection and proceed with the restriction. 

23.5 . Any restriction imposed on any person by the purchaser will, at the discretion of the purchaser, also be 
applicable to any other enterprise or any partner, manager, director or other person who wholly or partly 
exercises or exercised or may exercise control over the enterprise of the first-mentioned person, and with which 
enterprise or person the first-mentioned person, is or was in the opinion of the purchaser actively associated. 

23.6 If a restriction is imposed, the purchaser must, within five (5) working days of such imposition, furnish the 
National Treasury, with the following information: 

(i) the name and address of the supplier and / or person restricted by the purchaser;
(ii) the date of commencement of the restriction
(iii) the period of restriction; and
(iv) the reasons for the restriction.

These details will be loaded in the National Treasury’s central database of suppliers or persons prohibited from 
doing business with the public sector. 

23.7 . If a court of law convicts a person of an offence as contemplated in sections 12 or 13 of the Prevention 
and Combating of Corrupt Activities Act, No. 12 of 2004, the court may also rule that such person’s name be 
endorsed on the Register for Tender Defaulters. 
When a person’s name has been endorsed on the Register, the person will be prohibited from doing business 
with the public sector for a period not less than five years and not more than 10 years. The National Treasury is 
empowered to determine the period of 
restriction and each case will be dealt with on its own merits. According to section 32 of the Act the Register 
must be open to the public. The Register can be perused on the National Treasury website 

24. Antidumping and countervailing duties and rights
24.1 When, after the date of bid, provisional payments are required, or anti-dumping or countervailing duties are
imposed, or the amount of a provisional payment or anti-dumping or countervailing right is increased in respect
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of any dumped or subsidized import, the State is not liable for any amount so required or imposed, or for the 
amount of any such increase. When, after the said date, such a provisional payment is no longer required or 
any such anti-dumping or countervailing right is abolished, or where the amount of such provisional payment or 
any such right is reduced, any such favourable difference shall on demand be paid forthwith by the supplier to 
the purchaser or the purchaser may deduct such amounts from moneys (if any) which may otherwise be due to 
the supplier in regard to goods or services which he delivered or rendered, or is to deliver or render in terms of 
the contract or any other contract or any other amount which may be due to him. 

25. Force Majeure
25.1 Notwithstanding the provisions of GCC Clauses 22 and 23, the supplier shall not be liable for forfeiture of
its performance security, damages, or termination for default if and to the extent that his delay in performance
or other failure to perform his obligations under the contract is the result of an event of force majeure.

25.2 If a force majeure situation arises, the supplier shall promptly notify the purchaser in writing of such 
condition and the cause thereof. Unless otherwise directed by the purchaser in writing, the supplier shall 
continue to perform its obligations under the contract as far as is reasonably practical, and shall seek all 
reasonable alternative means for performance not prevented by the force majeure event. 

26. Termination for insolvency
26.1 The purchaser may at any time terminate the contract by giving written notice to the supplier if the supplier
becomes bankrupt or otherwise insolvent. In this event, termination will be without compensation to the supplier,
provided that such termination will not prejudice or affect any right of action or remedy, which has accrued or
will accrue thereafter to the purchaser.

27. Settlement of Disputes
27.1 If any dispute or difference of any kind whatsoever arises between the purchaser and the supplier in
connection with or arising out of the contract, the parties shall make every effort to resolve amicably such dispute
or difference by mutual consultation.

27.2 If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such mutual 
consultation, then either the purchaser or the supplier may give notice to the other party of his intention to 
commence with mediation. No mediation in respect of this matter may be commenced unless such notice is 
given to the other party. 

27.3 Should it not be possible to settle a dispute by means of mediation, it may be settled in a South African 
court of law. 

27.4 Notwithstanding any reference to mediation and/or court proceedings herein, 

(a) the parties shall continue to perform their respective obligations under the contract unless they otherwise
agree; and

(b) the purchaser shall pay the supplier any monies due the supplier for goods delivered and / or services
rendered according to the prescripts of the contract.

28. Limitation of Liability
28.1 Except in cases of criminal negligence or wilful misconduct, and in the case of infringement pursuant to
Clause 6;

(a) the supplier shall not be liable to the purchaser, whether in contract, tort, or otherwise, for any indirect or
consequential loss or damage, loss of use, loss of production, or loss of
profits or interest costs, provided that this exclusion shall not apply to any obligation of the supplier to pay
penalties and/or damages to the purchaser; and

(b) the aggregate liability of the supplier to the purchaser, whether under the contract, in tort or otherwise, shall
not exceed the total contract price, provided that this limitation
shall not apply to the cost of repairing or replacing defective equipment.
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29. Governing language
29.1 The contract shall be written in English. All correspondence and other documents pertaining to the
contract that is exchanged by the parties shall also be written in English.

30. Applicable law
30.1 The contract shall be interpreted in accordance with South African laws, unless otherwise specified.

31. Notices 31.1 Every written acceptance of a bid shall be posted to the supplier concerned by registered or
certified mail and any other notice to him shall be posted by ordinary mail to the address furnished in his bid or
to the address notified later by him in writing and such posting shall be deemed to be proper service of such
notice.

31.2 The time mentioned in the contract documents for performing any act after such aforesaid notice has been 
given, shall be reckoned from the date of posting of such notice. 

32. Taxes and duties
32.1 A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees, and other such
levies imposed outside the purchaser’s country.

32.2 A local supplier shall be entirely responsible for all taxes, duties, license fees, etc., incurred until delivery 
of the contracted goods to the purchaser. 

32.3 No contract shall be concluded with any bidder whose tax matters are not in order. Prior to the award of a 
bid SARS must have certified that the tax matters of the preferred bidder are in order. 

32.4 No contract shall be concluded with any bidder whose municipal rates and taxes and municipal services 
charges are in arrears. 

33. Transfer of contracts
33.1 The contractor shall not abandon, transfer, cede assign or sublet a contract or part thereof without the
written permission of the purchaser

34. Amendment of contracts
34.1 No agreement to amend or vary a contract or order or the conditions, stipulations or provisions thereof shall
be valid and of any force unless such agreement to amend or vary is entered into in writing and signed by the
contracting parties. Any waiver of the requirement that the agreement to amend or vary shall be in writing, shall
also be in writing.

35. Prohibition of restrictive practices
35.1 In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, an agreement between,
or concerted practice by, firms, or a decision by an association of firms, is prohibited if it is between parties in a
horizontal relationship and if a bidder(s) is
/ are or a contractor(s) was / were involved in collusive bidding.

35.2 If a bidder(s) or contractor(s) based on reasonable grounds or evidence obtained by the purchaser has / 
have engaged in the restrictive practice referred to above, the purchaser may refer the matter to the Competition 
Commission for investigation and 
possible imposition of administrative penalties as contemplated in section 59 of the Competition Act No 89 0f 
1998. 

35.3 If a bidder(s) or contractor(s) has / have been found guilty by the Competition Commission of the restrictive 
practice referred to above, the purchaser may, in addition and without prejudice to any other remedy provided 
for, invalidate the bid(s) for such item(s) offered, and / or terminate the contract in whole or part, and / or restrict 
the bidder(s) or contractor(s) from conducting business with the public sector for a period not exceeding ten (10) 
years and / or claim damages from the bidder(s) or contractor(s) concerned. 
Revised May 2013 
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BANKING DETAILS FOR EFT 

In the event my tender is successful, I hereby authorize Johannesburg Water SOC Ltd, to make all payments by EFT into the above 
bank account and I have attached the required documents as requested. I have the authority to provide and authorize the above 
information on behalf of the corporation/organization/payee. 

20. Banking Details for Electronic Funds Transfer

Requirements
• All fields below must be completed and only the completed original authorised form will be accepted. (Faxed and emailed copies are 

not accepted).

• This form must be accompanied by an original cancelled cheque or an original signed and stamped letter from your bank (date must be 
not older than 3 months). Alternatively this form can be stamped by your bank.

Supplier Name 

Contact Person 

Email Address 

Telephone Number 

Fax Number 

Bank Information 

Name of Payee (Must be the
same as your supplier name) 

Name of Bank 

Account Number 

Branch Code-(to be confirmed

with your bank for EFT payments) 

Branch Name 

Reference (if applicable) 

Authorized representative of supplier 

Name & Surname:  Date: 

Signature : Designation 
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JW POPIA PRIVACY STATEMENT 
21. JW POPIA Privacy Statement.

In terms of the Protection of Personal Information Act, 213 (Act 4 of 2013), also called the POPI Act or POPIA,

Johannesburg Water SOC Limited, undertakes all reasonable measures to protect personal information and to

keep it private and confidential.

1. Privacy Notice applies to:

Suppliers, vendors, contractors, service providers, etc whether appointed or prospective.

2. Definitions of personal information

According to the Act “personal information” means information relating to an identifiable living, natural

person, and where it is applicable, an identifiable, existing juristic person. All addresses including

residential, postal and email addresses.

3. About the Public Entity

Johannesburg Water (SOC) Limited, registration number 2000/029271/30

3.1 The information we collect 

We collect information directly from you where you provide us with your personal details. Where 

possible, we will inform you what information you are required to provide to us and what 

information is optional. 

3.2 How Johannesburg Water use your information 

We will use your personal information only for the purposes for which it was collected and agreed 

with you. For example: to gather contact information, to confirm and verify your identity, for the 

evaluation and adjudication of bids and quotations for tenders, request for quotations, and other 

personal information for the procurement of goods and services by the Entity. 

3.3 Disclosure of information 

We may disclose your personal information to our Shareholder, the City of Johannesburg, and 

other Government agencies such as National Treasury, and the Auditor-General of South Africa. 

We have agreements in place to ensure that they comply with the privacy requirements as 

required by the Protection of Personal Information Act. 

We may also disclose your information: 

• Where we have a duty or a right to disclose in terms of law;

• Where we believe it is necessary to protect our rights.

3.4 Information Security 

We are legally obliged to provide adequate protection for the personal information we hold and 

to stop unauthorised access and use of personal information. We will, on an ongoing basis, 

continue to review our security controls and related processes to ensure that your personal 

information remains secure. 

When we contract with third parties, we impose appropriate security, privacy and confidentiality 

obligations on them to ensure that personal information that we remain responsible for, is kept 
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secure. We will ensure that anyone whom we pass your personal information agrees to treat your 

information with the same level of protection as we are obliged to. 

3.5 Your rights: Access to Information 

You have the right to request a copy of the personal information we hold about you. To do this, 

simply contact us at informationofficer@jwater.co.za, and specify what information you require. 

3.6 Correction of your personal information 

You have the right to ask us to update, correct or delete your personal information. We will require 

a copy of your identification document to confirm your identity before making changes to personal 

information we may hold about you. We would appreciate it if you would keep your personal 

information accurate and up to date. 

3.7 How to contact us 

If you have any queries about this document; you need further information about our privacy 

practices; wish to withdraw consent; exercise preferences or access or correct your personal 

information, please contact us at the numbers listed on our website or send an email to 

informationofficer@jwater.co.za. 
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OCCUPATIONAL HEALTH & SAFETY (OHS) SPECIFICATION 

TENDER NUMBER: JW OPS 005/25 

PROJECT LOCATION: VARIOUS LOCATIONS WITHIN THE CITY OF JOHANNESBURG 

PROJECT DESCRIPTION: TRANSPORTATION OF SEWAGE SLUDGE ON AN “AS AND WHEN” 

REQUIRED BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS. 

Returnable Annexure A: Acknowledgement of SHE Specification & Annexures 

DECLARATION BY CONTRACTOR

I, the undersigned, and representing the tenderer as indicated hereby acknowledge that I have obtained copies of the 

following listed documentation and confirm that I fully understand the contents thereof and confirm compliance 

thereto in the event of being successful: 

• OHS Specification (Volume 2)

• Annexure 1: Baseline Risk Assessment

• Annexure 2: Medical Screening Policy

• Annexure 3: Sign off form

• Annexure 4: Environmental Management Plan

We furthermore commit to: 

• Comply with all applicable SHE related legal and other requirements.

• Inform all staff of their role in managing environmental impacts and safety hazards on site.

Signed at ………………………………………… on this …….. Day of ……………………… 20………... 

Name of tenderer 

Name of Authorized person 

Authorized Signature* 

*Signature must be as per form T2.12 as applicable
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General Notification 

This document forms an integral part of the Contract Specification and, in particular, shall constitute the Client’s 
(Johannesburg Water SOC Ltd.) Occupational Health & Safety (OHS) Specification , as required by the Construction 
Regulations, 2014, as promulgated under the Occupational Health and Safety Act (Act no. 85 of 1993).  The 
Specification shall furthermore be applied for the management of Mandatories performing activities for or on behalf of 
Johannesburg Water SOC Ltd, irrespective whether the contract work constitutes construction work or not. 

The Contract Specification is contained in Volume 1 of the contract documents in Part 3: Scope of Work. 

Acknowledgements 
This Occupational Health & Safety (OHS) Specification was developed by the internal OHS Department for the sole 
use by Johannesburg Water SOC Ltd.  The issue date of this OHS Specification is September 2016. 
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“WCL 1”, “WCL 2” and 
“WCL 22”  

Means the prescribed forms for reporting of incidents and occupational diseases 
referred to in the Compensation for Occupational Injuries and Diseases Act. 

Competent Person A person who has in respect of the work or task to be performed the required 
knowledge, training, experience and, where applicable, qualifications specific to that 
work or task:  provided that where appropriate, qualifications and training are registered 
in terms of the provisions of the National Qualification Framework Act, 2000 (Act 67 of 
2000).  

Construction work Any work in connection with: 
a) The construction, erection, alteration, renovation, repair, demolition or dismantling

of or addition to a building or any similar structure
b) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,

road, railway, runway, sewer or water reticulation system or any similar civil
engineering structure; or the moving of earth, clearing of land, the making of an
excavation, piling, or any similar type of work

Contractor (inclusive 
of Principal Contractor) 

Any organization, person, entity performing activities for or on behalf of Johannesburg 
Water SOC Ltd. 

Corrective Action Action to eliminate the cause of a detected nonconformity or other undesirable situation. 

Employee Any person who is employed by or works for an employer and who receives or is entitled 
to receive any remuneration or who works under the direction or supervision of an 
employer or any other person  

Employer Any person who employs or provides work for any person and remunerates that person 
or expressly or tacitly undertakes to remunerate him, but excludes a labour broker as 
defined in section I (1) of the Labour Relations Act, 1956 (Act No. 28 of 1956)  

Hazard Means a source of or exposure to danger. 

Hazard identification The identification and documenting of existing or expected hazards to the health and 
safety of persons, which are normally associated with the type of construction work 
being executed or to be executed.  

Incident Means an incident as contemplated in section 24 (1) of the OHS Act 85 of 1993. 

Machinery means any article or combination of articles assembled, arranged or connected and 
which is used or intended to be used for converting any form of energy to performing 
work, or which is used or intended to be used, whether incidental thereto or not, for 
developing, receiving, storing, containing, confining, transforming, transmitting, 
transferring or controlling any form of energy  

Mandatory Includes an agent, a contractor or a subcontractor for work, but without derogating from 
his status in his own right as an employer or a user 

Medical surveillance Means a planned programme or periodic examination (which may include clinical 
examinations, biological monitoring or medical tests) of employees by an occupational 
health practitioner or, in prescribed cases, by an occupational medicine practitioner. 

Method Statement A document detailing the key activities to be performed in order to reduce as reasonably 
as practicable the hazards identified in any risk assessment.  

Principal Contractor Any employer who performs work and is appointed by the Client to be in overall control 
and management of the contract work (inclusive of Mandatories).  

OHS File A file or other record in permanent form, containing the information required as 
contemplated in the S.H.E Specification Document and legal requirements applicable 
to work activities.   

OHS Plan A documented plan which seeks to address all hazards identified means and ways to 
control and eliminate such to ensure compliance to the S.H.E Specification.  

Workplace Any physical location in which work related activities are performed under the control 
of the organization.  

1. Introduction
In terms of Section 37 of the Occupational Health and Safety Act (Act no. 85 of 1993), Johannesburg Water SOC Ltd 
is required to control persons/organizations conducting activities for or on their behalf (Mandatories) and the 
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Construction Regulations promulgated under the Occupational Health and Safety Act (Act no. 85 of 1993), is requiring 
Johannesburg Water SOC) Ltd. to compile an occupational health and safety specification for any intended project 
classified as construction work and to provide the specification to prospective tenderers / Mandatories. 

The dual objective of this specification is to ensure that the Mandatories and Principal Contractors (herein after called 
Principal Contractor (including Mandatories)) entering into a contractual agreement/relationship with Johannesburg 
Water SOC Ltd. achieves and maintains an acceptable level of occupational health, safety and environmental 
performance whilst conducting activities to perform the contract work. 

This document forms an integral part of the Contract Specification and, in particular, shall be the OCCUPATIONAL 
HEALTH, SAFETY AND ENVIRONMENTAL (OHS) SPECIFICATION FOR CONSTRUCTION WORK. The Contract 
Specification is contained in Volume 1 of the contract documents. The principal and other contractors shall ensure that 
this specification is included with any contract/s that they may have with other contractors and/or suppliers that are 
engaged for the provision of labour, goods or services for this project.  The Principal Contractor and its Contractors 
shall furthermore implement any reasonable practicable means to ensure compliance to this Occupational Health, 
Safety and Environmental (OHS) Specification and any other applicable legislation on their organization and/or 
activities performed by or for them.  This OHS Specification will be read in conjunction, where issued and applicable, 
with the Environmental Specification issued for listed activities requiring environmental authorization by a relevant 
authority. 

Compliance with this OHS specification does not absolve the Principal Contractor from complying with any 
other applicable minimum legal requirement and the Principal Contractor remains responsible for the 
sustainable integrity of the environment and the health and safety of its employees, mandatories as well as 
any persons affected by activities conducted for or on behalf of Johannesburg Water SOC Ltd (SOC) Ltd.. 

1.1 Johannesburg Water SOC Ltd’s commitment to Occupational Health, Safety & Environmental (OHS) 
Management 

Johannesburg Water SOC Ltd is committed to responsible occupational health, safety and environmental management.  
This commitment is essential to protect the environment, employees, Mandatories, visitors and provide a work 
environment conducive to health and safety. Principal Contractors and their Contractors shall demonstrate their 
commitment and concern by: 

• Ensuring that decisions and practices affecting occupational health, safety and environmental performance
are consistent with the issued OHS specification;

• Ensuring adequate resources are made available for the effective implementation of occupational health,
safety and environmental control and mitigation measures;

• Participating in hazard identification and risk assessments and design safety reviews;

• Communicating occupational health, safety and environmental management processes, strategies and control
measures with all levels of employees, contractor and/or visitors;

• Ensuring visible leadership at all sites;

• Promoting and enforcing the use of correct types of Personal Protective Equipment (PPE);

• Reporting and investigation of incidents and accidents and ensuring actions are identified and implemented
to prevent similar types of incidents reoccurring;

• Participating in Client audits and meetings and ensuring required actions are implemented within reasonable
time frames on the site/project;

• Recognizing and commending safe work practices and coaching employees who require guidance;

• Applying and enforcing consequence management from deviations and transgressions of/from compliance to
this OHS Specification noted and/or observed, where applicable;

• Carrying out safety observations, implement corrective and preventative actions and giving immediate
feedback;

• Encouraging employee participation in the formulation of work instructions and safety rules.
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1.2 Scope of Occupational Health, Safety and Environmental (OHS) Specification 

The scope of this Occupational Health, Safety and Environmental (OHS) Specification is to address the reasonable 
and foreseeable aspects of occupational health, safety and environmental management, which will be affected by the 
contract work. 

The specification will provide the requirements that the Principal Contractor and other Contractors shall comply with in 
order to reduce the risks associated with the contract work, and that may lead to incidents causing injury and/or ill 
health or degradation of the environment, to a level as low as reasonably practicable and possible. 

In particular, Johannesburg Water SOC Ltd will ensure that it shall not appoint any Principal Contractor unless it is 
reasonably satisfied that the contractor which it intends to appoint has the necessary competencies and resources to 
carry out the work safely. 

1.3 Omissions from OHS Specification 

Where any omission from the OHS Specification is identified, applicable legal requirements will constitute the minimum 
standard for compliance to the relevant omission.  The responsibility will be on the Principal Contractor to provide 
assurance to Johannesburg Water SOC Ltd on compliance to the applicable legal requirements related to the activity 
/ task / process. 

1.4 Change management 

Whenever Johannesburg Water SOC Ltd identifies the need to change or review the OHS Specification, approved 
changes and revisions will be communicated to the Principal Contractor.  A cost analysis on the implementation of the 
proposed changes / revisions will be calculated through a collaborative processes between Johannesburg Water SOC 
Ltd and the Principal Contractor – where the approved changes and/or revisions has no cost implication for the Principal 
Contractor the Principal Contractor will be required to accept the approved changes / revisions and ensure 
implementation within the OHS Plan / File framework. 

2 Overview of contractor management process 

The contractor management process consists of the following phases: 

• Tender briefing and tender documentation;

• Competency evaluation of Principal Contractors (integrated into Supply Chain Management processes);

• Appointed contractor to attend OHS system induction;

• Preparation of OHS File by Principal Contractor;

• Evaluation of OHS File;

• Principal Contractor engagement phase;

• Project close-out and submission of consolidated Health & Safety File.
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2. OHS DOCUMENTATION

2.1 Safety file 
The Principal Contractor will prepare a OHS File containing the processes / procedures and templates to be applied 
during the project period for the scope of work.  The Principal Contractor will be evaluated during the contract period 
against the submitted OHS File. 

Ata minimum the OHS File will contain the following documentation: 

• Notification of construction work to the relevant Department of Labour (stamped on each page / no faxed
copies);

• Scope of work to be performed;

• Personnel list (Principal Contractor employees);

• OH&S / OHS Policy and other Policies;

• Updated copy of the Occupational Health and Safety Act (Act no. 85 of 1993) and its Regulations; COID Act.

• Proof of valid registration and good standing with the Compensation Commissioner or another licensed
Insurer;

• OHS Plan agreed with Johannesburg Water SOC Ltd.

• Approved risk assessments, review and monitoring plans and safe work procedures (method statements);

• A list of contractors (sub-contractors) including copies of the agreements between the parties and the type of
work being done by each contractor;

• All written designations and appointments for project scope of work (CV and competency copies);

• Management structure (inclusive of OH&S responsibility & meeting structure);

• Induction training and site OHS rules;

• Occupational health and safety training matrix / plan;

• Arrangements with contractors and/or mandatories;

• Description of security measures;

• The following registers (as applicable to contract scope of work):
o Accident and/or incident notifications, investigation & control register;
o Occupational health and safety representatives inspection register;
o Template for entry into confined space;
o Toolbox talks pro-forma;
o Fall protection inspections template;
o First-aid box content template;
o Record of first-aid treatment template;
o Fire equipment inspection and maintenance template;
o Ladder inspection template;
o Machine safety inspections template (including machine guards, lock-outs etcetera);
o Inspection templates for lifting machines and –tackle (including daily inspections by

drivers/operators);
o Inspection templates of scaffolding;
o Inspections templates of structures;
o Templates of issuing of Personal Protective Equipment;
o Monthly reporting and recording of statistics templates;
o Keeping of any other record in terms of applicable legislation falling within the scope of OHS

Legislation applicable to the project and the Principal Contractor / Contractor’s activities and
organization.

• Emergency preparedness and response programmes;

• Medical examination tests

• Vaccination records

2.2 Principal contractor appointment 

• The principal contractor will be appointed in terms of Construction Regulations 2014, Reg 5(1) k
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• All responsibilities imposed on the contractor by the Regulations will be applicable

• The duties will include:
a) Prepare a site specific OHS file based on client OHS specification and project scope.
b) Have an updated Letter of Good standing.
c) Ensure the necessary legal appointment letters are compiled and signed by affected parties.
d) Ensure OHS file submitted before work commences to Johannesburg Water for evaluation and approval.
e) Must ensure an organizational medical programme for its employees is in place. This must address pre-

employment, periodic examination, and exit examinations.
f) Ensure all employees undergo medical examination and are declared fit for the job they are employed for

by a Medical Practitioner.
g) All employees undergo his control undergo company specific induction and Johannesburg water

induction.
h) Ensure before work commences employees are trained on the health and safety risks associated with the

work they are conducting.
i) Ensure employees are trained on company procedures, policies, method statements and informed of the

Johannesburg Water OHS requirements as per the specification.
j) Ensure legislative requirements are complied with during the duration of the contract and ensure that their

employees comply also.
k) Sign the 37 (2) Agreement between Johannesburg Water and themselves before any work commences

and kept on their OHS file.
l) Ensure that 37(2) Agreement(s) are signed between themselves and their sub-contractors.
m) Ensure that sub-contractors have valid Compensation Commissioner Letter of Good Standing.
n) Have a disciplinary procedure to address those found to be transgressing requirements of OHS

specification, OHS plan, site rules or any other OHS act and its Regulation requirement.
o) Prevent any employee or visitor who is under the influence of any alcohol or drugs (in state of intoxication)

from being allowed to site.
p) Ensure the safety of employees who are taking legal medication.
q) Must hand over a consolidated OHS file at the end of the contract.
r) Stop his/her employees who are doing unsafe acts or who are creating an unsafe environment.
s) Investigate all incidents and report to Johannesburg water and ensure all reportable incidents as per the

legislative requirement are complied with.
t) Ensure work is supervised by competent personnel and that work is done by competent employees.
u) Ensure pre-task risk assessment is done by a competent person and that employees are informed of the

pre-task risks and the risk control measures.
v) Ensure tool box talks are conducted to communicate OHS issues in connection to the work being done

and any other aspects.
w) Ensue that appointed personnel as per the OHS file are executing their duties as per the legal

appointment.
x) Ensure first aid kit is made available in case of any emergency.
y) Ensure that housekeeping is maintained in good condition and that materials are store/stacked properly

is designated areas.
z) Have sufficient waste receptacles and ensure the correct disposal of the different wastes.
aa) Proof of hazardous waste disposal to be requested from disposal site and to be kept inside OHS file.
bb) Take reasonable steps to ensure that each appointed sub-contractor health and safety plan is

implemented and maintained on the site and OHS File documentation is up to date. 
cc) Stop any work from being executed which is not in accordance with the client’s health and safety

specification and the principal contractor's health and safety plan for the site or which poses a threat to
the health and safety of persons.

dd) Must maintain an up to date list of all the sub-contractors on site accountable to the principal contractor,
the agreements between the parties and the type of work being done; and

ee) Ensure that all his or her employees have a valid medical certificate of fitness. 

2.3 37.2 Agreement 

• Johannesburg Water will enter into a 37(2) Agreement with all the appointed contractors
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• A copy of the 37(2) Agreement must be kept in the OHS file of the contractor at all times.

• It is the responsibility of the contractor to ensure that there are 37(2) agreements between themselves and all
their appointed sub-contractors.

2.4 OHS Plan 

• The contractor shall prepare a OHS plan to address and manage all applicable sources of risk that are
identified during the execution of the project. The OHS plan shall incorporate the requirements as listed in the
OHS specification.

• A copy of the OHS plan shall be submitted together with OHS file for review and approval.

• It is the contractor responsibility to ensure they sub-contractor compiles a OHS plan that in line with the OHS
specification requirement of Johannesburg Water.

2.5 Legislative framework 

All contractors shall comply with legislation pertaining to this contract, including but not limited to: 

• Constitution of the Republic of South Africa

• Occupational Health and Safety Act and its associated Regulations

• National Environmental Management Framework Legislation

• National Road Traffic Act

• Applicable South African National Standards (SANS)

• Compensation of Occupational Injuries and Diseases Act (COID)

• Local by-laws and provincial ordinances

2.6 OHS Policy 
A OHS policy is a statement of intent and a commitment by the organization Chief Executive or Managing Director 
(OHS Act 16(1) appointee) in relation to requirements applicable to their Safety, Health and Environmental legal 
obligation, relevant OHS roles and responsibilities, and contractual obligations to the Client.    
The contractor and their sub-contractor companies shall each have a documented OHS Policy authorized by their Chief 
Executive/Managing Director (OHS Act Section 16 (1) Appointee). The OHS Policy must meet the following minimum 
requirements; 

• Organizational Mission and Goal.

• State the overall OHS objectives within the project.

• Show commitment to the prevention of injuries and ill-health.

• Show commitment to the protection of environment and the conservation of natural resources.

• Must be reviewed at predetermined intervals, or when there is change in work process, serious incident
occurs.

• The OHS Policy must be in line with OHSAS 18001 and ISO 14001 requirements and guidance
documentation.

• Must be authorized by contractor CEO.

2.7 Appointments and competencies 

• The contractor and its appointed sub-contractor must make the relevant legislative and non-statutory
appointments, which must be maintained valid for the entire contract duration.

• All appointees shall be suitably trained and certified competent for the responsibilities they are assigned for.

• Copies of all relevant appointments and the relevant competence certificates must be kept in the relevant
OHS file.

2.8 Supervision of construction work 

• The principal contractor shall ensure that the construction manager and construction health and safety
officer are appointed for a single site on a full time basis.

• JW should be informed in writing of the absence of the above-mentioned on site.
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Appointment index 

Appointment Legislative Ref Competency requirements (Min) 

Health , Safety & Environmental Officer CR 8.5 & 

JW Requirement 

N.Dip Safety + 2yrs exp; OR

N.Dip Enviro + 3yrs exp; OR

NEBOSH / SAMTRAC + 4yrs exp 

Experience in enviro / certificate 

Supervisor CR 8.7 

OHS Act 8(2)i 

3 yrs experience 

Construction vehicle & mobile plant operators and 

supervisors 

CR 23.1 Operator’s certificate + 

A valid Driver’s License with 

professional driving permit PrDP 

(Minimum Code C1 License or higher). 

Documentation indicating experience of 

a minimum of 6 months as a driver. 

First-aiders GSR 3 Certificate 

Firefighting equipment inspector CR 29 Certificate 

Incident investigator GAR 9.2 Certificate 

Ladder inspector GSR 13A - 

Risk assessor CR 9.1 Certificate 

2.9 Insurances 

• The principal contractor and all his appointed contractors shall be registered with an appropriate compensation
commissioner and have available a valid letter of good standing at all times.

• The obligation lies with the contractor to ensure that the Letter of Good Standing remains valid throughout the
entire duration of the project.

• A copy of the said letter must be filed in all OHS files and made available during inspections and audits.

2.10 Costing for OHS 
The contractor is responsible for ensuring that OHS costing is taken into consideration for the entire project/contract as 
this will ensure they comply with the OHS legislative requirements.  

2.11 Sub-contractors 

• Whenever the Principal Contractor appoints contractors or sub-contractors, it is a requirement that an
Occupational Health and Safety Act (Act no. 85 of 1993) Section 37(2) agreement (i.e. Agreement with
Mandatory) is entered into between the Principal Contractor and Contractors.

• The Principal Contractor will ensure that all appointed contractors comply with the Johannesburg Water SOC
Ltd OHS Specification requirements.

• The Principal Contractor will establish a procedure on sub-contractor management and assurance on
compliance to the established procedure will be provided to Johannesburg Water SOC Ltd on a monthly basis.
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• Principal Contractors are required to formally notify Johannesburg Water SOC Ltd before appointing
subcontractors.

• Johannesburg Water SOC Ltd shall approve all specialist subcontractors to be appointed and/or engaged by
the Principal Contractor.

The Principal Contractor shall: 

• Ensure prior to work commencing on the site that every contractor is registered and in good standing with the
compensation fund or with a licensed compensation insurer as contemplated in the Compensation for
Occupational Injuries and Diseases Act, 1993;

• Appoint each contractor in writing for the part of the project on the construction site;

• Take reasonable steps to ensure that each contractor's health and safety plan is implemented and maintained
on the construction site;

• Ensure that the periodic site audits and document verification are conducted at intervals mutually agreed upon
between the principal contractor and any contractor, but at least once every 30 days;

• Stop any contractor from executing construction work which is not in accordance with the client’s health and
safety specifications and the principal contractor's health and safety plan for the site or which poses a threat
to the health and safety of persons;

• Include and make available a comprehensive and updated list of all the contractors on site accountable to the
principal contractor, the agreements between the parties and the type of work being done; and

• Ensure that all his or her employees have a valid medical certificate of fitness specific to the construction work
to be performed and issued by an occupational health practitioner in the form of Annexure 3.

2.12 Notification of construction work 

• There will not be a need to notify the Provincial Director since the service provider will not be directly doing
any construction work.

2.13 Construction work permit 

• There will not be a requirement for a construction work permit application based on the nature of work.

3. ORGANISATIONAL STRUCTURE

• The contractor shall develop and submit together with OHS file an organizational organogram related to the
contractor, listing all the levels of responsibility from the Chief Executive down to the supervisor(s) responsible
for the project.

• The organogram diagram must list all relevant positions, names of appointees and legal appointments.

• The contractor is responsible for updating the organogram timeously when there are changes to the
appointments.

• All appointed sub-contractors are also required to compile their own organograms.

4. COMMITMENT TO OHS

• Visible commitment is essential to providing a safe working environment.

• Managers, supervisors and employees at all levels must demonstrate their commitment by being proactively
involved in the day to day OHS operations.

• Legislation requires that each employee takes reasonable care of themselves and their fellow workers

5. HIRA
Annexure 1: List of possible hazards emanating from projects and activities conducted for or on behalf of 
Johannesburg Water SOC Ltd includes an assessment of site specific health and safety hazards and risks and 
environmental aspects and impacts that have been identified by Johannesburg Water SOC Ltd as possibly applicable 
to the contract work for this project.  It is by no means exhaustive and is offered as assistance to the tenderers and 
contractors.   
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Development of risk assessments 

Every Contractor performing construction work shall, before the commencement of any construction work or work 
associated with the construction work, and during construction work, ensure that a risk assessment is undertaken by a 
competent person, appointed in writing, and the risk assessment shall form part of the OHS plan to be applied on the 
site. Risk assessments shall identify occupational health and safety hazards and risks and environmental aspects and 
impacts emanating from the activity to be performed by the Principal Contractor / Contractor. 

The risk assessment (inclusive of impact assessment) shall include (at a minimum): 

• Identification of the relevant Johannesburg Water SOC Ltd Project with regard to JW Number, Project name
and area;

• Date on which risk assessments were conducted / reviewed;

• The identification of the risks / hazards and aspects / impacts to which persons may be exposed to per activity;

• The analysis and evaluation of the risks / hazards and aspects / impacts identified;

• Existing control measures and proposed corrective measures;

• A plan to review the risk assessments as the work progresses and changes are introduced;

• Identification of significant risks (e.g. high; exceeding 75%);

• A documented plan of Safe Working Procedures (SWP)’, and its relevance to the risk assessment, inclusive
of method statements, to mitigate, reduce or control the risks and hazards that have been identified;

• A plan to monitor the application of the Safe Working Procedures (SWP);

• Signature of appointed competent person conducting risk assessment; and

• Signature of approval by Principal Contractor management and employees involved in risk assessment.
Based on the risk assessments, the Principal Contractor must develop a set of site-specific occupational OHS rules 
that will be applied to regulate the health, safety and environmental hazards/aspects of the construction work. 

The risk assessments, together with the site-specific occupational health and safety rules, must be submitted to 
Johannesburg Water SOC Ltd before mobilisation on site commences. These will be included in the OHS plan.  The 
Contractor shall ensure through his risk management process the hierarchy of controls stipulated as follows, are 
implemented: 

• Eliminate - The complete elimination of the hazard.

• Substitute - Replacing the material or process with a less hazardous one.

• Redesign - Redesign the equipment or work process.

• Separate - Isolating the hazard by guarding or enclosing it.

• Administrate - Providing control such as training, procedures etc.

• Personal Protective Equipment (PPE) - Use of appropriate and properly fitted PPE where other controls are
not practical. (PPE as the last resort)

The Principal Contractor will be required to carry out the following three forms of risk assessment: 

• Baseline risk assessment;

• Issue based risk assessment;

• Continuous risk assessments.

Baseline risk assessments 

The Principal Contractor is required to develop a baseline risk assessment taking the resources, competency levels, 
nature and scale of their organization into consideration for submission during OHS File evaluation phase.  The hazards 
and risks to which persons, plant, vehicles and facilities may be exposed during the construction should be identified 
and evaluated.  The aspects and impacts resulting in environmental pollution or degradation should also be identified 
and evaluated. Measures to reduce or control these risks or hazards should be defined during this assessment.  The 
effectiveness of the measures defined and the baseline risk assessment prepared shall be monitored and reviewed 
from time to time to ensure that it remains relevant and accurate. 
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Issue based risk assessments 

The Contractor will be required to carry out separate risk assessments during construction of the project when methods 
and procedures are varied, for example when: 

• Designs are amended;

• New machines are introduced;

• Plant is periodically cleaned and maintained;

• Plant is started-up or shut-down;

• Systems of work change or operations alter;

• Indents or near-misses occur; or

• Technological developments invalidate prior risk assessments.

Continuous risk assessments 

The Occupational Health and Safety Act (Act no. 85 of 1993) specifically requires that employers shall provide and 
maintain working environments that are safe and without risk to health.  The general awareness of hazards needs to 
be raised as work ethic to maintain a safe and risk free environment on an on-going basis.  This is achieved by 
continuous risk assessments, a form of risk assessment that takes place as an integral part of day-to-day management.  
Examples of continuous risk assessments include: 

• Maintaining general hazard awareness, and

• Pre-work risk assessments / Daily Safety Task Instructions.

Occupational health and safety risks or environmental impacts that are identified during the risk assessment process 
shall be communicated before the commencement of the said activity to every employee whose work is associated 
with the risk.  Each employee shall sign to confirm understanding of the safety, health or environmental risks in the 
tasks. 

Review of risk assessments 

The Principal Contractor is required to review the hazards identified, the risk assessments and the Safe Work 
Procedures as the contract work develops and progresses and each time changes are made to the designs, plans and 
construction methods and/or processes. Revisions to the approved risk assessments and Safe Work Procedures will 
be presented at each production planning and progress meeting. 

Risk assessments are to be reviewed whenever there is change on the scope of work, process, and accidents or when 
required by Johannesburg Water SOC Ltd 

The Principal Contractor must provide Johannesburg Water SOC Ltd, other contractors and all other concerned or 
affected parties with copies of any changes, alterations or amendments to risk assessments and Safe Work Procedures 
within 14 days of such changes. 

6. SAFE WORK PROCEDURES / METHOD STATEMENTS
Method statements or written safe work procedures shall be documented for all high risk activities: 

• Design change or scope change/addition

• Change in job or task

• Introduction of new machinery, equipment or substance.
Method statements or written safe work procedures shall identify following: 

• Tasks that are to be undertaken

• The hazards and associated risks of the task(s)

• The control measures for the task(s)

• The equipment and substances that are associated with task(s)

• Any training or qualification needed to do the task

• Personal protective equipment to be worn.

7. INCIDENT MANAGEMENT
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7.1 Reporting of accidents and incidents 

The Principal Contractor must report all incidents where an employee is injured on duty to the extent that he: 

• Dies

• Becomes unconscious

• Loses a limb or part of a limb

• Is injured or becomes ill to such a degree that he is likely either to die or to suffer a permanent physical defect
or likely to be unable for a period of at least 14 days either to work or continue with the activity for which he
was usually employed

Or where - 

• A major incident occurred

• The health or safety of any person was endangered

• Where a dangerous substance was spilled

• The uncontrolled release of any substance under pressure took place

• Machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled moving objects

• Machinery ran out of control
to Johannesburg Water SOC Ltd within two days and to the Provincial Director of the Department of Labour within 

seven days from date of incident (Section 24 of the Occupational Health and Safety Act (Act no. 85 of 1993) and 

General Administrative Regulations), except that, where a person has died, has become unconscious for any reason 

or has lost a limb or part of a limb or may die or suffer a permanent physical defect, the incident must be reported to 

both Johannesburg Water SOC Ltd and the Provincial Director of the Department of Labour forthwith by telephone, 

telefax or e-mail.   

• All other reports required by this specification must also be completed.  Reporting of accidents / incidents to

Johannesburg Water SOC Ltd will be on the prescribed format.

• The Principal Contractor is required to provide Johannesburg Water SOC Ltd with copies of all statutory

reports required in terms of the Occupational Health and Safety Act (Act no. 85 of 1993) within 7 days of the

incident occurring.

• The Principal Contractor is required to provide Johannesburg Water SOC Ltd with copies of all internal and

external accident/incident investigation reports, within 7 days of the incident occurring.

7.2 Accident and incident investigation

• The Principal Contractor is responsible for the investigation of all accidents and/or incidents where employees

and non-employees were injured to the extent that they had to receive medical treatment other than first aid.

• The results of the investigation are to be entered into the accident and/or incident register.  The Principal

Contractor is responsible for the investigation of all incidents, including those described in Section 24 (1) (b)

and (c) of the Occupational Health and Safety Act (Act no. 85 of 1993) and for keeping a record of the results

of the investigations including the steps taken to prevent similar accidents in future.

• The Principal Contractor is responsible for the investigation of all road traffic accidents, related to the

construction activities, and for keeping a record of the results of the investigations including the steps taken

to prevent similar accidents in future.

• Johannesburg Water SOC Ltd reserves the right to hold its own investigation into an incident or call for an

independent external investigation.

7.3   Close out 

• All incident investigation reports will be closed out once all the recommendations to prevent further incidents
have been implemented.

• A copy of the investigation report must be handed to JW Safety Officer conducting the investigation.
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8. MEDICAL SCREENING REQUIREMENTS

• The Principal Contractor shall ensure that a medical surveillance programme is implemented for all
employees.

• An initial health evaluation shall be carried out by an occupational health practitioner immediately, before after
a person commences employment, where any exposure exists or may exist, which comprises:
o an evaluation of the employees medical and occupational history.
o a physical examination; and
o any other essential examination which in the opinion of the occupational health practitioner is desirable

in order to enable the practitioner to do a proper evaluation.

• Medical surveillance and immunisation shall be done accredited at / by institutions or occupational health
personnel, including, but not limited to:
o Audiograms.
o A cardio-respiratory examination / Lung function test.
o Chest X-rays
o Eye/ sight tests.
o A general physical examination.
o A review of previous medical history.
o Glucose levels
o Blood pressure
o Vaccinations (Hepatitis and Typhoid)

• An entry medical certificate shall be obtained for all workers prior to commencing with site activities from
approved medical institution. Copies of all medical certificates shall be retained in the OHS File prior to site
establishment and before an employee is allowed to come onto site.

• Specific attention shall be given to the physical and psychological fitness of people who will be required to
work in elevated positions and operators of mobile machinery.

• An exit medical certificate shall be obtained for all workers at the end of the contract and for all workers who
leave the employment of the Contractor before the end of the Project. Copies of all exit medical certificates
shall be submitted to the Johannesburg Water SOC Ltd Project Specialist or Appointed OHS Agent.

9 EMERGENCY MANAGEMENT 
The Principal Contractor must appoint a competent person to act as emergency controller and/or coordinator. 

The Principal Contractor must conduct an emergency identification exercise and establish what emergencies could 
possibly develop.  He must then develop detailed contingency plans and emergency procedures, taking into 
account any emergency plan that Johannesburg Water SOC Ltd may have in place.  

In the event where a contractor incorporates the services of a 3rd party service provider for the provision of 
Emergency Response Services, the following criteria must be met: 

• Identification of 3rd party emergency response services (organization & contact details).

• Notification of contractor to 3rd party emergency response service of incorporation of services into contractor’s
emergency response plan (written agreement / signed letter).

The Principal Contractor and the other contractors must hold regular practice drills of contingency plans and 
emergency procedures to test them and familiarise employees with them. 
First-aid 

The Principal Contractor must provide first-aid equipment (including a stretcher) and have qualified first-aider(s) 
on site as required by General Safety Regulations promulgated in terms of the Occupational Health and Safety Act 
(Act no. 85 of 1993). 

The contingency plan of the Principal Contractor must include arrangements for the speedy and timeous 
transporting of injured and/or ill person(s) to a medical facility or of getting emergency medical aid to person(s) 
who may require it. 



 

 

OCCUPATIONAL HEALTH & SAFETY (OHS) SPECIFICATION 

PROJECT NUMBER: JW OPS 005/25 

PROJECT LOCATION: VARIOUS LOCATIONS WITHIN THE CITY OF JOHANNESBURG 

PROJECT DESCR: TRANSPORTATION OF SEWAGE SLUDGE ON AN “AS AND WHEN” 

REQUIRED BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS 

 

 
CLIENT OHS SPECIFICATION – JOHANNESBURG WATER SOC LTD Page Number 

VOLUME 2.4 – SEPTEMBER 2016 Page 18 of 34 

 

 
The Principal Contractor must have written arrangements in place with his other contractors regarding the 
responsibility of the other contractors towards their own injured and/or ill employees. 

 
10 OHS TRAINING 
All employees in jobs requiring training in terms of the Occupational Health and Safety Act (Act no 85 of 1993) and any 
other applicable legislative requirements are to be in possession of valid proof of training.  Other occupational health, 
safety and environmental training requirements of the Occupational Health and Safety Act (Act no 85 of 1993) and 
Construction Regulations can include: 

• General induction; 

• Site and job specific induction, including visitors; 

• Occupational health and safety representatives; 

• Training of the legal and nominated appointees; 

• Operators and drivers of construction vehicles and mobile plant; 

• Basic fire prevention and protection; 

• Basic first aid; 

• Storekeeping methods and safe stacking; and 

• Emergency planning and coordination 

• Incident investigation 

• Risk Assessment 

• Planned job observations (supervisors) 
 
All operators, drivers and users of construction vehicles, mobile plant and other equipment are to be in possession of 
valid proof of training and, where applicable, valid licenses.   

 
12.1 General Job training 

The contractor is required to ensure that before an employee commences work their direct supervisor or line manager 

who is responsible for the employee has informed the employees of his scope of authority, hazards and risks associated 

with the work to be performed as well as the safety control measure(s). This will involve discussion in connection with 

ay work standard, job description or company policy or procedure.  

12.2 Awareness and promotion 

The Principal Contractor is required to have a promotion and awareness programme in place to create an occupational 
health and safety culture within employees.  The following are some of the methods that may be used: 

• Toolbox talks; 

• Posters; 

• Videos; 

• Competitions; 

• Suggestion schemes; 

• Participative employee activities such as “occupational health and safety circles”. 
 

The Principal Contractor is, at a minimum, required to provide awareness programmes to employees on the following: 

• General Health and Safety Awareness 

• Environmental Awareness; 

• HIV / AIDS awareness. 



OCCUPATIONAL HEALTH & SAFETY (OHS) SPECIFICATION 

PROJECT NUMBER: JW OPS 005/25 

PROJECT LOCATION: VARIOUS LOCATIONS WITHIN THE CITY OF JOHANNESBURG 

PROJECT DESCR: TRANSPORTATION OF SEWAGE SLUDGE ON AN “AS AND WHEN” 

REQUIRED BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS 

CLIENT OHS SPECIFICATION – JOHANNESBURG WATER SOC LTD Page Number 

VOLUME 2.4 – SEPTEMBER 2016 Page 19 of 34 

12.3 General competence requirement 

The Principal Contractor shall ensure that his personnel and other contractors’ personnel are trained and competent to 
carry out work safely and without risk to health has been completed before work commences.  The Principal Contractor 
shall ensure that follow-up and refresher training is conducted as the work progresses and whenever the scope or 
nature of the work changes. 

A “competent person” in relation to construction work, means any person having the knowledge, training and 
experience specific to the work or task being performed: Provided that where appropriate qualifications and training are 
registered in terms of the provisions of the South African Qualifications Authority Act, 1995 (Act No. 58 of 1995), these 
qualifications and training shall be deemed to be the required qualifications and training.  It is the responsibility of the 
Contractor to determine whether any appropriate qualifications and training are registered in terms of the provisions of 
the South African Qualifications Authority Act. 

Records of all training must be kept in the OHS File. The contents of the file will be audited from time to time. 

At a minimum, the Principal Contractor will provide training on Safe Work Procedures / Safe Operating Standards to 
personnel responsible for performing the related task.  Records of training on Safe Work Procedures / Safe Operating 
Standards will be retained.  Competence and skill levels by the employees responsible for performing the task on the 
implementation of the Safe Work Procedures / Safe Operating Standards will be measured through Planned Job 
Observations. 

12.4 Site-specific induction training 

The Principal Contractor will be required to develop a project specific induction-training course based on the baseline 
risk assessment for the contract work. He will ensure that all his employees and other contractors and their employees 
have received training on the submitted induction-training programme. 

All employees of the principal and other contractors are to be in possession of proof (on person) that they have attended 
a site-specific occupational health and safety induction-training course. 

No contractor shall allow or permit any employee, visitor or any other person to enter the site, unless such employee 
or person has undergone health, safety and environmental induction training pertaining to the hazards prevalent on the 
site at the time of entry. 

Where the Principal Contractor is required to operate within Johannesburg Water SOC Ltd Depot’s the Principal 
Contractor will ensure that all employees undergo the Johannesburg Water SOC Ltd induction. 

11 PPE REQUIREMENTS 

• The Principal Contractor is required to continuously identify the hazards in the workplace and deal with them.

He must either remove them or, where impracticable take steps to protect workers and make it possible for

them to work safely and without risk to health under the hazardous conditions.

• The Principal Contractor will establish a Personal Protective Equipment Policy and a Personal Protective

Equipment study will be conducted to determine the types of Personal Protective Equipment (PPE) to be

supplied related to the hazards and risks emanating from the tasks.

• Cognisance shall be given to the gender of individuals required to where PPE; size required by the employee

and size issued.

• Personal protective equipment should, however, be the last resort and there should always first be an attempt

to apply engineering and other solutions to mitigating hazardous situations before the issuing of personal

protective equipment is considered.
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• Where it is not possible to create an absolutely safe and healthy workplace the Principal Contractor is required 

to inform employees regarding this and issue, free of charge, suitable equipment to protect them from any 

hazards being present and that allows them to work safely and without risk to health in the hazardous 

environment. 

• It is a further requirement that the Principal Contractor maintains the equipment, instructs and trains the 

employees in the use of the equipment and ensures that the employees use the prescribed equipment. 

• Employees do not have the right to refuse to use and/or wear the equipment prescribed by the employer and, 

if it is impossible for an employee to use or wear the prescribed protective equipment through health or any 

other reason, the employee cannot be allowed to continue working under the hazardous condition(s) for which 

the equipment was prescribed. An alternative solution has to be found that may include relocating the 

employee. 

• The Principal Contractor may not charge any fee for protective equipment prescribed by him but may charge 

for equipment under the following conditions: 

o Where the employee requests additional issue in excess of what is prescribed; 

o Where the employee has patently abused or neglected the equipment leading to early failure; and 

o Where the employee has lost the equipment. 

All employees shall, as a minimum, be required to wear the following personal protective equipment on any of 

Johannesburg Water SOC Ltd’s projects: 

• Protective overalls; 

• Protective footwear; 

• Protective headwear; and 

• Eye, hand, face and ear protection. 

• NO SHORTS OR DRESSES WILL BE ALLOWED ON SITE!!! 

 

All Personal Protective Equipment will clearly display the branding components of the Principal Contractor’s 

organization (e.g. Name of Organization, logo). 

 
12 DISCIPLINARY PROCESSES 

• The contractor is required to implement disciplinary process in order to enforce compliance with requirements. 

• All sub-contractors are required to have the same. 
 
 
13 SITE RULES 

• The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to regulate the Health 

and Safety Plan and associated aspects of the construction. 

• When required for a site by law, visitors and non-employees upon entering the site shall be issued with the 

proper Personal Protective Equipment (PPE) as and when necessary. 

 
14 PUBLIC HEALTH AND SAFETY 
The Principal Contractor is responsible for ensuring that non-employees affected by the construction work are made 
aware of the dangers likely to arise from the construction work as well as the precautionary measures to be observed 
to avoid or minimise those dangers.  This includes: 

• Non- employees entering the site for whatever reason; 

• The surrounding community; and 

• Passers-by the site. 
 

• The Principal Contractor shall organize the site in such a manner that pedestrians and vehicles can move safely 
and without risks to health, including sufficient and suitable traffic routes and safe walkways with relevant signage. 
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• Appropriate signage must be posted to this effect and all employees on site must be instructed to ensure that non-
employees are protected at all times.

• All non-employees entering the site must receive induction into the hazards and risks of the site and the control
measures to be observed.

• The Principal Contractor shall recognize that the Community Liaison Officer (CLO) is the link between
Johannesburg Water SOC Ltd and the community and provide all reasonable support to the Community Liaison
Officer to ensure relevant responsibilities are fulfilled and positive relationships with the community are maintained.

• Where activities are performed close to public routes, the Principal Contractor will establish a traffic management
plan incorporating the requirements of relevant by-laws.  At a minimum, barricading, warning signage and flagmen
will be provided to ensure the protection of workers from vehicles in transit.  Where required, the Principal
Contractor will interact with the local traffic department to establish minimum requirements to be implemented on
public routes.

15 REFUSAL TO WORK 

• Section 14 of the OHS Act states that employees shall carry out any lawful orders given to them, suggesting that
they have the right to refuse to obey any unlawful order or work instruction.

• In terms of legal and JW requirements, if an employee has reasonable belief that the work to be carried out is likely
to endanger themselves or other persons in any way, he/OHS has the right to refuse to work.

• An employee may also refuse to work in term of Section 29 of NEMA, if the work would result in imminent and
serious threat to the environment.

• All contractors shall ensure that their employees are conversant with hazards associated with their work and work
environment, and be aware of the precautionary measures to take.

• The contractor must ensure that all refusals to work are investigated promptly and resolved timeously.

16 WELFARE FACILITIES 

The employer needs to provide his employees with the following: 

• Potable water for drinking;

• Water and soap for hand washing

• Toilet paper

• Arrangements for toilets while working on site

17 COMPLIANCE MONITORING 

20.1 Inspections 

• Contractors will be inspected at least once per week by the JW Safety Practitioners.
• Feedback of the inspections will be issued immediately on work instructions, and a formal report

sent within 7 days of conducting the inspection to all relevant stakeholders.
• Johannesburg Water SOC Ltd. Reserves the right to conduct other ad-hoc assessments and

inspections as deemed necessary.
• This may include, amongst other measures, site safety walks. Corrective actions will be identified

by Johannesburg Water SOC Ltd. And the Principal Contractor’s representative and implemented
by the Principal Contractor (at no cost to Johannesburg Water SOC Ltd.) to ensure OHS
Performance improvement.

20.2 Monthly audits

• Monthly audits will be conducted within periods not exceeding 30 days.
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• The Principal Contractor is to conduct his own monthly internal audits and inspections to verify
compliance with his own occupational health and safety plan and management system as well as
compliance with the requirements of the Johannesburg Water SOC Ltd. OHS Specification.

• The Principal Contractor will also assess and inspect the compliance of other contractors under its
control.  Management members of the Principal Contractor will be involved in the internal
assessments and inspections.

20.2.1 Monthly compliance rating 

A monthly compliance rating will be calculated for each Principal Contractor as per a formula determined by 

Johannesburg Water SOC Ltd focussing on or incorporating outcomes of assurance (e.g. monthly audit), operational 

(e.g. behavioural based safety inspection) assessments and other requirements, as necessary.  Johannesburg Water 

SOC Ltd reserves the right to adjust the monthly compliance calculation formula as and when required – each revision 

of the monthly compliance calculation formula will be communicated to the Principal Contractor before implementation.  

Each Principal Contractor is required to maintain a minimum compliance rating of 93% (Ninety Three Percent). 

Scoring Classification Classification description 

93% -100% 
Good Substantial compliance 

80% -92% 
Average Compliance status needs to be improved 

60% - 79% 
Poor Methods to ensure compliance require substantial improvement – 

operations with substantial non-compliance risks 

<60% 
Very poor Methods to ensure compliance failed completely – troubled operation with 

severe non-compliance risks 

20.3 Work stoppages 
Work stoppages will be identified for 2 (two) types of work stoppages to be implemented: 

• Overall work stoppage – the Principal Contractor and its Contractors are not allowed to continue with any type
of construction / site work up until the work stoppage has been closed-out;

• Activity work stoppage – The Principal Contractor and its Contractors are not allowed to continue with the
specific activity / task / job up until the work stoppage has been closed-out.

Overall work stoppages will be issued where non-conformances are identified against the criteria in the following table. 

NR DESCRIPTION OF AUDIT NON-CONFORMANCE / NON-COMPLIANCE 

1 PROOF OF REGISTRATION WITH COMPENSATION COMMISSIONER 

1.1 Proof of registration with Compensation Commissioner or other insurer not available 

1.2 Registration with Compensation Commissioner or other insurer not valid and up-to-date 

2 POLICY COMMITMENT & OHS SPECIFICATION 

2.1 OHS Plan not compiled, approved by contractor management and available on site 

3 SECTION 37(2) AGREEMENT 
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NR DESCRIPTION OF AUDIT NON-CONFORMANCE / NON-COMPLIANCE 

3.1 Signed section 37(2) Agreement not signed and available on site 

4 RISK ASSESSMENTS 

4.1 Risk assessments not developed/ not applicable to scope of work issued by Client 

5 CONSTRUCTION MANAGER 

5.1 No construction manager appointed / available on site 

5.2 Appointed construction manager does not meet requirements 

5.3 Proof of competency not available on-site 

6 SITE SAFETY OFFICER 

6.1 No safety officer appointed/ available on site 

6.2 Safety officer does not meet requirements 

7 OHS FILE 

7.1 No file on site 

Activity work stoppages will be issued where non-conformance are identified per activity where the health and safety 

of employees or the public is compromised. 

20.4 Non-compliance management process 

The following actions will be instituted where non-conformances are identified in terms of compliance to relevant 

legislative requirements and the Johannesburg Water SOC Ltd OHS Specification. 

CRITERIA ACTION TO BE INSTITUTED RESPONSIBLE PARTY 

Compliance rating: 93-100% Non-conformance closure Principal Contractor / Contractor 

Compliance rating: 80-92% Letter of compliance improvement to 
Principal Contractor 

Johannesburg Water SOC Ltd 

Non-conformance closure Principal Contractor / Contractor 

Compliance rating: 60-79% Non-compliance hearing Johannesburg Water SOC Ltd 

Letter of commitment for performance 
improvement 

Principal Contractor / Contractor 

Non-conformance closure Principal Contractor / Contractor 

Compliance rating: <60% Non-compliance hearing Johannesburg Water SOC Ltd 

Letter of commitment for performance 
improvement 

Principal Contractor / Contractor 

Non-conformance closure Principal Contractor / Contractor 

Supply Chain Management to be 
informed of non-compliance standing 

Johannesburg Water SOC Ltd 
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CRITERIA ACTION TO BE INSTITUTED RESPONSIBLE PARTY 

3 x Work stoppages Non-compliance hearing Johannesburg Water SOC Ltd 

Letter of commitment for performance 
improvement 

Principal Contractor / Contractor 

Non-conformance closure Principal Contractor / Contractor 

Supply Chain Management to be 
informed of non-compliance standing 

Johannesburg Water SOC Ltd 

3 x Non-conformance to <93% 
monthly compliance rating 

Non-compliance hearing Johannesburg Water SOC Ltd 

Letter of commitment for performance 
improvement 

Principal Contractor / Contractor 

Non-conformance closure Principal Contractor / Contractor 

Supply Chain Management to be 
informed of non-compliance standing 

Johannesburg Water SOC Ltd 

3 x consecutive repeat findings Non-compliance hearing Johannesburg Water SOC Ltd 

Letter of commitment for performance 
improvement 

Principal Contractor / Contractor 

Non-conformance closure Principal Contractor / Contractor 

Escalation to SCMU & CAPEX Johannesburg Water SOC Ltd 

21 OPERATIONAL REQUIREMENTS 
21.1  HAZARDOUS BIOLOGICAL AGENTS 

• Any person who is or might be exposed to HBA, shall obey any lawful instruction given by or on behalf of the
contractor regarding -

o the prevention of an uncontrolled release of an HBA;
o the adherence to instructions regarding environmental and health practices, personal hygiene and

good housekeeping;
o the appropriate use of personal protective equipment and clothing as prescribed by these

Regulations;
o the appropriate use of personal samplers, when necessary, to measure personal exposure to

airborne hazardous biological agents; ( 
o the disposal of materials containing HBA, and the disinfection and decontamination of any site 

contaminated by an HBA; 
o the reporting during normal working hours for such medical examination or tests; and
o information and training

• The contractor shall conduct a risk assessment to determine if any exposure to HBA occurred, and review as
necessary.

• The contractor shall ensure that the exposure of employees to a HBA is regularly monitored in accordance
with a validated procedure.

• The contractor shall ensure that a suitable record of monitoring carried out is made and maintained and that
record or a suitable summary thereof is kept –

o where the record is a representative of the personal exposures of identifiable employees, must be
kept for at least 40 years; or

o where an employee is required to be under medical surveillance, an individual record of any
monitoring carried out in accordance with this regulation shall be made, maintained and kept in
respect of that employee.
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• Ensure that employees undergo medical surveillance where there is evidence of exposure to HBAs 

• Records of risk assessments, medical surveillance, training and monitoring results for a period of 40 years. 
o An employer and self-employed person shall ensure that– 
o As a result of their activities, exposure of persons to HBA in the working environment is either 

prevented or, where this is not reasonably practicable, controlled such that exposure is highly 
improbable; and  

o The following standard precautions are implemented to reduce the risk of transmission of HBA from 
recognized and unrecognized sources of infection in a workplace: 

▪ Hand washing  
▪ Gloves  
▪ Face or eye protection  
▪ Protective clothing  
▪ Safety equipment  
▪ Environmental controls 

 
21.2 CONFINED SPACE ENTRY 
 

• Enclosed space work necessitates a Confined Space Permit. This may only be obtained from the authorized 
person nominated in writing.   

• The responsibility for safe procedure, both at the time of entry and during the entire operation of entering and 
working in confined spaces, rests with the Contractor.  

• The Contractor shall be sure that adequate steps have been taken to eliminate or control hazards.  

• Before working in an area that contains dust, the area is to be ventilated and hosed down to settle and dampen 
the dust. 

• The Contractor shall provide all necessary equipment to manage confined spaces, including all necessary 
monitoring and rescue equipment (such as tripods, breathing equipment and the like).   

• The Contractor shall ensure all persons working in a confined space or managing entry to a confined space 
are appropriately trained. 

• Compulsory - Continuous monitoring, trained rescue teams, radio communication & adequate ventilation. 
 
21.3  BARRICADING 

• Barricading plans are to be presented by the Principal Contractor for any major operations involving site works 
for approval by Johannesburg Water SOC Ltd. Where areas are unsafe, they should be enclosed with 
barricading.  Examples are people working overhead, welding splatter etc. 

• Where there is a risk of injury, the area should be barricaded off with secure solid barricades.   

• Barricading for the prevention of access into areas with a potential risk of injury shall as a minimum be 
constructed of a handrail, knee-rail and appropriately supported as to prevent any person from falling into the 
restricted/risk area.  

• Appropriate signage shall be affixed to the barricade indicating the risk associated (i.e. deep excavation, lifting 
operations etc.) and the responsible Supervisor and contact details shall be displayed. All barricading shall 
have a “No Entry” signs on all sides and at each change of direction.  Signage shall be placed at 20 m intervals 
where lengths exceed.  All signage shall be a minimum size of 290 mm x 290 mm. 

• Danger tape shall not be utilised to prevent personnel from entering into areas.  

• Where no risk exists of injury to personnel such as stacking and storage areas, the use of wire for hand and 
knee rails netting shall be acceptable to demarcate the area.  

• All barricades will have a dedicated entrance where it is required that personnel enter the areas.   

• Appropriate signage shall be placed at the entrance indicating which Contractor has right of entry. 

• It is the Contractor’s responsibility to remove all redundant barricades directly after use. The Contractor’s 
Safety Officers will maintain a marked-up site plan indicating where barricades are erected. 

• It will be a requirement that the contractor protects employees against contact with exposed rebar and poles 
by the installation of rebar-caps on all exposed areas where there is a potential that an employee could be 
injured.  
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21.4  SYMBOLIC SIGNGAGE 

Contractors shall use mandatory and prescribed symbolic safety signs at their lay down and site areas.  The display of 
the following signs is mandatory: 

• “Radio-Active Material” symbolic signs at radioactive storage areas.

• “Eye Protection” symbolic signs shall be displayed at all grinding machines and at any area where it is
mandatory to wear eye protection or where there is danger of an eye injury being sustained.

• “Ear Protection” symbolic signs shall be displayed at all areas where there is a danger of noise induced hearing
loss being sustained.

• Every separate room of a workplace shall be consecutively numbered.

• All toilets or urinals shall be marked in a conspicuous place with painted or stencilled letters to indicate the
sex for which they are intended.

• The location of every first aid box is to be clearly indicated by means of a sign.

• In any room, cabinet or enclosure where flammable substances are used or stored shall be fixed a suitable
and conspicuous sign prohibiting smoking or the use of naked flames in the area.

• At the entrance to premises where machinery is used

• Restricted access on “Authorised Person Only” signs on entry. “No person shall enter the workplace or
premises without the permission of the employer or user of the machinery”.

• At every place where machinery is used a notice (English & Pictograms) shall be posted.

• Explosive Power Tool shall have a sign warning people when it is in use.

• Electrical Control Gear. A notice shall be posted so as to warn against the re-closing of a switch of control
gear whilst a person is working on such equipment.

• Emergency contact telephone numbers.

• Adequate scaffolding signs. (When applicable).

• Adequate fire fighting equipment signs.

• Speed limit signs.

• Warning notices at openings through which people may fall.

• Risk based signage depending on the task being performed e.g.:
o “Men working above”, “Men working below’, “Road closed – detour”, “Excavation in progress”, “No

walkway” etc.;

• No-entry signs to incomplete platforms

The Principal Contractor shall install a notification board indicating the following information at the site entrance: 

• Johannesburg Water SOC Ltd project number;

• Principal Contractor identification details (name, telephone number)

• Name and contact details of Construction Supervisor;

• Name and contact details of site safety officer;

• Monthly compliance rating;

• Lost Time Injury Rate;

The Principal Contractor will ensure that information on the notification board is kept up-to-date. 

21.5  USE AND STORAGE OF FLAMMABLES 
The Principal Contractor to ensure that: 

• No person is required or permitted to work in a place where there is the danger of fire or an explosion due to
flammable vapours being present unless adequate precautions are taken;

• No flammable material is used or applied e.g. in spray painting, unless in a room or cabinet or other enclosure
specially designed and constructed for the purpose unless there is no danger of fire or explosion due to the
application of adequate ventilation;

• The workplace is effectively ventilated.  Where this cannot be achieved:
o Employees must wear suitable respiratory equipment
o No smoking or other source of ignition is allowed in the area
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o The area is conspicuously demarcated as “flammable”

• Flammables stored on a construction site are stored in a well-ventilated, reasonably fire-resistant container,
cage or room that is kept locked with access control measures in place. Sufficient fire fighting equipment is
installed and fire prevention methods practiced. Proper housekeeping may achieve this;

• Flammables stored in a permanent flammable store are stored so that no fire or explosion is caused.

• Stored in a locked and well-ventilated reasonably fire resistant container, cage or room conspicuously
demarcated as “Flammable Store – No Smoking or Naked Lights”

• The flammables store to be constructed of two-hour fire retardant walls and roof and separated from adjoining
rooms or workplaces by means of a two-hour fire retardant fire wall

• Adequate and suitable fire fighting equipment installed around the flammables store and marked with the
prescribed signs

• All electrical switches and fittings to be of a flameproof design

• Any work done with tools in a flammable store or work areas to be of a non-sparking nature

• No Class A combustibles such as paper, cardboard, wood, plastic, straw and the like to be stored together
with flammables

• The flammable store to be designed and constructed such that in the event of spillage of liquids the store is
able to contain the full quantity + 10% of the liquids stored

• A sign indicating the capacity of the store to be displayed on the door

• Only one day’s quantity of flammable is to be kept in the workplace;

• Containers (including empty containers) to be kept closed to prevent fumes/vapours from escaping and
accumulating in low lying areas;

• Metal containers to be bonded to earth whilst decanting to prevent build-up of static forces; and

• Welding and other flammable gases to be stored segregated according to the type of gas and empty and full
cylinders.

21.6  HAZARDOUS CHEMICAL SUBSTANCES 
The Principal Contractor must ensure that: 

• Employees receive the necessary information and training to be able to use and store hazardous chemical
substances safely;

• Employees obey lawful instructions regarding:
o The wearing and use of protective equipment
o The use and storage of hazardous chemical substances
o The prevention of the release of hazardous chemical substances
o The wearing of exposure monitoring and measuring equipment
o The cleaning up and disposal of materials containing hazardous chemical substances
o Housekeeping, personal hygiene and the protection of the environment

• The risk assessments required in terms of Construction Regulation include employee exposure to hazardous
chemical substances and that the necessary measures be taken to protect persons from being detrimentally
affected by hazardous chemical substances present or used in the workplace;

• Suppliers provide the necessary information in the form of a material safety data sheet regarding a hazardous
chemical substances required to ensure the safe use and storage of that substances;

• An up-to-date list is kept on site of hazardous chemical substances stored and used together with the material
safety data sheet of the hazardous chemical substances;

• Hazardous chemical substances containers be clearly marked with the contents and main hazardous category
e.g. “Flammable” or “Corrosive” and the reference number of the hazardous chemical substances on the list
indicated above;

• Hazardous chemical substances, for example asbestos dust, are not cleared by using compressed air but
should be vacuumed;

• No person eats or drinks in a hazardous chemical substances workplace; and

• Hazardous chemical substances waste is disposed of safely in terms of hazardous waste disposal
requirements.

• MSDS’s to be in 16 point format- available on site
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21.7  FIRE PREVENTION AND PROTECTION 
The Principal Contractor must ensure that: 

• The risk of fire is avoided;

• Sufficient and suitable storage for flammables is provided;

• Sources of ignition are removed wherever flammable or highly combustible material is present in the
workplace, for example:

o Notices prohibiting smoking are displayed and enforced
o Welding and flame cutting is only allowed under controlled conditions that includes written hot work

permits
o Only spark-free hand and power tools are used
o No grinding, cutting and shaping of ferrous metals is allowed using electrically driven power tools

that produce sparks
o Flameproof switches and fittings are to be used in the flammable atmosphere
o Good housekeeping is maintained to prevent the accumulation of unnecessary combustibles
o Adequate ventilation is maintained
o Adequate and suitable fixed and portable fire fighting equipment is provided and maintained in good

working order.

• Maintenance must include:
o Regular inspection of fire equipment by a competent person appointed in writing and keeping a

register
o Annual inspection and service by an accredited service provider

• All employees are instructed in the use of the fire fighting equipment and know how to attempt to extinguish a
fire;

• A sufficient number of employees are appointed and trained to act as an emergency team to deal with fires
and other emergencies;

• Employees are informed regarding emergency evacuation procedures and escape routes;

• Emergency escape routes are kept clear at all times and clearly marked;

• Evacuation assembly points are demarcated;

• Evacuation is practiced to ensure that all persons are evacuated timeously;

• Roll call is held after evacuation to account for all personnel and ensure that no-one has been left behind; and

• A siren or alarm is fitted which is clearly audible to all persons on site.

21.8  HOUSEKEEPING 

The Principal Contractor to ensure that: 

• Housekeeping is continuously implemented and maintained;

• Materials and equipment are properly stored;

• Scrap, waste and debris is removed regularly;

• Materials placed for use are placed safely and not allowed to accumulate or cause obstruction to the free-flow
of pedestrians and vehicular traffic;

• Waste and debris not to be removed from heights by throwing but rather by chute or crane;

• Where practicable, construction sites are fenced off to prevent entry of unauthorised persons;

• Catch platforms or nets are erected over entry and exit ways or over places where persons are working to
prevent them being struck by falling objects;

• An unimpeded work space is maintained for every employee;

• Every workplace is kept clean, orderly and free of tools, materials and the like that are not required for the
work being done;

• As far as is practicable, every floor, walkway, stair, passage and gangway is kept in good state of repair, skid-
free and free of obstruction, waste and materials;
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• The walls and roof of every indoors workplace sound and leak-free; and

• Openings in floors, hatchways, stairways and open sides of floors or buildings are barricaded, fenced, boarded
over or provided with protection to prevent persons from falling.

21.9 PUBLIC HEALTH AND SAFETY 
The Principal Contractor is responsible for ensuring that non-employees affected by the construction work are made 
aware of the dangers likely to arise from the construction work as well as the precautionary measures to be observed 
to avoid or minimise those dangers.  This includes: 

• Non- employees entering the site for whatever reason;

• The surrounding community; and

• Passers-by the site.

• The Principal Contractor shall organize the site in such a manner that pedestrians and vehicles can move
safely and without risks to health, including sufficient and suitable traffic routes and safe walkways with
relevant signage.

• Appropriate signage must be posted to this effect and all employees on site must be instructed to ensure that
non-employees are protected at all times.  All non-employees entering the site must receive induction into the
hazards and risks of the site and the control measures to be observed.

• The Principal Contractor shall recognize that the Community Liaison Officer (CLO) is the link between
Johannesburg Water SOC Ltd and the community and provide all reasonable support to the Community
Liaison Officer to ensure relevant responsibilities are fulfilled and positive relationships with the community
are maintained.

21.10 TRAFFIC MANAGEMENT 

• Where activities are performed close to public routes, the Principal Contractor will establish a traffic
management plan incorporating the requirements of relevant by-laws.

• At a minimum, barricading, warning signage and flagmen will be provided to ensure the protection of workers
from vehicles in transit.

• Where required, the Principal Contractor will interact with the local traffic department to establish minimum
requirements to be implemented on public routes.

21.11 HAND TOOLS 
The Principal Contractor must inspect all hand tools before it is brought onto the site. 

• As far as possible all hand tools must be numbered and placed on register to be inspected monthly by a
person designated to do so.

• Any tools found to be in an unsafe condition must immediately be removed from service and either discarded
or rectified.

• No chisels with “mushroomed” heads must be used.

• No hammer shall be used with a cracked or damaged handle.

• All files must be fitted with handles.

• All trolleys, pushcarts, etc. used on site must be identifiable, placed on register and inspected at least once
every month.

• Non-sparking tools must be used in areas where the risk of fire or explosion is present.

• No homemade hand tools are allowed on the project.

• All tools shall be attached to a suitable lanyard when utilised in elevated positions

21.12 LADDERS 
The following requirements for ladders will apply: 
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• All ladders used on the site shall be constructed and used in compliance with the OH&S Act and Regulations.

• Ladders, which provide access to a working platform, shall extend one metre above the platform where it
provides access, and shall be secured to prevent slipping.

• Timber ladders shall not be painted other than with clear preserving oils, clear varnishes or clear plastics.

• Ladders, which are in a damaged condition, shall not be used and shall be labelled accordingly and removed
from the Premises.

• All Ladders shall be numbered, logged in a register, and inspected monthly.

• A ladder in use shall be held by an assistant and/or properly tied down in position.

• Only ladders that do not conduct electricity shall be used in live electrical sub-stations and switching rooms.

• Ladders shall be removed after use and stored in an appropriate facility as to not expose them unnecessarily
to the elements or potential damage by surrounding activities.

21.13 CONSTRUCTION VEHICLES AND MOBILE PLANT

Johannesburg Water SOC Ltd will inspect construction vehicles and mobile plant prior to being allowed on a project 
site.  Suppliers of hired vehicles, plant and equipment will be required to comply with this specification as well as the 
Occupational Health and Safety Act (Act no. 85 of 1993) and Regulations. 

Construction vehicles and mobile plant to be: 

• Of acceptable design and construction;

• Maintained in good working order;

• Used in accordance with their design and intention for which they were designed;

• Operated and/or driven by trained, competent and authorised operators/drivers.  No unauthorised persons are
to be allowed to drive construction vehicles and mobile plant;

• Provided with safe and suitable means of access;

• Fitted with adequate signalling devices to make movement safe including reversing;

• Provided with roll-over protection (where applicable);

• Inspected daily before start-up by the driver, operator and/or user and the findings recorded in a register/log
book;

• Fitted with two head and two tail lights that are in good working condition and must be used whilst operating
under poor visibility conditions;

• When used for transporting persons must have seats firmly secured and sufficient for the number of persons
being transported.

Operators and drivers of construction vehicles and mobile plant must be in possession of a valid medical certificate 
declaring the operator and/or driver physically and psychologically fit to operate or drive construction vehicles and 
mobile plant. 

No loose tools, materials etc. are allowed in the driver and/or operators compartment/cabin or in the compartment in 
which any other persons are transported. 

No person shall ride on any construction vehicle or mobile plant otherwise than in a safe place provided thereon for 
that purpose. Employees shall only be transported if provision for seating and safety belts has been provided with an 
adequate canopy or rollover protection. 

All construction vehicles and mobile plant left unattended at night, adjacent to a freeway in normal use or adjacent to 
construction areas where work is in progress, must have appropriate lights or reflectors, or barricades equipped with 
appropriate lights or reflectors, in order to identify the location of the vehicles or plant. 

Bulldozers, scrapers, loaders, and other similar mobile plant must, when being repaired or when not in use, be fully 
lowered or blocked with controls in a neutral position, motors stopped and brakes set. 

Self-Propelled Mobile Machinery 
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All Self-Propelled Mobile Machinery must be inspected daily and the findings recorded in a register. Pre-use inspection 
checklist shall identify critical items that would stop the operator from operating machinery should a defect be detected.  
 
All operators shall be tested on their ability to operate machinery and equipment inspected prior to be used on any of 
the premises by the Johannesburg Water SOC Ltd Project Inspectors and Responsible Engineer.  Relief drivers shall 
be made available for mobile machinery where there is a need for on-going operations and the contractor shall establish 
a rotation schedule.  
 
All Drivers/Operators shall be appointed under the applicable legislation prior to operating any type of mobile equipment 
or machinery: 

• If Driver/Operator does not adhere to the rules and regulations his appointment as operator shall be cancelled 
and he shall not be able to carry on with his duty. 

• No Driver/Operator shall be appointed without proof of training, driver’s licence or letter of competency. 

• No training of Drivers/Operators on Site. 

• No passengers on dump truck, Loaders or Excavators. 

• No eating or drinking allowed while operating equipment. 

• No vehicle shall be left unattended with engine running or key in ignition. 

• Drivers may use no cellular phones during operations. 
 
Equipment Approval 
Authorization for the use of equipment shall be given in writing only after the following minimum requirements and 
documentation have been verified and shall as a minimum include the following:  

• Minimum two lights in front and rear of vehicle 

• Communications system (where required); 

• Reflective Taping; 

• First-aid kit, fire-fighting equipment and emergency roadside triangles; 

• Tyres in good condition; 

• Windscreen clear of cracks; 

• Safety belts fitted for all occupants; 

• Signage for clear identification; 

• Windscreen wipers; 

• Warning hooter and reverse alarm; 

• Rotating warning lights (where applicable); 

• Maximum number of persons indicated; 

• Equipment free of oil and other leaks; 

• Maintenance/Service & Equipment manuals available; 
 
Operator Approval 
Authorization for operators for the use of equipment shall be given in writing only after the following minimum 
requirements and documentation have been verified and shall as a minimum include the following:  

• Operator’s Certificate (accredited training organisation); 

• Operators Licence appropriate to the nature of the Mobile equipment; 

• Operator’s knowledge tested and familiar with the controls for the vehicle; 

• Public driver’s permit where required; 

• Medical fitness certificate. 
 
21.13.1 Truck Specifications 

• The load body shall be large capacity unit with “struck-back” with a minimum capacity of 30m³. The load body 
shall be a large tri-axle unit equipped with a tailgate, which shall automatically open and close with the raising 
and lowering of the body. An additional acceptable safety mechanism is required to prevent spillages in transit. 

 

• The sloper tipper truck will consist of a front unit incorporating the driver’s cabin, engine and transmission and 
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hydraulic power units, which will be connected to the load body unit via a hinge arrangement.  All movements 
between front and rear units shall be hydraulically actuated and controlled by the driver in the cab. 

• The front unit shall have a box-section frame, which will carry the engine, transmission and the driver’s cab
and will locate the front suspension. The hinge unit between the front and rear units shall provide articulation
to allow the sloper tipper truck to be steered but shall also allow rotation to ensure that all wheels remain in
contact with the ground under all load conditions.

• The load body shall be carried on a box-section rear frame, which shall carry the load body and will locate the
two rear suspension units and be connected to the front unit via the hinge. Horses to be equipped with a
double differential (6x4).

• The front axle shall be pivoted at its center point to allow movement in the vertical plane.  The tow rear axles
shall be connected via A-frames and lateral tie rods to ensure large angular movements and independent
wheel movements.

• The driver’s cab shall be fully enclosed and lockable and be of the Roll over Protection Structure type.  The
cab shall provide logical convenient placement and operation of all the controls to limit driver fatigue.  The cab
shall be fitted with large laminated front windshield and tinted glass side and rear windows. The cab shall have
an air ventilation system delivering pressurized filtered air, be heated and provided with a windscreen demister
and shall be insulated against noise and temperature.

• The sloper tipper truck shall be monitored by the operator on all critical machine functions and alert the driver
before major mechanical electrical failures occur by an onboard electronic monitoring system.

• An active satellite management system must be installed in all vehicles to record trip positions (including
offloading position, date time route and distances travelled). A tracker report or macrograph with detailed
information is also acceptable. This information must be accessible to JW within 24 hours of a request during
the contract term.

• The following standard equipment shall be provided on the tipper truck:

o Back-up audible alarm
o Battery boxes which must be lockable
o Headlights with dip control
o Electric hooter
o Cab interior lights
o Side lights, reversing lights, taillights and rear brake lights, direction indicator lights and hazard

▪ warning lights at front and rear of machine
o Left and right rear-view mirrors
o Two speed windscreen and rear window wipers and washer units
o Lockable filler caps on fuel tank, engine oil, hydraulic oil tanks and radiator
o Lockable drain plugs on engine oil sump; transmission drain plugs and radiator
o Spare wheel including tyre
o Adjustable seat
o Sun visor
o Lockable toolbox with standard tool kit
o Front and rear tow pings
o Inter- axle differential lock
o Parking brakes
o Electronic monitoring system panel shall contain the following instrumentation:

✓ Coolant temperature
✓ Retarder oil temperature
✓ Brake-on light



 

 

OCCUPATIONAL HEALTH & SAFETY (OHS) SPECIFICATION 

PROJECT NUMBER: JW OPS 005/25 

PROJECT LOCATION: VARIOUS LOCATIONS WITHIN THE CITY OF JOHANNESBURG 

PROJECT DESCR: TRANSPORTATION OF SEWAGE SLUDGE ON AN “AS AND WHEN” 

REQUIRED BASIS FOR A PERIOD OF THIRTY-SIX (36) MONTHS 

 

 
CLIENT OHS SPECIFICATION – JOHANNESBURG WATER SOC LTD Page Number 

VOLUME 2.4 – SEPTEMBER 2016 Page 33 of 34 

 

✓ Alternator failure light 
✓ Fuel filter blockage indication and 
✓ Fuel level gauge 
✓ Running hour meter 

 
 
21.13.3 DOCUMENTATION OF PLANT  
 
         The following documents are required for desludging plant offered:  

a) Proof of valid Certificate of Registration (RC1) in Respect of Motor Vehicle (as per National Road 
Traffic Act) 

b) Proof of an actual (This is not a cutout document) valid license disc and a Roadworthy certificate 
issued within 12 months prior to tender closure (as per National Road Traffic Act). 

c) Valid Insurance per plant  
 
21.13.4 OPERATORS 
 

a) The operator must carry out faithfully, efficiently and with due diligence all operations according to the 
instructions of the relevant JW Manager or representative. 

b) Without first obtaining the written consent of the service provider, the relevant JW Manager or 
representative shall not permit or allow any person other than the operator or mechanic to operate any 
item of plant. 

c) Only skilled operators may be employed with valid professional driving permits and any operator found to 
be unsuitable must be replaced immediately upon notification. 

d) Post award, the service provider will be required to submit the following documentation for their skilled 
operators. 

 
i. A valid medical certificate (Operator must be fit for duty). 
ii. A valid Driver’s License with professional driving permit PrDP (Minimum Code C1 License or 

higher). 
iii. Documentation indicating experience of a minimum of 6 months as a driver. 

 
e) The service provider shall ensure that an Operator is provided to work during stand by and over time as 

agreed upon with the relevant JW manager while taking into consideration, the statutory limits for the 
number of working hours per week for an individual, as prescribed by the Department of Labour. 

f) Where an Operator was working on standby \ over-time during the previous night, the service provider will 
be required to provide another Operator to operate the plant during normal working hours on the following 
day. No driver / Operator will be allowed to work longer than the hours prescribed by the Department of 
Labour. 

 
21.15 Fall protection (Working in elevated positions) 
A pre-emptive risk assessment will be required for any work to be carried out above two metres from the ground or 
any floor level. This work will be classified as “work in elevated positions”. 
 
As far as is practicable, any person working in an elevated position will work from a platform, ladder or other device 
that is at least as safe as if he is working at ground level. Whilst working in this position he shall be wearing a single 
belt with lanyard to prevent the person falling from the platform, ladder or other device.  This safety belt will be, as far 
as is possible, secured to a point away from the edge over which the person might fall and the lanyard must be of such 
a length and strength that the person will not be able to move over the edge. 
 
Alternatively, any platform, slab, deck or surface forming an edge over which a person may fall may be fitted with 
suitable guard rails at two different heights as prescribed in the relevant South African National Standard for the design, 
erection, use and inspection of access scaffolding. 
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Where the requirement in the paragraph above is not practicable, the person will be provided with a full body harness 
that will be worn at all times and shall be attached above the wearer’s head at all times. The lanyard must be fitted with 
a shock-absorbing device or the person must be attached to a fall arrest system (anchorage connector; body wear; and 
connecting device) approved by Johannesburg Water SOC Ltd. 

Where the requirements in the paragraph above are not practicable, a suitable catch net must be erected. 

Employees working in elevated positions must be trained to work without risk to their health and safety or to the health 
and safety of others and be declared medically and psychologically fit to perform work at elevated positions. 
Where work on roofs is carried out, the risk assessment must take into account the possibility of persons falling through 
fragile material, i.e. skylights and openings in the roof. 

22. Monthly reporting

• The Principal Contractor is required to provide Johannesburg Water SOC Ltd. with a monthly report in the
format provided on the last working day of the month.

• The report will include the monthly man-hours, incidents, training, inductions, audits, etc

23. Project close out

• Upon completion of the project, the contractor is required to hand over a consolidated project file to the

Client with all the working documents for retention.
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ACTIVITY: TRAVELLING TO VARIOUS SITES 

Task Hazard Risk Consequence Rating Controls 

Driving  
✓ Unsafe road conditions  

✓ Un-road worthy vehicles  

✓ Incompetent drivers  

✓ Driving under the 

influence of alcohol 

✓ Inclement weather  

✓ Speeding  

✓ Slippery road 

✓ Poor visibility 

✓ Distraction  

✓ Fatigue 

✓ Overturning 

vehicles  

✓ Vehicle collisions 

✓ Bumping into 

people, properties 

and objects 

 

✓ Injuries  

✓ Property 

damages 

✓ Third party 

liability  

 

H 
✓ Adherence to the speed limit 

✓ Only competent/ authorised drivers should 

operate the vehicle  

✓ Inspection of vehicles  

✓ Ensure that the truck is not overloaded 

✓ Alcohol testing to be done  

✓ Awareness on the dangers of texting and 

driving 

✓ Ensure that all employees get enough rest in 

between shifts 

Parking in or 

near the road 

✓ Moving vehicles  

✓ Speeding 

✓ No signage 

✓ Improperly placed 

signage  

 

✓ Road accidents 

✓ People getting 

knocked down by 

cars 

✓ Fatalities 

✓ Serious 

injuries 

✓ Property 

damages 

H 
✓ Adhere to traffic management procedures  

✓ Ensure good communication between 

flagmen  

✓ Obey speed limits 

✓ Display correct road signage 

✓ Employees should wear reflective PPE . 

✓ Keep area clean & clear of obstacles. 
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ACTIVITY: OPERATING THE TRUCK 

Task Hazard Risk Consequence Rating Controls 

Operating the truck ✓ Noise
✓ Exposure to noise

>85DB(A)

✓ Noise induced

hearing loss M 
✓ Provide employees with proper hearing protection.

✓ Regular maintenance of trucks and equipment

Loading the sludge ✓ Dust from sludge
✓ Inhalation ✓ Respiratory

problems ✓ Provide employees with dust masks

Parking for loading 

/ offloading 

✓ Slope
✓ Uncontrollable

movement

✓ Property

damages

✓ Injuries

H ✓ Provide stop blocks when parking trucks

✓ Ensure that the ignition is off

Using steps to go up 

the truck 

✓ Slippery steps

✓ Damaged steps

✓ Trip and fall ✓ Injuries
L ✓ Inspect steps prior to use

✓ Remove any materials from steps prior to climbing

✓ Provide employees with anti-slip safety shoes

✓ Use of steps which are constructed from slip

resistant grating with sufficient space for mud or oil

etc to pass through the grate.

✓ Rungs/steps level with adequate toe/foot hold,

easily cleaned.

Working at night ✓ Reduced / 

insufficient lighting

✓ Poor visibility ✓ Injuries
M ✓ Provide extra lighting may be required for night

works or when there is poor visibility

Maintenance of 

trucks 

✓ Moving parts
✓ Entanglement

✓ Pulling in

✓ Injuries

✓ Death H 
✓ Only trained competent personnel to carry out

maintenance operations.

✓ Guards to be removed by trained personnel only

for maintenance and servicing purposes.

✓ Do not remove guards during

operations

✓ Daily inspections to be carried out by personnel
trained and competent in plant operations.
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ACTIVITY: OPERATING THE TRUCK 

Task Hazard Risk Consequence Rating Controls 

✓ Keep hands, feet, hair, and clothing away from 

moving parts. Contact with a moving mechanism 

can cause entanglement that can lead 

dismemberment or death. 

✓ Read operators manual 

Refuelling ✓ Ignition sources 
✓ Contact with fuel ✓ Fatalities 

✓ Property 

damages 

H 
✓ Use equipment only in well ventilated area 

✓ Eliminate all ignition sources such as pilot lights, 

cigarettes, portable electric lamps and plastic drop 

cloths (potential static arc) 

✓ Keep work area free of debris, including solvent 

rags and gasoline 

✓ Do not plug or unplug power cord, or turn power 

or light switches on or off when flammable fumes 

are present 

✓ Ensure isolation of the plant and equipment prior to 

all works including refuelling 

✓ Ground all equipment in work area (refer to 

instructions in operator’s manuals) 

✓ Keep a working fire extinguisher in work area at 

all times (Water fog or fine spray, foam, carbon 

dioxide or dry chemical powder.) are suitable. 

✓ An appropriate properly fitted respirator, which 

may include an air supply 

✓ Ensure you read the operators manual prior to 

using the plant 
✓ Ensure a risk assessment is carried out of the 

refuelling depot. 
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ACTIVITY: OPERATING THE TRUCK 

Task Hazard Risk Consequence Rating Controls 

Operations 
✓ Working platform 

✓ No proper stairs 

✓ No guardrail 

✓ Slippery surfaces 

✓ Trip and fall ✓ Injuries 
L 

✓ Nonslip surface 

✓ Guardrails or suitable edge protection in place 

✓ 3 point of contact warning 

decal fitted 

✓ Ladder fitted at the back of truck 

✓ Ensure that the Handrail has been erected on the 

platform prior to climbing up. 

✓ Also ensure that the plant is isolated to prevent 

uncontrolled movement of the boom. 

✓ Tidy up as you go 

✓ Keep hoses and pipe to the side to reduce the 

chance of tripping over them. 

✓ Clean footwear of mud and debris prior to climbing 

onto the platform to reduce slips 

✓ Do not climb onto the truck when in motion 

✓ Also read the operators manual prior to using plant. 

✓ Use three points of contact when climbing ladder 

or onto plant 

Operating the 

truck 

✓ Fumes 
✓ Inhalation ✓ Respiratory 

problems L 
✓ An appropriate properly fitted respirator, which 

may include an air supply 

Use of hand tools ✓ Repetitive 

movements 

✓ Improper bending ✓ Back pains 
L 

✓ Training in correct posture during shovelling 

✓ Distance between 

employees 

✓ Hitting each other 

with tools 

✓ Injuries 
M 

✓ Ensure safe distance between employees 
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ACTIVITY: OPERATING THE TRUCK 

Task Hazard Risk Consequence Rating Controls 

✓ Damaged hand 

tools

✓ Contact with skin ✓ Injuries
L ✓ Inspect tools prior to use

✓ Provide employees with gloves

✓ Loss of grip of tools
✓ Hitting other

employees

✓ Injuries
M ✓ Train employees on the use of tools

✓ Provide gloves

General activities 

on site 

✓ New employees /

untrained

employees

✓ Workers not

informed of work-

related hazards and

risks

✓ Injuries
H ✓ Site specific Induction training to be conducted

on all personnel prior to commencing work.

Working near 

open spaces 

✓ Snakes ✓ Bites

✓ Poisoning

✓ Fatalities

✓ Serious

injuries

H 
✓ Inspect the area for snakes prior to entering

✓ Conduct snake awareness training

✓ Know the do’s and don’ts of what to do when

coming across snakes

✓ Bees / wasps
✓ Bites ✓ Allergic

reaction M 
✓ Inspect the area for bees / wasps prior to entering

✓ Conduct bees awareness training

✓ Know the do’s and don’ts of what to do when

coming across bees

✓ Sharp objects
✓ Getting pricked by

sharp objects ✓ Tetanus

✓ Injuries

M 
✓ All employees to get Tetanus vaccination.

✓ Provide employees with proper safety boots

✓ Criminals ✓ Getting mugged
✓ Loss of

personal

possession

M 
✓ Personal belongings such as phones and car keys

to be safely put in pockets while working.

✓ Employees to report any suspicious activities to

the local police.

✓ Equipment to be safety stored while not in use
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ACTIVITY: OPERATING THE TRUCK 

Task Hazard Risk Consequence Rating Controls 

 ✓ Criminals 
✓ Employees being 

attacked ✓ Injuries 

✓ Fatalities 

H 
✓ Ensure that employees do not work in isolation. 

✓ Employees to report any suspicious activities to 

the local police. 

✓ Develop an emergency response procedure 
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RISK ASSESSMENT MATRIX 

Likelihood Consequences 

Insignificant (minor 

problem easily handled by 

normal day to day 

processes 

Minor (Some disruption 

possible e.g.,damage 

equal to R150k  

Moderate (significant 

time / resources 

required. E.g., damage 

equal to R500k 

Major (Operations 

severely damaged. E.g., 

damages equal to R1m 

Catastrophic (business 

survival is at risk. 

Damage equal to R5m – 

10m 

Almost certain (90% 

chance) 

High High Extreme Extreme Extreme 

Likely (between 50-

90%) 

Moderate High High Extreme Extreme 

Moderate (between 10-

50%) 

Low Moderate High Extreme Extreme 

Unlikely (between 3-

10%) 

Low Low Moderate High Extreme 

Rare (<3%) Low Low Moderate High High 
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JW MEDICAL SCREENING POLICY 

NOTICE 

It is the Contractor’s responsibility to ensure that medical surveillance requirements specified in the 

Occupational Health and Safety Act (85/1993) and Regulations and any other applicable legal and 

Johannesburg Water’s requirements are fully complied with.  

This document is meant to facilitate the Contractor’s compliance to applicable requirements and does 

not replace the applicable legal requirements. 

This document may be revised at any time to include applicable legal requirements not currently 

included that may come to the attention of Johannesburg Water in future. The Contractor will 

accordingly be responsible to comply with the revised requirements as might be necessary.  

Where methods to ensure legal compliance have been specified in this document, Contractors may 

submit alternative detailed method statements for consideration and approval by Johannesburg Water. 

Johannesburg Water may, at its sole discretion, reject or accept such alternative methods. 
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JW MEDICAL SCREENING POLICY 

1 PURPOSE OF THE MEDICAL SURVEILLANCE REQUIREMENTS PROCEDURE 

The purpose of this Medical Surveillance Requirements Procedure is to facilitate the 

achievement of legal compliance relating to medical surveillance by all Consultants, Contractors, 

Subcontractors and suppliers that will be working on the Johannesburg Water project and to 

ensure that employees are fit to work in the roles that they have been employed to execute and 

remain so for their duration on the project site. 

This document represents the minimum requirements for medical surveillance and does not 

replace applicable legal requirements. 

2 MEDICAL SURVEILLANCE OBJECTIVES 

The Johannesburg Water main objectives for medical surveillance are: 

a) To ensure compliance with all applicable medical surveillance legal requirements.

b) To ensure compliance with all Johannesburg Water’s requirements regarding medical

surveillance.

c) To ensure that employees are fit to execute the work for which they have been

employed.

d) To prevent employees from acquiring occupational diseases or illnesses.

e) To ensure early detection and treatment of occupational diseases and to prevent the

aggravation of existing medical conditions.

f) To ensure that employees on departure from the project have not contracted any

occupational diseases and to enable any such condition that arises to be suitably

addressed.

All contractors are required to demonstrate total commitment towards the achievement of these 

objectives. 
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3 GENERAL REQUIREMENTS 

3.1    The Principal Contractor shall ensure that a medical surveillance programme is 

     implemented for all employees. 

3.2     An initial health evaluation shall be carried out by an occupational health 

  practitioner immediately after a person commences employment, where any exposure exists 

 or may exist, which comprises: 

o an evaluation of the employees medical and occupational history;

o a physical examination; and

o any other essential examination which in the opinion of the occupational health practitioner

is desirable in order to enable the practitioner to do a proper evaluation.

3.3      Medical surveillance & Immunization shall be done accredited institutions or occupational 

health doctor, including, but not limited to: 

a) Audiograms.

b) A cardio-respiratory examination, including full size chest x-rays (If lung function tests are

abnormal)

c) Lung function tests.

d) Eye/ sight tests.

e) A general physical examination.

f) A review of previous medical history.

g) Blood pressure tests

h) Glucose tests

i) Vaccination (Hepatitis A & Typhoid)

Copies of all medical certificates shall be submitted to the Johannesburg Water Safety Specialist 

or Appointed OHS Agent to prior to site establishment and before an employee is allowed to come 

onto site. 

Specific attention shall be given to the physical and psychological fitness of people who will be 

required to work in elevated positions and operators of mobile machinery. 
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An exit medical certificate shall be obtained for all workers at the end of the contract and for all 

workers who leave the employment of the Contractor before the end of the Project. Copies of all 

exit medical certificates shall be submitted to the Johannesburg Water Safety Specialist or 

Appointed OHS Agent.  

Medical surveillance shall address all occupational health risks to which the employee is exposed, 

identified through the risk assessment referred to in section 4 below. 

Retention monies will be withheld if the exit medical is not complete for all employees. 

The cost of all medical examinations will be borne by the Contractor as provision is made on the 

bill of quantities. 

4 OCCUPATIONAL HEALTH RISK ASSESSMENT 

4.1 The Contractor shall conduct an occupational health risk assessment prior to site establishment. 

4.2 The Contractor shall ensure that, as far as is reasonably practicable, ergonomic related hazards 

are analyzed, evaluated and addressed in the risk assessment. 

4.3 The methodology used by the contractor to assess occupational health risks associated with 

their activities shall be submitted to Johannesburg Water for approval by the Johannesburg 

Water Safety Specialist or Appointed OHS Agent prior to site establishment. The methodology 

should take the following into consideration, among others: 

a) Legal requirements.

b) Normal activities undertaken by the contractor.

c) Abnormal situations (e.g. unanticipated breakdown of equipment etc).

d) Emergency situations (e.g. fires, exposure to chemicals).

e) Changes in work procedures and methods.

f) Previous experience.
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4.4 A risk register that will include the following shall be submitted to the Johannesburg Water Safety 

Specialist or Appointed OHS Agent before site establishment. 

a) All occupational health risks identified during the occupational health risk assessment. 

b) A list of the occupational health risks that have been identified as being significant. 

c) Reference to the method statements, measures or procedures that will be followed to 

either eliminate or reduce the significant risks to tolerable levels. 

 

4.5 The Contractor shall, in writing, clearly explain how each occupational health risk assessed to 

be significant will be addressed to eliminate or reduce it to a tolerable level and submit it for 

approval by the Johannesburg Water Safety Specialist or Appointed OHS Agent before site 

establishment. This may be through method statements or written operational control 

procedures. Associated responsibilities and authorities shall be clearly defined. All method 

statements shall reflect at least: 

a) When the activities relating to the method statement will be conducted (timing). 

b) Materials to be used. 

c) Equipment and staffing requirements. 

d) The proposed construction procedure designed to implement the relevant requirements. 

e) The system to be implemented to ensure compliance with the method statement. 

f) Any other information deemed to be necessary by the Johannesburg Water Safety 

Specialist or Appointed OHS Agent and/or the contractor’s responsible person. 

 

4.6 For significant occupational health risks identified after site establishment, method statements 

shall be submitted to the Johannesburg Water Project Specialist or Appointed OHS Agent at 

least 10 working days before the start of the associated activity, when possible. 

 

4.7 All changes to approved method statements or procedures shall be approved in writing by the 

Johannesburg Water Safety Specialist or Appointed OHS Agent. 

 

4.8 The contractor’s Responsible Person shall retain records of any amendments and shall ensure 

that only the most current approved version of any method statement or procedure is used. 
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4.9 Every occupational health risk that is identified during the risk assessment process shall be 

conveyed to every employee whose work is associated with the risk. This may be done in the 

form of a toolbox talk but does not replace the toolbox talk entirely. Each employee shall sign to 

confirm an understanding of the occupational health risks in the tasks. 

4.10 Occupational health risk assessments may be combined with safety and environmental risk 

assessments, but the consideration of occupational health issues shall be clearly reflected in the 

records generated and maintained.  

4.11 The occupational health risk assessment process and effective implementation of measures to 

eliminate or reduce identified risks is the responsibility of the Contractor. Johannesburg Water 

will closely monitor the effectiveness of implemented measures.  
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Acknowledgement of JW Medical Screening Policy 

Name of Contractor 

-------------------------------------------------- 

I, the undersigned, hereby acknowledge that I have obtained copies of JW Medical Screening 
Policy and confirm that I fully understand them and the consequences of non-compliance. 

Signed at ………………………………………… on this …….. Day of ……………………… 20………... 

Signature of Contractor / Mandatory          Date 

------------------------------------------------      --------------------------------------------- 

Signature of 16.2 / Construction Manager          Date 

------------------------------------------------   -------------------------------------------- 

Witness 1 …………………….  Witness 2 ……………………. 
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DEFINITIONS 

Environment  

The surroundings in which humans exist and which comprise of:  

• Land, water and atmosphere of the earth.  

• Micro-organisms, plant and animal life.  

• Any part or combination of a) and b) and the interrelationships among and between them.  

• The physical, chemical, aesthetic and cultural properties and conditions of the foregoing that can 

influence human health and well-being.  

 

Environmental Aspect  

Those components of the company’s activities, products and services that is likely to interact with the 

environment.  

 

Environmental Authorisation  

The written statement from the relevant environmental authority in terms of the National Environmental 

Management Act (Act 107 of 1998), with or without conditions, that records its approval of a planned 

activity and the implementation thereof and the mitigating measures required to prevent or reduce the 

effects of environmental impacts during the life of a contract.  

 

Environmental Impact Assessment (EIA)  

The decision making process of examining the environmental impacts of a development in terms of the 

NEMA (107 of 1998) and the EIA Regulations (Government Notice No. R982, R983, R984, R985 and 

R986) as amended.  

 

Environmental Management Programme (EMPR)  

An environmental management tool used to ensure that undue or reasonably avoidable adverse impacts 

of the construction, operation and decommissioning of a project are prevented; and that the positive 

benefits of the projects are enhanced.  

Environmental Management System (EMS)  
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 A set of process and practices that enable an organization to reduce its environmental impacts and 

increase its operational efficiency. The EMS provides a framework that helps a company achieve its 

environmental goals through consistent control of its operations. 

Auditing  

A systematic and objective assessment of an organization’s activities and services conducted and 

documented on a periodic basis internally and externally. 

Environmental Objective  

An overall environmental goal, arising from the environmental policy, that an organization sets itself to 

achieve, and which is quantified where practicable.  

Environmental Target 

A detailed performance requirement quantified where practicable, applicable to the organization or parts 

thereof, that arises from the environmental objectives and that needs to be set and met in order to 

achieve those objectives.  

Floodplain 

A flat expanse of land bordering a river channel, formed through sediment deposition and other alluvial 

processes, and often characterized by frequent flooding as a result of bank overspill from the river 

channel.  

Groundwater  

Sub-surface water in the zone in which permeable rocks, and often the overlying soil, are saturated. 

Hazardous waste  

Waste that are proven to be toxic, corrosive, explosive, flammable, carcinogenic, radioactive, poisonous 

or classified as such in legal terms.  
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Heritage Resource  

Any place or object of cultural significance including buildings, structures, landscapes, graves and 

geological, archaeological artefacts and paleontological sites.  

Landscape  

Land modified for human use and occupation, embracing both the natural (wilderness) environment and 

the urban.  

Management actions  

Practical actions aimed at achieving management objectives and targets. 

Management objectives  

Desired outcome of management measures for mitigating negative impacts and enhancing the positive 

impacts related to project activities and aspects (i.e. risk sources).  

Monitoring  

A systematic and objective observation of an organization’s activities and services conducted and 

reported on regularly.  

Natural Vegetation  

All existing vegetation species, indigenous or otherwise, of trees, shrubs, groundcover, grasses and all 

other plants found growing on the site.  

Pollution 

Any change in the environment caused by substances, radioactive or other waves, or noise, odours, 

dust or heat, emitted from any activity, including the storage or treatment of waste or substances, 

construction and the provision of services, whether engaged in by any person or an organ of state, 

where that change has an adverse effect on human health or well-being or on the composition, resilience 

and productivity of natural or managed ecosystems, or on materials useful to people, or will have such 
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an effect in the future. Furthermore, pollution can also be regarded as an undesirable state of the natural 

environment being contaminated with harmful substances as a consequence of human activities.  

Protected Plants  

Plant species officially listed on the Protected Plants List (each province has one), and which may not 

be removed or transported without a permit to do so from the relevant provincial authority.  

Reinstatement  

Reinstatement is defined as the return of a disturbed area to a state, which approximates the state 

(where possible), which it was before disruption.  

Riparian Habitat 

The physical structure and associated vegetation of the areas associated with a watercourse which are 

commonly characterised by alluvial soils, and which are inundated or flooded to an extent and with a 

frequency sufficient to support vegetation of species with a composition and physical structure distinct 

from those of adjacent land areas.  

Runoff  

The total water yield from a catchment including surface and subsurface flow. 

Sensitive environmental features  

Environmental features protected by legislation (e.g. heritage resources), or identified during the EIA as 

sensitive through specialists’ findings and input received from Interested and Affected Parties.  

Subsoil  

The soil horizons between the topsoil horizon and the underlying parent rock. 
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Topsoil  

Topsoil can be regarded as the fertile upper part or surface of the soil. 

Transplanting  

The removal of plant material and replanting the same plants in another designated position. 

Veld  

Unimproved areas of natural vegetation 

Wastewater  

Water contaminated by the project activities. 

Watercourse  

A geomorphological feature characterized by the presence of a stream flow channel, a floodplain and a 

transitional upland fringe seasonally or permanently conveying surface water.  

Waterlogged  

Soil or land saturated with water long enough for anaerobic conditions to develop. 

Weeds and Alien Invasive Plants 

Weeds and Alien Invasive plants are defined as undesirable plant growth that shall include, but not be 

limited to all declared category 1, 2 and 3 listed Alien Invasive species as set out in the Conservation of 

Agricultural Resources Act (No 43 of 1983) regulations. Other vegetation deemed to be invasive should 

be those plant species that show the potential to occupy in number, any area within the defined 

construction area.  

Wetland  

Land where a surplus of water (i.e. waterlogging) is the key factor determining the nature of the soil 

development as well as the types of plants and animals living at the soil surface. 
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1. BACKGROUND

The purpose of this document is to provide management measures that will ensure that potential 

negative impacts associated with the activity are minimized whilst positive impacts are optimised, 

provided that the EMP is implemented by a suitably qualified Environmental Officer (EO). The 

development proponent, the main contractor and the sub- contractor are responsible for the 

implementation of the EMP throughout the stages. Therefore, it is imperative that the EMP is circulated 

to site managers, contractors and Depots who will perform any work on site which has the potential to 

cause environmental damage. Any parties responsible for transgression of the underlying management 

measures outlined in this document will be held liable for non- compliances. 

The following is a generic EMP to mitigate against “generally occurring impacts” associated with the 

construction phase of Johannesburg Water’s activities.  "Generally occurring impacts" refers to potential 

impacts typical of Johannesburg Water’s activities and are not restricted to a single or specific site.  The 

findings of this EMP will be implemented at all sites. 

This section is an essential component of the contract specification and shall be included during 

planning, design, construction, and operational phases. 

PURPOSE 

The purpose of this EMP is to ensure that Johannesburg Water conducts all its activities related to the 

construction and maintenance in accordance with the provisions of NEMA, and other applicable 

legislations. This EMP has considered the provisions of the Constitution and the principles of Integrated 

Environmental Management. 
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2. APPLICABLE LEGISLATIONS

Several laws and regulations apply to the protection of the environment. These laws contain 

environmental principles and standards that need to be applied when applicable permits and licences 

that need to be obtained. This EMP will be subject to regulatory control under a range of State, Provincial 

and Local regulations. Such legislation largely embraces pollution prevention, sustainable resource use, 

conservation, and socio cultural (heritage) protection. This chapter reviews legislation pertaining to this 

generic EMP.  

According to Section 2 (1, 2 & 3) of the National Environmental Management Act No. 107 of 1998 

(NEMA), all organs of state must apply certain principles set out in NEMA when taking decisions that 

may significantly affect the environment. The key principles of this Act include that all “actions” that they 

approve must be economically, socially, and environmentally sustainable. It further states that “people 

and their needs” must be at the forefront of “its concern” and their interests must be served equitably.  

These legislative requirements include, but are not limited to, the provisions of the legislation 

represented as described below: 

The Constitution of the Republic of South Africa Act No. 108 of 1996) 

Section 24 of the Constitution of South Africa (Act 108 of 1996) states that “Everyone has the right (a) 

to an environment that is not harmful to their health or well-being; and 

(b) To have the environment protected, for the benefit of present and future generations

through reasonable legislative and other” 

Measures that: 

• Prevent pollution and ecological degradation;

• Promote conservation; and

• Secure ecologically sustainable development and use of natural resources while promoting

justifiable economic and social development”.

• Section 152 of the Constitution states that the objectives of local government are to:

• Ensure that services are provided to communities in a sustainable manner.
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• Promote social and economic development; and 

• Promote a safe and healthy environment. 

 

National Environmental Management Act No. 107 of 1998 (as amended) 

The National Environmental Management Act 107 of 1998 (NEMA) requires that an environmental 

authorization is obtained before activities, which have been listed in terms of NEMA, are commenced 

with.  The failure to obtain such an environmental authorization, before commencing with listed activities, 

could result in administrative sanctions, including compliance notices or directives ordering the 

cessation of the operations until authorized; and fines of up to ZAR10 million for each such 

contravention. 

 

The Environmental Impact Assessment Regulations (EIA Regulations) set out the process to be 

followed in applying for an environmental authorization, while the listing notices; list the activities that 

require authorization (the Listing Notices). NEMA 107 of 1998 amended in 07 of April 2017.The following 

are the listed activities: 

• EIA Regulations GNR 326 

• Listing Notice 1; Government Notice Number (GNR) 327 (Basic Assessment). 

• Listing Notice 2; Government Notice Number (GNR) 325 (Full EIA/ Scoping & Environmental 

Impact Report). 

• Listing Notice 3; GNR 324 (It applies on both Basic Assessment and full EIA). 

  

National Environmental Management: Biodiversity Act No. 10 of 2004 

Provides management and conservation of South Africa’s biodiversity within the framework of NEMA 

107 of 1998; the protection of species and ecosystems that warrant national protection and the 

sustainable use of indigenous biological resources. 

 

The National Environmental Management Waste Act 59 of 2008 

The National Environmental Management Waste Act (NEMWA) reforms the law regulating waste 

management in order to protect health and the environment providing reasonable measures for the 
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prevention of pollution and ecological degradation and for securing ecologically sustainable 

development; to provide for institutional arrangements and planning matters; to provide for national 

norms and standards for regulating the management of waste by all spheres of government; to provide 

for specific waste management measures; to provide for licensing and control of waste management 

activities; to provide for the remediation of contaminated land; to provide for the national waste 

information system; to provide for compliance and enforcement; and to provide for matters connected 

therewith. 

The Occupational Health and Safety Act No. 85 of 1993 

The Occupational Health and Safety Act make provision in regulation 

• Section 8 for the general duties of employers to their employees.

• Section 9 of the Regulations makes provision for general duties of employers and self-employed

persons to persons other than their employees.

National Heritage Resources Act (NHRA) No. 25 of 1999 

The protection and management of South Africa’s heritage resources are controlled by the National 

Heritage Resources Act. The South African National Heritage Resources Agency (SAHRA) is the 

responsible authority for implementing the National Heritage Resources Act (NHRA) 1999, (Act 25 of 

1999). 

Section 38(1) of the NHRA lists development activities that would require authorisation by the 

responsible heritage resources authority. Activities considered applicable to the proposed project 

include the following: 

(a) the construction of a road, wall, powerline, pipeline, canal or other similar form of linear

development or barrier exceeding 300m in length. 

(b) the construction of a bridge or similar structure exceeding 50 m in length; and

(c) any development or other activity which will change the character of an area of land, or water -

i exceeding 5 000 m² in extent, 



ENVIRONMENTAL MANAGEMENT 
PLAN 

ENVIRONMENTAL MANAGEMENT PLAN – JOHANNESBURG WATER SOC LTD Page Number 

VOLUME 2.5 – JANUARY 2022 REVISION 05 Page 14 of 105 
DISCLAIMER 

1. Should there be any other Environmental related activities issued as non-compliance during construction, the contractor is liable to comply with those
requirements 

2. Should the contractor deviate from the conditions and requirements of the EMP and/or Environmental Authorisation (if applicable), the contractor is liable for 
non-compliances, rectification and associated fines thereof 

3.  This EMP does not exempt the Contractor from complying with other relevant legislations related to the construction activities. 

ii involving three or more existing erven or subdivisions thereof; or 

iii involving three or more erven or divisions thereof which have been consolidated within the past five 
years; or  

iv the costs of which will exceed a sum set in terms of regulations by SAHRA or a Provincial Heritage 

v Resources Authority.  

(d) the re-zoning of a site exceeding 10 000 m2 in extent; or

(e) any other category of development provided for in regulations by SAHRA or a Provincial Heritage

Resources Authority, must at the very earliest stages of initiating such a development, notify the 

responsible heritage resources authority and furnish it with details regarding the location, nature, and 

extent of the proposed development. 

Water Services Act No. 108 of 1997 

This Act provides for the rights of people to basic water supply amongst others basic sanitation. It 

acknowledges that that there is a duty on all spheres of government to ensure that sanitation services 

are provided in a manner which is efficient, equitable and sustainable and that it should be sufficient for 

subsistence and sustainable economic activity. The provision of sanitation services must be undertaken 

in a manner consistent with the broader goals of water resource management. This goal is in line with 

the Act as it aims to provide sufficient sanitation services to the region in a sustainable manner. 

Conservation of Agricultural Resources (CARA) Act, Act No. 43 of 1983 

The CARA aims to ensure the protection of agricultural resources such as land with agricultural potential 

and water and makes provision for the eradication of alien and invasive species, and protection of 

topsoil. 

NEMA Air Quality Act (AQA), Act No. 39 of 2004 

The aim of this law is to regulate air quality and protect the environment in South Africa through 

reasonable measures to prevent pollution and ecological degradation, while securing sustainable 

development. The Act also provides national norms and standards for air quality management, 

monitoring and control. Under this legislation, Priority Air shed Areas can be proclaimed, where specific 
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Air Quality Management Plans are applicable. Regulations are also published under this Act for the 

format of air quality assessments and what should be included in the assessment. Any Air Quality 

Management Plan which has been compiled for the area and any proposed WwTW should be in line 

with this Management Plan. This Act may list activities which may result in atmospheric emissions, and 

which may have a significant detrimental effect on the environment.  

 

Government Gazette 32434 of 24 July 2009 listed activities, which require an atmospheric emission 

license before it commences. Air quality limits and thresholds are fundamental to effective air quality 

management, providing the indicators to safe exposure levels for the majority of the population. The 

current South African standards have been revised and National Ambient Air Quality Standards were 

promulgated on the 24th of December 2009 (Government Gazette No. 32816, Notice No. 1210). The 

newly proposed standards include particulate matter specifically PM10 (particulates with a diameter of 

less than 10 micrometre), sulphur dioxide (SO2), nitrogen dioxide (NO2), ozone (O3), lead, carbon 

monoxide (CO) and benzene. These revised standards have been adopted as the VTAPA air quality 

objectives. Any emissions from the proposed WWTW should be within these standards. 

 

National Water Act (NWA), 36 of 1998 

Water use is controlled by the National Water Act (NWA) Act No. 36 of 1998. The NWA recognises that 

water is a scarce resource in South Africa and its provisions are aimed at achieving sustainable use of 

water to the benefit of all users. The provisions of the Act are thus aimed at discouraging pollution and 

waste of water resources. According to Section 21 of the NWA the following activities require a water 

use licence (WUL) prior construction: 

 “21.(a) taking water from a water resource;  

 21.(b) storing water;  

 21.(c) impeding or diverting the flow of water in a watercourse;  

 21.(d) engaging in a stream flow reduction activity contemplated in section 36;  

 21.(e) engaging in a controlled activity identified as such in section 37(1) or declared  

  under section 38(1);  

 21.(f) discharging waste or water containing waste into a water resource through a pipe, canal, 

http://www.dwaf.gov.za/IWQS/nwa/tmp_Chapter_4.html#36.
http://www.dwaf.gov.za/IWQS/nwa/tmp_Chapter_4.html#37.(1)
http://www.dwaf.gov.za/IWQS/nwa/tmp_Chapter_4.html#38.(1)
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sewer, sea outfall or other conduit; 

 21.(g) disposing of waste in a manner which may detrimentally impact on a water  

 resource;  

 21.(h) disposing in any manner of water which contains waste from, or which has been 

 heated in, any industrial or power generation process;  

 21.(i) altering the bed, banks, course or characteristics of a watercourse;  

 21.(j) removing, discharging or disposing of water found underground if it is necessary 

 for the efficient continuation of an activity or for the safety of people; and 

 21.(k) using water for recreational purposes.” 

3. OBJECTIVES OF THE ENVIRONMENTAL MANAGEMENT PROGRAMME

The purpose of this EMP is to provide an easily interpreted reference document that ensures that the 

project environmental commitments, safeguards and mitigation measures from the environmental 

planning documents, project approvals, and scope of work are implemented.  

The objectives for the EMP are: 

• To develop, implement and maintain effective management systems for the environmental

aspects.

• To document details of environmental protection infrastructure and controls so that they are able

to provide long term protection for the natural environment.

• To ensure compliance with relevant legislation (National, Provincial and Local), regulatory

requirements and environmental documents.

• To maximise the value and outcomes of environmental monitoring activities so that the

information can be applied to the planning and implementation of future projects.

• To ensure that all Environmental Management considerations are implemented during the

planning, operational and maintenance phases of the project.

All the environmental specifications and the procedures discussed in this document were also 

developed in accordance with the relevant legislation applicable to the development. 
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3.1 Phases of the Project 

The EMP deals with the following phases as detailed below: 

3.1.1 The Planning and Design Phase 

Overall Goal for Planning and Design: Undertake the planning and design phase of the development in 

a way that: 

• Ensures that the design of the proposed development responds to the identified environmental

constraints and opportunities.

• Ensures that the best environmental options are selected for all components of the project.

• Ensures that there is sufficient financial provision for environmental assessment,

monitoring, rehabilitation, and maintenance. The JW rehabilitation calculation template

must be used (See Annexure D).

• The qualified landscaping specialist must be appointed to undertake rehabilitation on site. The

landscaping specialist must pose the following qualifications and work experience:

- Landscaping Specialist should at least have BA/BSc Honours Degree or 4-year Degree in

Natural Sciences/Ecological 

- The Landscaping Specialist must at least be registered with South African Council for Natural

Scientific Professions (SACNASP) as a Professional Natural Scientist (Copy of SACNASP 

Certificate must be submitted).  

- At least three letters from their client/s must be submitted, detailing the landscaping work he/she

has undertaken (letters should have the name of the client, description of the project and/or 

scope of work done, contact details and must be signed). Letters should be in their client’s 

company letterhead, and it must indicate if the work has been completed satisfactorily or not. - 

Copy of CV must be submitted, specialist should at least have a minimum of five (5) years 

working experience as landscaping Specialist (See Table 1). 

The EMP offers an ideal opportunity to incorporate pro-active environmental management measures 

with the goal of attaining sustainable development. 
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Pro-active environmental measures minimize the chance of impacts taking place during the construction 

and operational phase. There is still the chance of accidental impacts taking place; however, through 

the incorporation of contingency plans (e.g., this EMP) during the planning phase, the necessary 

corrective action can be taken to further limit potential impacts. In order to meet this goal, action plans 

for planning and design stages of the project must be identified together with monitoring requirements.   

 

3.1.2 The Construction Phase 

The bulk of the impacts during this phase will have immediate effect (e.g., noise-, dust- and water 

pollution etc.) If the site is monitored on a continual basis during the construction phase, it is possible to 

identify these impacts as they occur. These impacts will then be mitigated through the contingency plans 

identified in the planning phase, together with a commitment for sound environmental management from 

Johannesburg Water and its agents. 

 

3.1.3 Rehabilitation and Reinstatement Phase 

This phase will involve restoring the land impacted during the construction phase back to its original 

state (in the case of slopes, gradients, soil profiles, and hydrology) or better. This process will be mainly  

on rectifying the negative impacts that have been caused during construction by  the removing pollution 

or contaminants and other dangerous substances  from groundwater, sediment, or surface water and 

improvement of the soil. 

 

3.1.4 The Operational Phase 

By taking pro-active measures during the planning and construction phases, potential environmental 

impacts emanating during the operational phase will be minimised.  This, in turn, will minimise the risk 

and reduce the monitoring effort, but it does not make monitoring obsolete. 

 

 

 

 

http://www.businessdictionary.com/definition/original.html
http://en.wikipedia.org/wiki/Pollution
http://en.wikipedia.org/wiki/Contaminant
http://en.wikipedia.org/wiki/Groundwater
http://en.wikipedia.org/wiki/Sediment
http://en.wikipedia.org/wiki/Surface_water
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4. ROLES AND RESPONSIBILITY

The implementation of this EMPr requires the involvement of several stakeholders, each fulfilling a 

different but vital role to ensure sound environmental management during the construction and 

operational phases. The stakeholders are discussed below: 

4.1 Johannesburg Water and its Agents shall: 

Ensure that the EMP is kept on JW’s Sites and construction sites. 

• Remain ultimately responsible for ensuring that the development is implemented according to

the requirements of the EMP.

• Ensure that the Environmental section attends all project related tender briefing sessions.

• Although Johannesburg Water appoints specific role players to perform functions on its behalf,

this responsibility is delegated.

• Be liable for restoring the environment in the event of negligence leading to damage to the

environment.

• Ensure that the EMP is included in the tender documentation so that the contractor who is

appointed is bound to the conditions of the EMP, and there’s sufficient budget for environmental

assessments and/or assessment during the planning, design, construction, replacement of

vegetation and restoration of habitats, decommissioning (rehabilitation) phases of the project.

• Ensure that the contractor appointed understands, acknowledges and fully accepts the content

of this EMP and their responsibilities for implementation and compliance.

• Monitor compliance with the conditions of the environmental authorisation and the EMP and

compliance audits are undertaken.

• Ensure that the Environmental section signs all close out reports to confirm rehabilitation.

4.2 Appointments and competencies 

• The contractor and its appointed sub-contractor must meet the relevant legislative and non-

statutory appointments, which must be maintained valid for the entire contract duration.

• All appointees shall be suitably trained and certified competent for the responsibilities they are

assigned for.
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• Copies of all relevant appointments and the relevant competence certificates must be kept in the 

relevant Environmental file. 
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Table 1: Environmental Officer’s Appointment Index 

Appointment Project Type Legislative Ref Competency requirements (Min) 

Contractor SHE Officer Unauthorised Project JW EMP/ JW Waste Management Procedure National Diploma in Safety & ISO14001:2015 

(Introduction/Awareness, implementation, 

and auditing ISO14001:2015) + 2 years’ 

Experience 

      OR  

National Diploma in Environmental 

Management + 2 years’ Experience OR 

NEBOSH / SAMTRAC & Basic 

ISO14001:2015/ Basic Environmental 

Awareness (Introduction and 

Implementations to ISO14001:2015) + 4 

years’ Experience. 

Register with SACPCMP. 

Contractor Environmental 

Liaison Officer/Environmental 

Officer  

Authorised project JW EMP and Project Specific approved EMP 

/Directives/Environmental 

Authorisation/GA/WUL 

National Diploma in Environmental 

Management/ + 3 years’ Experience. 

BA/BSc Environmental Management + 3 

years’ experience. 

The recommended and/or market related 

minimum Salary/wages for ELO/EO should 

be R17 000.00. 
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Environmental 

Representative/Environmental 

Rep 

Unauthorised Project JW EMP Must hold a Senior Certificate (Matric) and 

one of the following qualifications. National 

Diploma in Environmental Management/ 

BA/BSc Environmental Management or 

Science/ISO 14001:2015(Introduction; 

Implementation and Auditing/Certificate in 

Environmental law/National Certificate in 

Environmental Management. 

The recommended and/or market related 

minimum salary/wages for Environmental 

Representative should be R10 000.00. 

Consultant Environmental 

Control Office 

Authorised project (as and 

when required) 

JW EMP and Project Specific approved EMP 

/Directives/Environmental 

Authorisation/GA/WUL 

Reputable Environmental Consulting 

Company 

National Diploma or BA/BSc Environmental 

Science or Management + 3 years’ 

experience as an independent 

ECO/Consultant 

Landscaping Specialist Unauthorised and 

Authorised project 

JW EMP and Project Specific approved EMP 

/Directives/Environmental 

Authorisation/GA/WUL 

Reputable Environmental Consulting firm 

/Landscaping Company.  
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Landscaping Specialist should at least have 

BA/BSc Honours Degree or 4-year Degree in 

Natural Sciences/Ecological.  

- The Landscaping Specialist must at least be

registered with South African Council for 

Natural Scientific Professions (SACNASP) as 

a Professional Natural Scientist (Copy of 

SACNASP Certificate must be submitted). 

- Specialist should at least have a minimum of

five (5) years working experience as 

landscaping Specialist (See Table). 
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4.3 The Contractor shall: 

• Be bound to conform to the EMP conditions through his/her contract with Johannesburg Water, and

is responsible for ensuring that he adheres to all the conditions of the EMP.

• Thoroughly familiarise with the EMP requirements before construction begins and must request

clarification on any aspect of these documents, should they be unclear.

• Be responsible for mitigation and rehabilitating all environmental damage at his/her expense.

• Ensure adherence to, and implementation of, the environmental management specifications.

• Ensure that environmental damage, whether intentional or unintentional, is prevented in the first

instance, mitigated and rehabilitated, and must adopt a proactive approach followed by a reactive

approach.

• Ensures identification of, and compliance with, all environmental laws, all by laws and regulations.

• Ensure that any instructions (whether verbal or written) issued by the site manager, project

manager, site engineer or EO, in terms of the EMP is adhered to.

• Ensure that an environmental compliance report is tabled at each site meeting, which must

document all incidents, complaints, and non-compliances, and their close out progress, which has

occurred during the period before the site meeting.

• Provide a photographic report to JW upon request showing close out of identified issues.

• Provide any project or compliance information that may be requested by JW in any format as

requested.

• Ensure that proposed site camp areas are approved by JW environmental section prior to

establishment.

• Ensure compliance with the EMP conditions even if there will be no site camps or the project is an

emergency or subject to Directives.

• Take comprehensive site photographs for before, during and after construction.

• Ensure that each individual resident/landowner/stakeholder requirement is documented, pertaining

to the area to be disturbed, special features, vegetation to be disturbed, rehabilitation requirements

(contractors must state to residents/stakeholders that indigenous vegetation species will be put
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back, however, should residents/stakeholder require non-indigenous species to be replaced, these 

are to be documented before being affected) prior to any disturbance.  

• Provide a detailed, site-specific method statement for rehabilitation, which must be approved by

JW Engineer and EO.

• Ensure that a report is tabled at each site meeting, which will document all incidents that have

occurred during the period before the site meeting.

• Ensure that incidents register is kept in the site office.

• Ensure that a register of all public complaints is maintained.

• Ensure that all employees, including those of sub-contractors receive Environmental Induction

before the commencement of construction in order that they can constructively contribute towards

the successful implementation of the EMP (i.e., ensure their staff are appropriately trained as to the

environmental obligations).

• Ensure that all disturbed areas are rehabilitated and at least 85% healthy grass/ground cover has

established, that rehabilitation is maintained, the sites are free of erosion, waste and pollution of

any kind including rubble and spills, and free of weeds and alien invasive species.

• Appoint an Environmental Liaison Officer (ELO) prior Construction for Environmental Authorised

Projects.

• Appoint SHE Officer prior Construction for unauthorized projects i.e., the SHE Officer with

Environmental Management experience or be trained on Environmental legislation.

• Provide accurate and factual information pertaining to the projects, communications, and

discussions at all times.

• Is responsible for NEMA Duty of Care, and Polluter pays principle.

4.4 Environmental Liaison Officer (ELO)/ SHE Officer shall: 

• Ensure that the project team is involved in all aspects of project planning that can influence

environmental conditions on the site.

• Be permanently on site during the construction phase to oversee the Contractor’s internal

compliance with the EMP requirements and ensuring that the environmental specifications are

adhered to.
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• Assist with day-to-day monitoring of the construction activities.  Ensure that any issues raised by

the EO will be routed to the SHE Officer for the contractors’ attention.

• The ELO/ SHE Officer shall be permanently on site during the construction phase to oversee the

Contractor’s internal compliance with the EMP requirements and ensuring that the environmental

specifications are adhered to.

• Be responsible for keeping detailed records of all site activities that may pertain to the

environment and include all these aspects in an environmental register.

• Maintain site documentation and records related to environmental management (EMP,

authorisations, permits, way-eaves, method statements, audit reports, monitoring results,

receipts for waste removal, environmental file, etc.)

• The ELO/SHE Officer must keep a register of complaints from any community members on

environmental issues.

• The ELO /SHE Officer will be required to keep a record of all on-site environmentally related

incidents and how these incidents were dealt with.

• Ensure daily implementation of the EMP conditions, and monitoring of the contractor’s

compliance with EMP conditions, using checklists and visual inspections.

• Provide location details for possible site camp locations to JW environmental section and await

approval from this section before establishing.

• Inform JW environmental section when actual work is about to commence.

• Inform JW environmental section of pending completion activities and intention to de-establish,

prior.

• Ensure proper rehabilitation is undertaken before site closure.

4.5 Resident Engineer (RE)/ Site Agent shall: 

• Liaise with the Contractor and Environmental Officer (EO) on environmental matters, as well as

any pertinent engineering matters where these may have environmental consequences.

• Oversee the general compliance of the Contractor with the EMP and other pertinent site

specifications.
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•  Familiarise him/herself with the EMP specifications and further monitor the Contractor’s 

compliance with the Environmental Specifications daily through the Site Diary and enforce 

compliance. 

•  Ensure that Monthly Audits reach the contractor before Monthly Progress Meeting. 

•  Ensure proper rehabilitation is undertaken before site closure. 

 

4.6 Project Engineer /Inspectors (PE/PI) shall: 

• Ensure that there is a sufficient budget for complying with all EMP conditions at the tender stage.  

• Ensure sufficient budget is provided for rehabilitation/ Reinstatement. 

•  Ensure proper rehabilitation is undertaken before site closure. 

• Ensure of all specifications and legal constraints specifically with regards to the environment are 

highlighted to the Contractor(s) so that they are aware of these. 

• Ensure that Contractor(s) are made aware of all stipulations within the EMP. 

• Ensure that the EMP is correctly implemented throughout the project by means of site 

inspections and meetings. This will be documented as part of the site meeting minutes. 

• Be fully conversant with the EIA for the project, the EMP, the conditions of the Environmental 

Authorisation (if applicable), and all relevant environmental legislation. 

• Ensure compliance monitoring of contractors on a day-to-day basis. 

• Ensure adherence and implementation of the tender requirements. 

• Ensure reference of specific non-compliance/non-conformance issues to the responsible units 

and/or contractors. 

 

4.7 Environmental Officers shall: 

•  Be responsible for informing the contractors of any decisions that are taken concerning 

environmental management during the project phase.  

•     This would also include informing the contractors of the necessary corrective actions to be taken, 

issuing stop work orders and rehabilitation and remediation instructions if necessary. 

•     Liaise with environmental authorities where necessary.   

•     Review all the environmental documents submitted by the Contractor, including sign off.   
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• Review all the environmental documents from the Contractor, including sign off.

• Conduct environmental monthly audits of all contractors’ work on site where necessary

• Maintain site documentation of related to environmental management (EMP, Method

statements, audit reports, monitoring results, receipts of waste removal etc.). Documents to be

maintained on the relevant site Documents Control Systems.

• Inspect and report on environmental incidents and check corrective actions.

• Conduct environmental incidents enquiries.

• Review and sign off method statements prepared by Contractors.

• Ensure that an environmental compliance monitoring strategy/framework is implemented.

4.8 Environmental Control Officer (ECO) 

The role of the ECO shall be to: 

• Act as site ‘custodian’ for the implementation, integration, and maintenance of the EMPr in

accordance with the contractual requirements.

• Ensure successful implementation of the EMPr; and

• Ensure that the Contractor, his employees and/or Subcontractors receive the appropriate

environmental awareness training prior to commencing activities.

The responsibilities of the ECO will be to: 

• Liaise with the JW Environmental Section and Project Engineer on the level of compliance with

the EMPr achieved by the Contractor on a regular basis for the duration of the contract.

• Advise the Project Engineer on the interpretation and enforcement of the Environmental

Specifications (ES), including evaluation of non-compliances.

• Enforce compliance with the EA and EMP through audit report and checklist

• Supply environmental information as and when required.

• Review and approve Method Statements produced by the Contractor, in conjunction with the PM

and EO.

• Monitor any basic physical changes to the environment because of the construction works

according to an audit schedule.
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• Attend regular site meetings and project steering committee meetings. 

• Undertake regular monthly audits of the construction works and to generate monthly audit 

reports. These reports are to be forwarded to the JW EO who will communicate the results and 

conclusions with the principal Contractor. 

• Submit audit reports to the authority as per the requirement of issued Environmental 

Authorisation. 

• Communicate frequently and openly with the Contractor and the Project Engineer to ensure 

effective, proactive environmental management, with the overall objective of preventing or 

reducing negative environmental impacts and/or enhancing positive environmental impacts. 

• Advise the Project Engineer on remedial actions for the protection of the environment in the 

event of any accidents or emergencies during construction, and to advise on appropriate clean-

up activities. 

• Review complaints received and made instructions as necessary; and 

• Identify and make recommendations for minor amendments to the EMPr as and when required. 

 

4.9 Environmental Representative (Environmental Rep) shall: 

• Review the effectiveness of environmental measures in the workspace/construction environment 

for which he/she was appointed. 

• Identify potential impacts in the workplace. 

• Investigate environmental incidents and identify root causes. 

• Investigate Environmental Complaints. 

• Conduct Awareness training. 

• Participate in Environmental inspections. 

• Ensure compliance with JW EMP and other environmental management related legislations.  

• Ensure Proper Rehabilitation is conducted. 

• Attend site SHE meetings where Environmental issues are addressed. 

• Guide Construction crew/team on environmental requirements as per JW EMP. 

• Assist in day-to-day monitoring of construction activities. 
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• Assist in implementation of ISO 14001:2015 standard.

• Assist the SHE Officer/EO with preparation of audits /inspections.

5. CONTENTS FOR CONTRACTOR’S ENVIRONMENTAL FILE

The following documents must be submitted by the contractor in the Environmental file before 

Construction commences on site. The file must be submitted to the Environmental Section prior 

construction for approval. The Contractor should achieve a minimum score of 80% for the file to be 

approved (Refer to Annexure B: Environmental File Specification).
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6. ENVIRONMENTAL SPECIFICATIONS

Table 2: Environmental Management and Mitigation Measures that must be implemented during the Design Phase and Construction 

Phase 

 Design Phase Measures 
Aspects ID Mitigation Measure/Procedure Responsible Implementation 

Timeframe 
Monitoring 
Methods 

Performance 
indicators 

Project 
Planning/Design 

1 • Proposed project is submitted to Environmental
Section for screening (Project scope/layout/Maps),

• CAPEX and Ops must ensure that there is budget
allocated for environmental management throughout
the project life cycle i.e., planned project and
Directives.

Johannesburg 
Water 
(CAPEX/Ops) 

Before project 
commences 

• Screening
report

• Tender
document

Keep the records 
of the project 
screening report 
and scope of work 
as per Directives 

Authorisation 2 • Appoint Consulting Company

• Ensure that all required licences and permits have
been obtained before the start of construction.

• Ensure that ECO and/or ELO is appointed as per the
authorisation and EMP requirement during project
execution (as when and required).

Johannesburg 
Water 
(CAPEX/ 
Environmental 
Section)  

Before 
construction 
commences 

Keep record of all 
permits, licences 
and 
authorisations 

Keep record of all 
permits, licences 
and authorisations 

Project Handover 3 • The scope of a project is outlined by CAPEX
Engineer during the handover meeting.

• Environmental Management Requirements are
outlined during the handover meeting.

Johannesburg 
Water 
(CAPEX/ 
Environmental 
Section) 

Before 
construction 
commences 

Meeting invite 
EA/GA/WUL/ 
Screening report 

Keep record of all 
permits, licences 
and authorisations 

Environmental 
Awareness 
Training/Induction
s 

4 • Environmental awareness training is given to the
Project Team Leaders

• Environmental File Specification provided to the
Contractor.

• JW Environmental Management Plan and other
procedures are provided to the Contractor.

Johannesburg 
Water 
(CAPEX/ 
Environmental 
Section) 

Before 
construction 
commences 

Meeting invite Meeting records 
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Environmental File 
& Evaluation  

5 • Contractor submits environmental file for approval
prior work commences on site.

• Construction activities/work (including site
establishment) should ONLY commence when file is
approved.

Appointed 
Contractor/Env
ironmental 
Section  

Before 
construction 
commences 

Environmental 
evaluation report. 

Approval/ rejection 
letter records 

   Construction Phase Measures 

Aspects ID Mitigation Measure/Procedure Responsible Implementation 
Timeframe 

Monitoring 
Methods 

Performance 
indicators 

Site camp 
establishment 

1 • Invite the Environmental Officer for the site
inspection of proposed site camp prior
establishment.

• Submit a method statement for Site Camp
establishment for approval by JW Environmental
Officer/ECO prior commencement of works.

• Establish a suitably fenced Site Camp at the start of
the contract, which will allow for site offices, vehicle,
equipment, material, and waste storage areas to be
consolidated as much as possible. Locate the Site
Camp at a position approved by the JW EO, at least
100m from watercourses and in an area which is not
ecologically sensitive.

• Provide water and/or washing facilities at the Site
Camp for personnel.

• Lim it construction and lay down areas to areas
within the development footprint.

• Ensure that environmentally friendly on-site
sanitation options are selected, and these facilities
are properly managed and maintained.

• Designated eating areas shall be provided on site.

• These eating areas shall be clearly demarcated and
shall be provided with bins with lids.

All Contractors Before 
commencement 
of Project 

• Visual
inspection

• Site
establishmen
t
checklist/Met
hod
statement

Method 
statements 
approved by 
CAPEX and 
the Environmental 
Officer 

• Position of Site
Camp

approved by ECO 

• Security and
access to Site
Camp
controlled

• Clear
demarcation of
no-go areas as
agreed with
JW EO.

• Detailed site 
layout plan

• Environmental
file approval
letter.
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• Staff will be prohibited from consuming meals
anywhere other than at these eating areas and that
noise is limited.

• All eating areas shall include provision for a water
and smoking area.

Environmental 
Awareness 
Training 

2 • Provide environmental awareness training to all
personnel on site at the start of their employment.
Training should include discussion of:

• Potential impact of construction waste and activities
on the environment.

• Suitable disposal of construction waste and litter.

• Key measures in the EMPr relevant to worker’s
activities.

• How incidences and suggestions for improvement
can be reported.

• Ensure that all attendees remain for the duration of
the training and on completion sign an attendance
register that clearly indicates participants’ names.

All Contractors • Before
workers start
working onsite

• Before new 
activities are 
undertaken 

• Check
training
attendance
register

• Observe
whether
activities are
executed in
line with
EMPr
requirements

• Proportion of
workers that
completed.

• Environmental
training
Compliance of
workers with
EMP

Plant Search and 
Rescue/Vegetation 
clearing 

3 • From information gathered during the plant marking
exercise, establish the size.

• Requirements for the plant rescue team workforce,
and the methodology to be employed during the
rescue to maximise the likelihood of success;
Document and motivate which species found on site
are considered to be conservation worthy.

• Follow a multi-pronged approach to maximise the
likelihood of success wherever feasible. In addition
to transplanting of whole plants, seed can be
collected and sown in situ in suitable habitats and/or
in an off-site nursery.

• Any plants not suitable for transplantation must be
considered for transplanting to existing conservation

All Contractors Before 
commencement 
of activities  

Visual Inspection/ 
inspection by 
Botanist/Ecologis
t  

• Incidents of
harm coming
to fauna/ flora.

• Number of 
incidents of 
disturbance of 
vegetation 
outside 
construction 
site boundary; 
and 

• Size of area
cleared
relative to
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areas nearby. This could involve growing these 
plants on in an off-site nursery for a period of time. 

• Depending on the conservation worthy species
found, the location of suitable existing conservation
areas nearby and the location of the off-site nursery,
the most appropriate plant rescue options must be
detailed in the search and rescue plan, and could be
a combination of the following options:

• All required permits must be obtained from the
appropriate authority covering plants to be affected
by the plant rescue operation prior to the removal of
the plants.

• Demarcate the area for construction prior to each
phase and prevent access by construction
personnel outside of this area.

• Appoint a suitably qualified botanist to undertake
search and rescue of key plant species in the
development footprint where necessary (Where is
applicable. Clearly demarcate sensitive areas,
including buffers, with appropriate signage.

• Do not allow personnel to enter calcrete vegetation
areas.

• Do not allow personnel to pick or destroy plants
outside of the construction footprint.

• Limit clearing to those areas within the footprint of
construction for each phase.

• Restrict construction vehicles to designated
roadways.

• Do not allow the temporary storage of building
material within sensitive areas.

Aftercare and monitoring 

development 
footprint 

• Size of area
disturbed
outside of
construction
site boundary.

• Areas of
development
footprint must
be clearly
demarcated
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• Record numbers and diversity of propagated plants 
and the health of the same, until they can be planted 
out; 

• Aftercare of transplanted plants to be done in 
accordance with the plant search and rescue plan 
by an appropriate agent (e.g., staff from the 
commercial nursery or an appropriately trained 
onsite Contractor), including watering and alien 
plant control requirements. If done correctly, the 
frequency of input will decrease with time. 

• Record numbers and diversity of transplanted plants 
and the health of the same. 

• Monitoring must be undertaken as per requirements 
of the plant search and rescue plan approved by 
GDARD, including monitoring of alien plants and 
maintenance of a photographic record; and 

• Provide a detailed record (including photographic 
record) that indicates the success of the plant 
rescue operation. Records of corrective action taken 
to improve management of transplanted plants, 
where relevant, must also be completed. 
 

Applicable Legislation  

• National Environmental Management Act: 
Biodiversity Act (Act 10 of 2004) including 
Threatened or Protected Species Regulations. 

• National Environmental Management Act (Act 107 
of 1998). 

• Gauteng Nature Conservation Bill, 2014/Transvaal 
Nature Conservation Ordinance 12 of 1983; and 

• National Forests Act (Act 30 of 1998). 
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Excavation 4 • The process of excavation and back filling must be
carried out as a sequential process following one
another as quickly as possible.

• Excavations must only remain open for a minimum
period of time and during this time they must be
clearly demarcated.  If excavations place the public
at risk these sites must be fenced.

• Where possible, close excavations immediately
after pipe is laid.

• The residents directly affected by open trenches
must be notified of the dangers.  This will be done
during the site-specific phase.

• Danger tape shall not be utilised to prevent
personnel from open excavations, orange nets
should be used for all open excavations on site.
Construction vehicles should avoid creating new
roads, use existing roads.

• Wet exposed surfaces using a water cart, bowser or
use a biodegradable and environmentally friendly
soil binder to prevent dust emissions.

• Dewater excavations regularly and channel water to
areas of grass cover. If dewatering is near/within a
watercourse and is to be discharged to a
watercourse, ensure a silt fence/net and sandbags
are used to reduce silt loads.

• Topsoil must be cleared (considered to be the upper
150mm of soil surface) and retained as it contains
most inorganic matter and nutrients. Topsoil must
be kept separate from subsoil and stored in
windrows parallel to excavations.

• Harvested grass should be retained and used as a
mulch to combat erosion.

All Contractors Throughout 
construction 

Visual inspection • Daily site 
inspection.

• Damage to the
environment
(sensitive
environment)
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• Soil should be exposed for the minimum time 
possible once cleared of indigenous or invasive 
vegetation.   

• Avoid prolonged exposure of soils to wind and water 
erosion when clearing and grubbing.  

• The stockpiled topsoil (which will be left standing for 
more than 1 month) must be covered with suitable 
fabric, and / seeded, to prevent erosion and weed 
invasion.   

• Stockpiled topsoil must be covered with suitable 
fabric to prevent erosion and weed invasion.  

• No vehicles are allowed to access onto the 
stockpiles after they have been placed. 

• Topsoil and subsoil must be kept separate 
throughout construction and rehabilitation.  

• A marsh wire or snow netting shall be erected 
around the exposed excavations to warn the public.  

• The contractor must rip and rehabilitate temporal 
roads after project completion. 

• The Contractor shall be in possession of an 
emergency oil and chemical spill kit, drip trays and 
bioremediation substances/enzymes that must be 
complete and available on site at all times. 

Topsoil and 
subsoil 

5 • The contractor should remove 150mm of topsoil and 
stockpile at a height of not more than 1m.  

• Topsoil should be temporarily stockpiled, separately 
from (clay) subsoil and rocky material, when areas 
are cleared.  If mixed with clay sub-soil the 
usefulness of the topsoil for rehabilitation of the site 
will be lost. 

• Stockpiled topsoil should not be compacted and 
should be replaced as the final soil layer. No 

All Contractors  During Vegetation 
clearance  

Visual inspection  • Incident of 
incorrect 
storage and 
harvesting. 

• Manifestation 
of alien 
invasive 
plants. 

• Incident of 
erosions.  
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vehicles are allowed access onto the stockpiles after 
they have been placed. 

• Stockpiled soil should be protected by erosion-
control berms if exposed for a period of greater than
14 days during the wet season and seeded.

• Topsoil must be hydro seeded during shut down in
December.

• Topsoil stripped from different sites must be
stockpiled separately and clearly identified as such.

• Topsoil obtained from sites with different soil types
must not be mixed.

• Topsoil stockpiles must not be contaminated with
oil, diesel, petrol, waste or any other foreign matter,
which may inhibit the later growth of vegetation and
micro-organisms in the soil.

• Soil must not be stockpiled on drainage lines or near
watercourses without prior consent from the Project
Manager.

• Soil should be exposed for the minimum time
possible once cleared of invasive vegetation, that is
the timing of clearing and grubbing should be co-
ordinated as much as possible to avoid prolonged
exposure of soils to wind and water erosion.

• Stockpiled topsoil must be either vegetated with
indigenous grasses or covered with a suitable fabric
to prevent erosion and invasion by weeds.

• Limited vehicular access is allowed across rocky
outcrops and ridges.

• All cut and fill surfaces need to be stabilized with
appropriate material or measures when major civil
works are complete.

• Erosion and donga crossings must be dealt with as
river crossings.  Appropriate soil erosion and control
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procedures must be applied to all embankments that 
are disturbed and destabilized as per the 
Authorisation 

• All equipment must be inspected regularly for oil or
fuel leaks before it is operated.  Leakages must be
repaired on mobile equipment or containment trays
placed underneath immobile equipment until such
leakage has been repaired.

• Soil contaminated with oil must be appropriately
treated and disposed of at a permitted landfill site or
the soil can be regenerated using bio-remediation
methods.

• Runoff must be reduced by channelling water into
existing surface drainage system.

Protection of 
archaeological and 
heritage resources 

6 • Alert the construction workforce of the potential
existence of artefacts at the site.

• Empower staff to stop works on (chance) discovery
of artefacts at the site.

• Cease construction on (chance) discovery of
archaeological sites of heritage importance or
redirect machinery away from finds until an
archaeologist is able to make a site inspection and
establish the importance of the find and make
recommendations for preservation and/or record
keeping.

• Report the presence of graves or human remains,
fragments of fossil bone, ostrich egg and stone
fragments to HWC.

• Obtain a permit for the removal of artefacts from the
site if any are discovered during construction.

All 
Contractors/Jo
hannesburg 
Water   

• Before
Construction
commences

• During
earthworks

Visual inspection • Discovery of
possible
archaeological
material

• Rescue and 
reporting of 
identified 
material when 
discovered 

Protection of 
paleontological 
resources 

7 • Identify a stand-by palaeontologist to inspect fossils
if they are discovered during construction activities.

Johannesburg 
Water 

Prior 
commencement 

Visual inspection • Discovery of 
possible
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• Empower staff to stop works on (chance) discovery 
of fossils at the site. 

• Alert the construction workforce of the potential 
existence of fossils at the site. 

• Cease construction on (chance) discovery of fossils 
and artefacts of paleontological importance or direct 
machinery away from finds until the identified 
palaeontologist is able to make a site inspection and 
establish the importance of the find and make 
recommendations for preservation, collection or 
record keeping. 

 
All Contractors  

 
 
 
During earthworks  

archaeological 
material. 

• Rescue and 
reporting of 
identified 
material when 
discovered. 

Concrete / cement 
Work/Batching 
plant  

8 • Use Ready-Mix concrete rather than batching where 
possible. 

• Ensure that no cement truck delivery chutes are 
cleaned on site. Cleaning operations are to take 
place off site at a location where wastewater can be 
disposed of in the correct manner. If this is not 
possible a suitable washing facility is to be 
developed on site in consultation with the ECO. 

• Concrete must be mixed only in an area demarcated 
for this purpose, ideally on an impervious 
 surface (e.g., cement mixing pit).  

• Batching operations to take place in a designated 
area, which will be kept clean at all times.  

• All concrete spilled outside this area, must be 
promptly removed by the Contractor and taken to a 
permitted waste disposal site.   

• After all concrete mixing is complete; all waste 
concrete must be removed from the batching area 
and disposed of at an approved dumpsite.   

• Ensure separation of clean and dirty water from 
batching plant.  

All Contractors  Throughout 
construction  

Visual inspection 
and JW EO/ECO 
approval. 

• Number of 
incidents of 
batching 
outside works 
footprint. 

• Contamination 
of water and 
soil; and 

• Visible litter / 
waste on site. 
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• Storm water must not be allowed to flow through the
batching area.  Water laden with cement must be
collected in a retention area for evaporation and not
allowed to escape the batching area.

• Operators must wear suitable safety clothing.

• Wastewater from batching operations to be suitably
disposed of.

• Waste concrete and cement sludge to be removed
on a regular basis (to prevent overflowing) and to be
disposed of at a suitable facility.

• Unused cement bags will be stored in an area not
exposed to the weather and packed neatly to
prevent hardening or leakage of cement.

• Used cement bags will be stored so as to prevent
windblown dust and potential water contamination.
Used bags will be disposed of adequately at a
licenced waste disposal facility.

• Limit concrete batching to single sites where
possible.

• Concrete transportation will not result in spillage.

• Cleaning of equipment and flushing of mixers will
not result in pollution, with all contaminated wash
water entering the wastewater collection system.

• To prevent spillage onto roads, ready mix trucks will
rinse off the delivery shoot into a suitable sump prior
to leaving the site. The Contractor shall ensure such
designated concrete wash bay area’s/ sumps are
created and that all concrete trucks delivering
concrete to site first empty and clean their shoots at
this point before leaving the site. The dried waste
product shall be handled as construction rubble.
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• Suitable screening and containment will be in place
to prevent windblown contamination from cement
storage, mixing, loading and batching operations.

• All contaminated water and fines from exposed
aggregate finishes will be collected and stored in
sumps and will be adequately disposed of.

• All visible remains of excess concrete will be
physically removed on completion of the plastering
or concrete pouring and disposed of in an
acceptable manner.

• Any spilled concrete to be cleaned up immediately.

• In practice all wastes arising from construction
activities are to be handled; transported and
disposed of in accordance with the relevant
regulations. All efforts should be made to minimise,
reclaim or recycle waste, and failing that, dispose of
it in a manner licensed by the government for that
purpose.

Water 
Management 

9 • Con serve water wherever possible (e.g., ensure
that areas are not watered excessively, and all
leaking pipes are replaced and repaired
immediately).

• Adequate erosion, runoff and sedimentation
prevention, control and mitigation measures must
be instituted at all sensitive areas, such as
embankments, slopes, river
crossings/watercourses/drainage lines, wetlands,
when excavations or disturbance occurs within
these areas, within the buffers, beds, and banks.

• These control measures must include use of silt
fences/traps, sandbags, retention of vegetation,
berms, immediate replacement of vegetation.
Additionally, reno mattresses, riprap, stone pitching,

All Contractors Throughout 
construction/post 
construction  

Visual inspection • Incidence of 
storm water 
contamination. 

• Visible leaks/
water
wastage.

• And Visible 
surface
erosion.
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gabions, use of geotextiles) e.g., biojute must be 
used at the direction of the JW Engineer. 

• Adequate sedimentation control measures must be
instituted at any river crossings when excavations or
disturbance of a riverbanks or riverbeds takes place.

• Adequate sedimentation control measures must be
implemented where excavations or disturbance of
drainage lines of a wetland may take place.

• All fuel, chemical, oil, etc. spills must be confined to
areas where the drainage of water can be
controlled.  Use appropriate structures and methods
to confine spillages such as the construction of
berms and pans, or through the application of
surface treatments that neutralise the toxic effects
prior to the entry into a water course.

• The drip trays and spill kits must be used to contain
oil from spilling into the water.  Ensure adequate drip
trays are available.

• During construction through a wetland or
watercourse, the majority of the flow of the wetland
should be allowed to pass downstream.

• Vehicular traffic across wetland and watercourse
areas must be avoided.

• No dumping of foreign material in streams, rivers
and/or wetland areas is allowed.

• The wetland area and/or river must not be drained,
filled or altered in any way including alteration of a
bed and/or, banks, without prior consent from the
DWS.  The necessary licenses must be obtained in
terms of Section 21 and 22 of the National Water
Act, 36 of 1998 from DWS.

• No fires or open flames are allowed in the vicinity of
the wetland, especially during the dry season.
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• No swimming, washing (including vehicles and
equipment), fishing or related activity is permitted in
a wetland or river.

• Disturbances to nesting, breeding and roaming sites
of animals in or adjacent to wetland areas must be
minimized.

• Portable Water shall be the last resort info dust
suppression on site.

Air Pollution 10 • Speed limits must be implemented in all areas,
including public roads and private property to limit
the levels of dust pollution.

• Dust must be suppressed on access roads and
construction sites during dry periods by the regular
application of water or a biodegradable soil
stabilisation agent.  Water used for this purpose
must be used in quantities that must not result in the
generation of run-off.

• Where possible the use of potable water should be
minimised for dust suppression purposes,
preferably recycled or reused water.

• The site-specific investigation will quantify the
impact of dust on nearby wetlands, rivers and dams
in terms of sedimentation. Mitigation measures
identified during the site-specific study must be
implemented.

• The Contractor must notify the principal of all
schools within 50m of the site of proposed activities.
The principal must in turn ensure that children with
allergies and respiratory ailments take the
necessary precautionary measures during the
construction period.  The Contractor must ensure
that construction activities do not disturb school

All Contractors Throughout 
construction 

Visual inspection • Visible air 
pollution.
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activities e.g., dust clouds may reduce visibility 
affecting sports activities.   

• Waste must be disposed of, as soon as possible at
a municipal transfer station, skip or on a permitted
landfill site.  Waste must not be allowed to stand on
site to decay, resulting in malodours.

• Noise control measures must be implemented. All
noise levels must be controlled at the source.  All
employees must be given the necessary ear
protection gear.  IAP’s must be informed of the
excessive noise factors.

• The Contractor must inform all adjacent landowners
of any after-hour construction activities and any
other activity that could cause a nuisance e.g., the
application of chemicals to the work surface.
Normal working hours must be clearly indicated to
adjacent landowners.

• No loud music is allowed on site and in construction
camps.

• No fires are allowed if smoke from such fires will
cause a nuisance to IAPs.

Social and cultural 11 • Access by non-construction people onto any
construction sites must be restricted.  The
Contractors activities and movement of staff must
be restricted to designated construction areas only.

• The Contractors crew must be easily identifiable due
to clothing, identification cards or other methods.

• Rapid migration of job seekers could lead to
squatting and social conflict with resident
communities and increase in social pathologies if
not properly addressed.  The Contractor must
ensure that signs indicating the availability of jobs
are installed.

All Contractors Throughout 
construction 

Visual inspection • Community
complaints.

• Complaints
register.

• Daily
environmental
inspection
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• Criteria for selection and appointment (by the 
Contractor) of construction labour must be 
established to allow for preferential employment of 
local communities.  The Local Authority must be 
actively involved in the process of appointing 
temporary labourers. 

• Sub-Contractors and their employees must comply 
with all the requirements of this document and 
supporting documents e.g., the Contract document 
that applies to the Contractor. Absence of specific 
reference to the sub-contractor in any specification 
does not imply that the sub-contractor is not bound 
by this document. 

• No member of the construction workforce is allowed 
to wander around private property, except within the 
immediate surroundings of the site. 

• The Contractor must provide suitable sanitation 
facilities for site staff.  Sanitation provided during the 
construction phase should be managed so that it 
does not cause environmental health problems.  
The use of the surrounding veld for toilet purposes 
is not permitted under any circumstance. 

• The Contractor must arrange for all his employees 
and those of his sub-contractors to be informed of 
the findings of the environmental report before the 
commencement of construction to ensure: 

• A basic understanding of the key environmental 
features of the work site and environments, and 

• Familiarity with the requirements of this document 
and the site-specific report. 

• Supervisory staff of the Contractor or his sub-
contractors must not direct any person to undertake 
any activities which would place such person in 



 

ENVIRONMENTAL MANAGEMENT 
PLAN 

  

ENVIRONMENTAL MANAGEMENT PLAN – JOHANNESBURG WATER SOC LTD Page Number 

VOLUME 2.5 –JANUARY 2022 REVISION 05 Page 47 of 105 
DISCLAIMER 
1.Should there be any other Environmental related activities issued as non-compliance during construction, the contractor is liable to comply with those requirements 
2.Should the contractor deviate from the conditions and requirements of the EMP and/or Environmental Authorisation (if applicable), the contractor is liable for non-compliances, rectification and associated 
fines thereof 
3.  This EMP does not exempt the Contractor from complying with other relevant legislations related to the construction activities. 

 

contravention of the specifications of this document 
endanger his/her life or cause him/her to damage 
the environment. 

• The demand for construction materials and supplies 
will have an effect on the local economy.  This 
impact can be optimised by sourcing and 
purchasing materials locally and regionally 
wherever possible, insofar as the material complies 
with the design specification.   

• The Contractor must maintain a detailed complaints 
register.  This must be forwarded, together with 
solutions, to the authorities when requested. 

Aesthetics  12 • Scenic Quality 

• Damage to the natural environment must be 
minimized. 

• The contractor may not remove any trees. If trees 
are in the way of the pipe route or with the 
development sites, the contractor must inform the 
environmental section who will then liaise with city 
parks for permission or recommendation. 

• Trees and tall woody shrubs must be protected from 
damage to provide a natural visual shield.  
Excavated material must not be placed on such 
plants and movement across them must not be 
allowed, as far as practical. 

• The clearing of all sites must be kept to a minimum 
and surrounding vegetation must, as far as possible, 
be left intact as a natural shield. 

• No painting or marking of natural features must be 
allowed.  

• Above-ground Structures (reservoirs, water 
hammer tanks, valve chambers, pump stations etc.)   

All Contractors  Throughout 
construction  

• Visual 
inspection. 

• Way-leaves  
 

• Daily 
inspection  

• Environmental 
incident. 
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• All above ground structures should be located in
areas where the visual impact from roads, houses
etc. is minimised.

• All above ground structures could be treated or
painted to blend in with the natural environment.

• Cut and fill areas, river and stream crossings and
other soil stabilisation works must be constructed to
blend in with the natural environment.

• Natural outcrops, rocky ridges and other natural
linear features must not be bisected.  Vegetation on
such features must, as far as possible, not be cut
unless absolutely necessary for construction.

• Excavated material must be flattened (not
compacted) or removed from site.  No heaps of spoil
material must be left on site once the Contractor has
moved to a new construction site.

• Any complaints from IAP’s regarding the
appearance of the construction site must be
recorded and addressed promptly by the Contractor.

Fauna and Flora 13 Flora 

• All suitable and rare flora and seeds must be
rescued and removed from the site.  They must be
suitably stored, for future use in rehabilitation.

• The felling and/or cutting of trees and clearing of
bush must be minimised.

• Bush must only be cleared to provide essential
access for construction purposes.

• The spread of alien vegetation must be minimized.

• Any incident of unauthorised removal of plant
material, as well as accidental damage to priority
plants, must be documented by the Contractor.

• Woody vegetative matter stripped during
construction must either be spread randomly

All Contractors Throughout 
construction 

• Visual
inspection

• Way-leave
from City 
Parks.

• Biodiversity
permit from
Gauteng
Department
of Rural and
Development

• Environmental
incident
register

• Daily
inspection

• Number of 
environmental 
incidents. 

• Fauna and 
flora removal 
and relocation 
register    
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throughout the surrounding veld to provide biomass 
for other micro-organisms and habitats for small 
mammals and birds, or it may be stockpiled for later 
redistribution over the reinstated top soiled surface. 
No vegetative matter must be burnt or removed for 
firewood other than those removed during the 
grubbing and clearing phase.  Such vegetation can 
be made available to the local inhabitants to be used 
as firewood.  

• No tree outside the footprint of the Works area must
be damaged.

Fauna 

• No species of animal may be poached, snared,
hunted, captured, or wilfully damaged or destroyed.

• Snakes and other reptiles that may be encountered
on the construction site must not be killed unless the
animal endangers the life of an employee.

• Anthills and/or termite nests that occur must not be
disturbed unless it is unavoidable for construction
purposes.

• Disturbances to nesting sites of birds must be
minimized.

• The Contractor must ensure that the work site is
kept clean and free from rubbish, which could attract
pests.

Infrastructure 14 • The relevant authorities must be notified of any
interruptions of services, especially the Local
Municipality, National Road Agency, Transnet,
TELKOM, and ESKOM.  In addition, care must be
taken to avoid damaging major and minor pipelines
and other services.

• The integrity of property fences must be maintained.

All Contractors Throughout 
construction 

• Visual
inspection

• Wayleaves
from different
entities.

• Incident
register.

• Permit/ Way-
leave register

• Complaints
register.
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• No telephone lines must be dropped during the 
construction operations, except where prior 
agreement by relevant parties is obtained.  All 
crossings must be protected, raised or relocated as 
necessary. 

• All complaints and/or problems related to impacts on 
man-made facilities and activities must be promptly 
addressed by the Contractor and documented. 

• Proper storage facilities should be provided for the 
storage of oils, grease, fuels, chemicals and 
hazardous materials. 

• The Contractor must ensure that accidental spillage 
does not pollute soil and water resources. 

• Fuel stock reconciliation must be done on all 
underground tanks to ensure no loss of oil, which 
could pollute groundwater resources. 

• Cement must be stored and mixed on an 
impermeable surface.  

• The Contractor shall ensure that existing services 
(e.g., roads, pipelines, and power lines and 
telephone services) are not damaged or disrupted 
unless required by the contract and with the 
permission of the RE. 

• The Contractor shall be responsible for the repair 
and reinstatement of any existing infrastructure that 
is damaged or services which are interrupted.  

• A time limit for the repairs may be stipulated by the 
RE in consultation with the Contractor. 

Blasting  15 • Blasting must not endanger public or private 
property. 

• Noise mufflers and/or soft explosives must be used 
to minimize the impact on animals. 

All Contractors  Throughout 
construction   

Visual inspection/ 
Engineer report  

• Incident 
register. 

• Complaints 
register. 
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• All the provisions of the Explosives Act, 26 of 1956
and the Minerals Act, 50 of 1991 must be

complied with. 

• The Contractor must take measures to limit fly rock.

• Certificate of competence. In file

• Blasting permit must be obtained from the South
African police station issued in terms of section 9 of
explosive Act, Act 26 of 1956) prior blasting.

• Method statement for drilling and blasting (NB:
Submitted for acceptance before any works) in file

• Provide the MSDS’s for the chemicals are to be
used.

• Proof of notification to the affected community.

• The Appropriate PPE.

• Permit
register.

Workshops, 
storage areas and 
materials handling 

16 • These areas shall be chosen so as to cause the
least impact on the biophysical and social elements
of the area.

• The siting of workshops, maintenance and refuelling
sites and materials storage areas shall not be in the
vicinity of sensitive sites e.g., wetlands, cultivated
fields or drainage lines, or where local landowners
can be disturbed.

• Storm water shall be diverted around the storage
area. Storm water falling on the storage area shall
be discharged if it meets the required water quality
standards.

• Proper storage facilities, placed on an impermeable
surface, shall be provided for the storage of oils,
grease, fuels, chemicals, and other hazardous
materials to be used during the construction phase
of the project. If fuel is required on site, it shall be
stored in a secure area in a steel tank supplied and

All Contractors Throughout 
Construction 

• Visual
inspection

• Method
statement for
handling
hazardous
substances.

• MSDS

• Hazardous
substances
register.

• MSDS file

• Spill register

• Incident
register.
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maintained by the fuel suppliers. Leakage of fuel 
shall be avoided.  

• An adequate bund wall, 110% of volume, shall be
provided for fuel and diesel areas to accommodate
any spillage or overflow from these substances. The
area inside the bund wall shall be lined with an
impervious lining to prevent infiltration of the fuel into
the soil.

• In addition, hazard signs indicating the nature of the
stored materials shall be displayed on the storage
facility or container and Material Safety Data Sheets
(MSDS’s) will be made available for all hazardous
chemicals. Before containers or storage facilities are
erected, emergency procedures in the event of
misuse or spillage that may negatively affect an
individual or the environment will be in place.

• The storage facilities (including any tanks) shall be
surrounded by a bund wall, in order to ensure that
accidental spillage does not pollute local soil or
water resources.

• The storage areas shall not be utilised for
accommodation purposes and shall be access
controlled.

• The storage area shall be kept tidy, and the area
shall be rehabilitated after use.

• An inventory of any hazardous 
chemicals/substances (including that within 
equipment) kept on site, along with a description of 
possible ill effects and treatment of health-related 
afflictions resulting from accidents, shall be kept in 
the storage area as well as by the appropriate 
manager. These areas shall be securely fenced.  



 

ENVIRONMENTAL MANAGEMENT 
PLAN 

  

ENVIRONMENTAL MANAGEMENT PLAN – JOHANNESBURG WATER SOC LTD Page Number 

VOLUME 2.5 –JANUARY 2022 REVISION 05 Page 53 of 105 
DISCLAIMER 
1.Should there be any other Environmental related activities issued as non-compliance during construction, the contractor is liable to comply with those requirements 
2.Should the contractor deviate from the conditions and requirements of the EMP and/or Environmental Authorisation (if applicable), the contractor is liable for non-compliances, rectification and associated 
fines thereof 
3.  This EMP does not exempt the Contractor from complying with other relevant legislations related to the construction activities. 

 

• Gas welding cylinders and LPG cylinders shall be 
stored in a secure, well-ventilated area.  

• A notice board with the contact details of the 
responsible party shall be displayed at the gate to 
the storage area.  

• The contractor shall ensure that any delivery drivers 
are informed of all procedures and restrictions 
required to comply with the EMP. Someone with an 
adequate understanding of the CEMP shall 
supervise drivers during delivery and off-loading. 

• All vehicles and machinery will be inspected for any 
leaks or malfunctions regularly. Vehicle servicing or 
repairs is prohibited from site, unless in an 
emergency. 

• Drip trays shall be inspected and emptied daily and 
serviced when necessary. In particular drip trays 
shall be closely monitored during rain events to 
ensure that they do not overflow. The contents must 
be disposed of at a recognised site. 

• All repairs done on machinery using hydrocarbons 
as fuels or lubricants shall have a drip tray placed 
strategically to avoid incidental spillage.  

• Workers shall be made aware of the health risks 
associated with any hazardous substances used 
(e.g., smoking near refuelling depots), and shall be 
provided with appropriate protective clothing / 
equipment in case of spillages or accidents. 

• Cement and other potential environmental 
pollutants shall be stored and mixed on plastic 
sheeting or ready-mix trucks shall be used. There 
shall be no opportunity for environmental 
contamination. 
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• Workshop areas shall be monitored for oil and fuel 
spills and such spills shall be cleaned and remediate 
to the satisfaction of the EO. 

• The Contractor shall be in possession of an 
emergency spill kit that must be always complete 
and available on site. 

Waste 
Management  

17 Methods for waste management and waste minimisation 
shall be implemented from the outset of the contract as 
per the Waste Management Plan to be submitted to 
Client. All personnel shall be instructed to dispose of all 
waste in the proper manner. A waste avoidance and 
minimisation approach will be encouraged for the 
duration of the project. The following steps in order will 
be applied. 

• Prevention – avoid and minimise waste 

• Recycle – reuse and recover all general waste 

• Treat – treatment to reduce toxicity reduce waste 
quantities 

• Dispose – waste removal into a registered landfill 
facility 
 

Solid waste 
 
Waste with the potential for market re-use will be stored 
in separate containers, this includes, scrap metal, used 
tyres and paper. This waste will be recycled wherever 
possible. Solid waste shall be temporarily stored in tip – 
poof metal drums or waste skips at an approved area on 
site for collection and disposal. This area shall be away 
from drainage lines or water courses.  

• All general waste drums or skips will be 
appropriately labelled GENERAL WASTE 

All Contractors  Throughout 
Construction  

• Visual 
inspection/En
vironmental 
inspection 
checklist. 

• Legal 
Documents: 
Transport 
certificate 
obtained from 
GDARD for 
transporting 
general or 
hazardous 
waste. 

• Transport 
certificate 
obtained from 
City of 
Johannesbur
g for 
transporting 
general 
waste within 
COJ. 

• Waste 
manifest/ 

• Littering  

• Soil 
contamination 

• Water 
pollution. 
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• A refuse control system shall be established for the
collection and removal of refuse to the satisfaction
of Client and ECO.

• No waste shall be burned at the site offices or
anywhere else on the site.

• All building rubble shall be a) removed from the site
and disposed of at an appropriate dumping site, or
b) temporarily stored in a clearly demarcated area
on site for future use.

• All waste shall be disposed at an appropriate waste
disposal facility.

 Litter 

• No littering by construction workers shall be allowed.
During the construction period, the facilities shall be
maintained in a neat and tidy condition and the site
shall be kept free of litter.

• Measures shall be taken to reduce the potential for
litter and negligent behaviour with regard to the
disposal of all refuse.

• Littering, discarding or burying of any materials shall
not be allowed on site.

Hazardous waste 

• Hazardous waste shall be temporarily stored in tip –
poof metal drums or waste skips at an approved
area on site for collection and disposal. This area
shall be away from drainage lines or water courses.

• All hazardous waste drums or skips will be
appropriately labelled.

waste 
disposal 
certificate/ 
weighbridge 
slip. 
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• Hazardous waste must not be temporary stored on 
site for a period exceeding 90 days as per the 
National Environmental Management Waste Act 
(Act 59 of 2008) as amended in 2014) (Schedule 19 
(2)). 
 
HAZARDOUS WASTE. 

• Hazardous waste such as bitumen, tar and oil shall 
be disposed of at a registered waste disposal 
facility. Special care shall be taken to avoid spillage 
of tar products such as tar prime or pre-coating fluid 
to avoid water-soluble phenols from entering the 
ground or contaminating water. 

• All used filter materials shall be stored in a secure 
bin for disposal off site. Any contaminated soil shall 
be removed and replaced with clean soil. Soil 
contaminated by oils and lubricants shall be 
collected and disposed of at a facility designated by 
the local authority to accept contaminated materials. 

• Used oil, lubricants, and cleaning materials from the 
maintenance of vehicles and machinery shall be 
collected in a holding tank and returned to the 
supplier. Water and oil shall be separated in an oil 
trap. Oils collected in this manner shall be retained 
in a safe holding tank and removed from site by a 
specialist oil recycling company for disposal at an 
approved hazardous waste disposal site. Oil 
collected by a mobile servicing unit shall be stored 
in the service unit’s sludge tank and discharged into 
the safe holding tank for collection by the specialist 
oil recycling company. 

• Sludge should be managed in accordance with the 
Sludge Guideline 2010. 
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• Sludge should be kept only at the drying bed and no
sludge should be stored at a permeable ground or
natural ground.

• Hazardous waste shall be disposed of at a
registered hazardous waste disposal site, disposal
certificates shall be kept in the site file for record.

Medical Waste 

• All medical waste will be contained in the special
bins provided.  All sharp needles must be separated
from other medical waste,

• All outdated and disused medicines will be disposed
of as a hazardous medical waste or returned to the
supplier for disposal.  (Tablets and syrups will be
crushed and/or dissolved before disposal as
hazardous waste),

• Medical waste used on personnel coming for
treatment at the clinic are to be placed on a
demarcated container storage room,

• The Occupational Health Nurse (OHN) will notify a
service provider for removal of the medical waste
prior exceeding 90 days.

• The service provider to provide Waste Manifest as

well as the Safe Disposal Certificate, to the OHN

who will maintain the copies of the waste manifest

and safe disposal certificate.

• The OHN will arrange for an approved hazardous
waste disposal company to collect and dispose of
this medical waste.  The OHN is responsible for and
authorised to keep all records in connection
herewith (disposal certificates).
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Ablution facilities  18 • Provide ablution facilities (i.e., chemical toilets) for 
all site staff at a ratio of 1 toilet per 15 workers 
(absolute minimum 1:25). 

• Secure all temporary/portable toilets to the ground 
within the Site Camp to the satisfaction of JW 
EO/ECO to prevent them toppling due to wind or any 
other cause. 

• Maintain toilets in a hygienic state (i.e., toilet 
dispensers to be provided, toilets to be cleaned and 
serviced regularly (by registered appropriate waste 
contractor), and toilets to be emptied before long 
weekends and builders’ holidays). 

• Remove/ appoint an appropriate supplier to remove 
accumulations of chemicals and treated sewage 
from the site and dispose of at an approved waste 
disposal site or sewage plant. 

• Ensure that no spillages occur when the toilets are 
cleaned or emptied. Repeated incidents of spillage 
of chemicals and or waste (i.e., more than one 
incident), will require toilets to be placed on a solid 
base with a sump. 

• Ablution facilities must be located at least 50m from 
any watercourse. 

• Ablution facilities shall be provided on site. 

• The positioning of the ablution facilities shall be 
done in consultation with Client and shall be placed 
so that it cannot contaminate the natural streams 
and rivers. One toilet shall be provided per 10 staff 
members on site. Toilets shall be positioned within 
walking distance of wherever employees are 
employed on the site. Toilets shall be provided with 
locks and doors shall be secured to prevent the 
toilets from blowing over.  

All Contractors  Throughout 
construction  

• Visual 
inspection 

• Records of 
waste 
manifest/disp
osal 
certificates/ 
weighbridge 
slip 

• Incidence of 
staff not using 

Facilities 

• Incidence of 
pollution 
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• The toilets shall be placed outside of areas 
susceptible to flooding.  

• Chemical toilets shall be serviced regularly by an 
authorised service provider and removed to a 
registered wastewater treatment works and disposal 
certificates shall be obtained from the waste 
disposal facility for each disposal and retained on 
site. 

• Polluted run-off must be discharged in the local 
sewerage main and not overland or into public 
streams.  In instances where a sewerage main is not 
available, polluted run-off will be collected in sub-
surface tanks and a reputable effluent removal 
contractor will be contracted to dispose of the waste 
in an environmentally acceptable manner.  Official 
documentation shall be obtained from the waste 
disposal facility for each disposal and retained on 
site. 

• Toilets situated close to the site boundaries or within 
sight of residential areas shall be hidden behind 
screens or other cover as approved by the Engineer. 

• Discharge of waste from toilets into the environment 
and burial of waste is strictly prohibited. 

• Only flushable toilets should be utilised on site. 

• If the Ablution facilities are to be connected to the 
Municipal sewer line, method statement and a letter 
for municipal tax and rates should be submitted to 
JW Environmental section and responsible Depot 
for approval. 

• A letter or agreement for disposing waste must be 
obtained from the applicable WWTW; this must be 
provided by service provider. Waste manifests, 
disposal certificates and service certificates are 
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required; these must be provided by service 
provider.  

• The contractor shall not appoint service providers
who do not have registration certificates with
GDARD and CoJ for transporting hazardous (and
general waste), and copies of permits for landfills,
and agreement letter from WWTW, to be used for
disposals. The contractors themselves are
encouraged to register as general and hazardous
waste transporters, and open accounts with Pikitup,
so disposal slips may be obtained.

Access road and 
traffic control  

19 Access Roads 

• The Contractor and the affected landowner must
collaborate on the planning and construction of new
access routes and the repair or upgrading of existing
routes.

• Access to the site must be controlled such that only
vehicles and persons directly associated with the
work gains access to the site.

• Temporary access roads must not be opened until
required and must be restored to its former state as
soon as the road is no longer needed.

Traffic Control 

• All reasonable precautions must be taken during
construction to avoid severely interrupting the traffic
flow on existing roads, especially during peak
periods.

• Before any work can start the Local Traffic,
Department must be consulted about measures to
be taken regarding pedestrian and vehicular traffic
control and obtain proper road signage’s

All Contractors Throughout 
construction 

• Method
statement for
access road
and traffic
control.

• Way-leave

• Daily
Inspection
checklist.

• Environmental
incident.

• Incident
register.
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Electrical 20 • Measures must be taken during thunderstorms to
protect workers and equipment from lightning
strikes.

• All tall structures must be properly earthed and
protected against lightning strikes.

All Contractors Throughout 
construction 

• Permit

• OHS
approval
letter

• Wayleave

• Approval letter

• Electrical
certificate

Development 
Footprint  

21 • The development footprints and disturbed areas
surrounding the proposed project infrastructure
should be kept at minimum as possible and the
areas cleared of natural vegetation and topsoil must
be kept to a minimum.

• The extent of all development footprint areas and
permanent/ temporary structures must be limited to
what is essential.

• As far as possible, existing roads are to be utilised,
to limit cumulative impacts from roads and traffic.

• The height of any temporary structures such as
topsoil stockpiles should be kept as low as possible
below 1m.

All Contractors Throughout 
construction 

• Agreement
letter.

• Wayleave

• Incident
register.

• Complaints
register.

Fire Prevention 22 • The Contractor must take all the necessary
precautions to protect the materials on site and to
avoid veld fires.

• No fires or open flames are allowed on site unless
directly used for construction purposes,

• Review all SANS standards relating to fire
precautions and fire control namely, SANS 0131-3
Section 8 and SANS 089-1 or as amended.

• The Contractor must have fire-fighting equipment
and a first aid box available on site and on all
vehicles working on site.

• All waste bins must be kept away from fuel tank
installations.

All Contractors Throughout 
construction 

• Visual
inspection

• Emergency
Response
Plan.

• Fire
extinguisher
inspection
checklist.

• Incident
register

• Mock drill 
report.
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• All fuel tanks must be installed above ground, 
depending on the volume of stored fuel, for easy 
detection of fuel leaks.   

• Any welding or other sources of heating of materials 
must be done in a controlled environment, wherever 
possible and under appropriate supervision, in such 
a manner as to minimise the risk of veld fires and/or 
injury to staff. 

• Fires lit for comfort (warmth) must be actively 
discouraged by the Contractor, due to the risk of 
veld fires and the risk to adjacent properties.  Also, 
no waste material must be burnt. 

Noise Pollution  23 • Temporary noise pollution due to construction works 
should be controlled by proper maintenance of 
equipment and vehicles and tuning of engines and 
mufflers. Construction works should be completed 
in as short a period as possible by assigning 
qualified engineers and foremen.  

• It is the responsibility of the Contractor to monitor for 
the mitigation of such impacts. Noise problems 
should be reduced to normally acceptable levels by 
incorporating low-noise equipment in the design 
and/or locating such mechanical equipment in 
properly acoustically lined buildings or enclosures. 
In the presence of adequate buffer zones between 
the facility and residential areas, noise control 
measures must be minimized. 

All Contractors  Throughout 
Construction   

Random noise 
measurements 

• Results of 
random noise 
measurement
s 

• Number of 
registered 
complaints 

Complaints  24 Maintain complaints register for all complaints. The 
register must list: 

• Complainant name and contact details. 

• Date complaint was lodged. 

• Person who recorded the complaint. 

• Nature of the complaint. 

All Contractors  Throughout 
construction 

Complaints 
register 

• Availability of 
register on site 

• Designated 
person to 
maintain 
register 
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• Actions taken to investigate the complaint and

• outcome of the investigation.

• Action taken to remedy the situation.

• Date on which feedback was provided to
complainant.

• Complaints
logged

• Complaints
followed up 
and
Closed out.

Housekeeping 25 • All construction and operational areas must be kept
in a neat and orderly condition at all times.

• An efficient removal system of waste and rubble
must be ensured during all development phases.

• All operational facilities, including vehicles, should
be actively maintained.

• Any areas for material storage, waste sorting and
other potentially intrusive activities must be
screened from view as far as considered feasible.

• Regularly inspect all construction machinery and
holding tanks for leaks or damages.

• Place generators on drip trays.

• Repair any defects as soon as possible. In the case
of leaks, ensure that the leaking water or effluent is
captured and not released into the environment.

• Service and refuel equipment that uses hydrocarbon
fuels, oils, lubricants, and other hazardous
chemicals at the designated area at the Site Camp
only under conditions approved by JW EO/ECO

• Ensure that absorbent pads (or equivalent) and/ or
drip trays are available to collect any oil, fluid, etc. in
the case of a breakdown or emergency repair
outside the designated area. Keep a copy of fuels
and hazardous substance inventory on site.

• Keep spill containment and clean-up equipment at
all work sites and for all polluting materials used at
the site.

All Contractors Throughout Visual inspection 
of site camp/ 
construction site 

Regular inspection 
reports by SHE 
Officer and JW EO 
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• Prevent discharge of any hazardous substances or 
pollutants, such as cements, concrete, chemicals, 
and other contaminated wastewater and fuels into 
the ground, surface, or storm water systems on site.  

• Control litter and keep construction areas as clean 
and neat as possible. 

Transportation 
and 
refuelling 

26 • Undertake regular maintenance of vehicles and 
machinery to identify and repair minor leaks and 
prevent equipment failures. 

• Undertake any on-site refuelling and maintenance of 
vehicles/machinery in designated areas. Line these 
areas with an impermeable surface and install oil 
traps. 

• Ensure that oils and lubricants used for 
maintenance of equipment in the field are correctly 
contained. 

• Use appropriately sized drip trays for all refuelling 
and/or repairs done on machinery – ensure these 
are strategically placed to capture any spillage of 
fuel, oil, etc. 

• Use drip trays under all equipment and plants that 
are parked overnight or for long periods. 

• Store and handle fuels, oils and chemicals so as to 
avoid the risk of spillage, i.e., in waterproof and 
impervious 

All Contractors  Throughout 
Construction   

Visual inspection 
of 
vehicles, barges, 
machinery and 
refuelling / 
maintenance 
areas 

• Incidence of 
non-
compliance 

• Incidence of 
leaks and 
spills 

• Cost of 
cleaning up 
spills 

Safety and 
Security   

27 • Do not allow any open fires on the site. 

• Do not allow smoking on the site except within 
designated areas. Suitable fire-fighting equipment 
must be readily available in these areas. 

• Equip all fuel stores and waste storage areas with 
fire extinguishers. 

All Contractors  
 
 
 
 
 
 
 

Throughout 
construction  
 
 
 
 
 
 

• Inspect 
attendance 
register for 
training 
sessions 

• Inspect fire 
extinguishers 

• Number of fire 
incidents 

• Certified 
extinguishers 
in 
appropriate 
locations 
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• Ensure that all personnel on site are aware of the
location of fire-fighting equipment on the site and
how the equipment is operated.

• Suitably maintain fire-fighting equipment.

• Ensure that emergency procedures (in relation to
fire, spills, contamination of the ground, accidents to
employees, use of hazardous substances, etc.) are
established prior to commencing construction.

• Make all emergency procedures available, including
responsible personnel, contact details of emergency
services, etc. to all the relevant personnel. Clearly
demarcate emergency procedures at the relevant
locations around the site.

• Secure the Site Camp, particularly to restrict

• Unauthorised access to fuels and other hazardous
substances.

• Provide suitable emergency and safety signage on
site and demarcate any areas which may pose a
safety risk (including hazardous substances, deep
excavations, etc.).

• Advise the ECO of any emergencies on site,
together with a record of action taken.

All Contractors Before and during 
construction 

and 
certificates 

Visual inspection Number of safety / 
emergency 
incidents. 

Response to 
environmental 
pollution 

28 • In the event of environmental pollution, e.g., through
spillages, immediately stop the activity causing the
problem.

• Maintain relevant Material Safety Data Sheets
(MSDS) at the site for all potentially hazardous
substances (as defined in the regulations for
hazardous chemical substances). In the event of an
emergency, procedures detailed in the MSDS shall
be followed. Clean up any spills immediately,
through containment and removal of free product
and appropriate disposal of contaminated soils.

All Contractors Throughout 
construction 

• Maintain
register of 
pollution
events and 
response

• Following
resumption of
activities,
frequently
inspect
repaired

• Number of 
incidents

• Time activities
stopped

• Number of 
recurring
Incidents

• Availability
and
65completene
ss of register
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• Immediately remediate and rehabilitate areas in the 
event of a spill of an environmentally hazardous 
substance. 

• Only resume activity once the problem has been 
stopped or (in the case of spillages) the pollutant 
can be captured without reaching the environment. 
Repair faulty equipment as soon as possible. 

• Treat hydrocarbon spills, e.g., during refuelling, with 
adequate absorbent material, which then needs to 
be disposed of at a suitable landfill. 

• Ensure a quantity of appropriate remedial agent, 
capable of containing and/or remediating a 
hydrocarbon spill is available on site at all times in 
case of an emergency spill. The material shall be 
capable of handling a spill of at least 200l.  

• Report all fuel, oil or hydraulic fluid spills to the JW 
EO/ECO so that appropriate clean-up measures can 
be implemented. 

• Report all incidents within 24 hours to JW 
environmental section. 

• All environmental incidents must be investigated 
within seven (7) working days. 

equipment to 
ensure 
proper 
functioning 

Storm Water 
Management  

28 Objective  

• To minimise erosion of soil from site during 
construction. 

• To minimise deposition of soil into drainage. 

• Minimise loss of vegetation cover due to 
construction related activities. 
 

Mitigation Measures 

• Identify and demarcate construction areas for 
general construction work and restrict construction 
activity to these areas. Prevent unnecessary 

All Contractors  Throughout 
Construction  

• Visual 
inspection. 

• Storm water 
management 
Plan. 

• Way-leave 
from JRA  

• Daily 
inspection 
checklist. 

• Incident 
register. 
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destructive activity within construction areas 
(prevent over-excavations) 

• Stockpile topsoil for re-use in rehabilitation phase.
Maintain stockpile shape and protect from erosion.
All stockpiles must be positioned at least 50 m away
from drainage lines and wetlands.

• Erosion control measures: Run-off control and
attenuation on slopes (sandbags, logs), silt fences,
storm water channels and catch-pits, shade nets,
soil binding, geofabrics, hydro seeding or mulching
over cleared areas.
• Control depth of excavations and stability of cut
faces/sidewalls.
• Compile a comprehensive storm water
management plan as part of the final design of the
project and implement during construction and
operation.

Re-vegetation, 
Rehabilitation, 
Reinstatement 

29 Objective  
To ensure re-vegetation and rehabilitation of disturbed 
areas is undertaken  
Legislation and Standards  
Conservation of Agricultural Resources Act (Act 43 of 
1983 
Environment Conservation Act (Act 73 of 1989 
National Forestry Act (Act 84 of 1998 
National Environmental Management Act 107 of 1998 
and Gauteng Nature Conservation Bill, 2014. 

Mitigation measures 
In order to meet this goal, the following objective, 
actions, and monitoring requirements are relevant: 

• Disturbed areas must be rehabilitated/re-vegetated
with appropriate natural vegetation and/or local

All Contractors Throughout 
Construction 

• Rehabilitation
Plan

• JW EMP

• Visual
inspection

• Ecologist
Specialist
report

• Environment
al
Authorisation/
GA

• Practical and
completion
certificate.

• Daily
inspection
checklist.

• Rehabilitation
report

• Waste
management
collection
report (Waste
Disposal
Certificate).
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seed mix. Re-use native/indigenous plant species 
removed from disturbance areas in the rehabilitation 
phase as per the re-vegetation and rehabilitation 
management plan. 

• Alien/non-native species must not be used. If these
are requested/ required by stakeholders, then this
must be documented by contractor.

• Re-vegetated areas may have to be protected from
wind erosion and maintained until an acceptable
plant cover has been achieved.

• On-going alien plant monitoring and removal within
the disturbed project footprint (where the initial
clearing for construction took place) must be
undertaken on all areas of natural vegetation on an
annual basis.

• All temporary facilities, equipment and waste
materials must be removed from site and
appropriately disposed of.

• All temporary access road must be rehabilitated to
their original condition

• Necessary drainage works and anti-erosion
measures must be installed, where required, to
minimise loss of topsoil and control erosion.

• On-going inspection of rehabilitated areas to
determine effectiveness of rehabilitation measures
implemented.

• On-going alien plant monitoring and removal should
be undertaken as per the approved
Rehabilitation/Re-vegetation plan.

Management and Mitigation Requirement 

• Conduct a detailed search of at the area. As a
minimum, this should take place during the

• Community
Happy
Letters.



ENVIRONMENTAL MANAGEMENT 
PLAN 

ENVIRONMENTAL MANAGEMENT PLAN – JOHANNESBURG WATER SOC LTD Page Number 

VOLUME 2.5 –JANUARY 2022 REVISION 05 Page 69 of 105 
DISCLAIMER 
1.Should there be any other Environmental related activities issued as non-compliance during construction, the contractor is liable to comply with those requirements
2.Should the contractor deviate from the conditions and requirements of the EMP and/or Environmental Authorisation (if applicable), the contractor is liable for non-compliances, rectification and associated 
fines thereof
3. This EMP does not exempt the Contractor from complying with other relevant legislations related to the construction activities.

spring and summer months prior to 
impoundment so positive identification of 
flowering plants can be made. This should be 
done taking due cognisance of specialist 
studies already undertaken as part of the EIA 
process; 

• Allow time for additional searches if these are
deemed necessary, based on progress and
diversity of plant species found;

• Identify and physically mark all conservation
worthy plants found on the ground; and

• Capture markers and reference in a retrievable
system, so that these can be located again for
transplanting (e.g., using a combination of aerial
photography, GPS, and GIS, as appropriate).

Practical and Final 
completion 
inspection  

30 • Ensure that practical inspection is conducted before
the Contractor hands over the project back to JW in
order to ascertain if the reinstatement or
rehabilitation has been done accordingly.

• The snag list is to be compiled and accepted by all
parties (JW CAPEX Representatives, JW
environmental section as applicable, and appointed
Contractor) All responsible personnel including
Environmental representative sign both practical
and final completion letter.

CAPEX/ 
OHSE& DM/ All 
Contractors 

During the final 
stage of project  

• Meeting invite

• Visual

inspection

• Meeting invite

• Attendance
register

• Snag list

• Signed
practical and
final
completion
inspection
letter.

Final close out 
report  

31 • Conduct final audit on site.

• EO must ensure that audit reports are signed by
RE/Engineer and Contractor.

• Environmental File is returned to JW, after
rehabilitation has been deemed successful.

OHSE & DM During the final 
stage of project. 

• Final audit 
report.

• Signing of 
Audit reports.  

• Final Audit 
report.

• Signed Audit
report.

• Environmental
file.
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Table 3: Environmental Management and Mitigation Measures that must be implemented during the Operational Phase 

    Operational Phase Measures 

Aspects ID Mitigation Measure/Procedure Responsible Implementation 
Timeframe 

Monitoring 
Methods 

Performance 
indicators 

Waste 
Management 

1 Sanitation Facilities 

• Ablution facilities shall be provided on site.

• The positioning of the ablution facilities shall be done
in consultation with Client and shall be placed so that
it cannot contaminate the natural streams and rivers.
One toilet shall be provided per 15 staff members on
site. Toilets shall be positioned within walking
distance of wherever employees are employed on
the site. Toilets shall be provided with locks and
doors shall be secured to prevent the toilets from
blowing over.

• The toilets shall be placed outside of areas
susceptible to flooding.

• Chemical toilets shall be serviced regularly by an
authorised service provider and removed to a
registered wastewater treatment works and disposal
certificates shall be obtained from the waste disposal
facility for each disposal and retained on site.

• Polluted run-off must be discharged in the local
sewerage main and not overland or into public
streams.  In instances where a sewerage main is not
available, polluted run-off will be collected in sub-
surface tanks and a reputable effluent removal
contractor will be contracted to dispose of the waste
in an environmentally acceptable manner.  Official
documentation shall be obtained from the waste

Johannesburg 
Water  

During operation and 
maintenance activities  

• Visual
inspection
of Waste
collection
and
disposal
areas.

• Visual
inspection
of site.

• Check
waste
disposal
slips.

• Monitor
activities
against JW
Waste
Managem
ent Plan.

• Waste
Inventory
Register.

• Presence of litter

• Availability of 
waste bins and 
skips. 

• Degree to which
rubbish bins and
skips are filled

• Total volume of
general and
hazardous waste 
storage capacity 

• Total volume of
general and
hazardous waste 
stored on site 

• Degree to which
different waste is
separated.

• Frequency of 
waste collection.

• Total volume of
recycled and
reused waste.
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disposal facility for each disposal and retained on 
site. 

• Any cooking on Site shall be done on well-maintained 
gas cookers with fire extinguishers present. No 
cooking shall be permitted to occur on open fires. 

• Toilets situated close to the site boundaries or within 
sight of residential areas shall be hidden behind 
screens or other cover as approved by the Engineer. 

• No spillage shall occur when the toilets are cleaned 
or emptied and the contents shall be properly stored 
and removed from site. 

• Discharge of waste from toilets into the environment 
and burial of waste is strictly prohibited. 

• All building rubble and rubble from the demolished 
structures, solid and liquid waste must be disposed 
of as necessary at an appropriately licensed refuse 
facility. 

• Ensure that no refuse wastes are burnt on the 
premises or on surrounding premises. No fires will be 
allowed on site. 

 
Contaminated water 
•Workshops, refuelling depots and washing areas shall 
be bunded. 
•Any wastewater or spilled fuel collected within bunded 
areas around the refuelling area shall be disposed of as 
hazardous waste 
•Wastewater containing hydrocarbons, paints oil etc. 
shall be treated as hazardous waste 

Protection of 
Vegetation  

2 • Limit the footprint of the maintenance and operational 
activities to the minimum to minimise environmental 
damage. 

Johannesburg 
Water  

• During operation 
and maintenance 
activities/. 

Visual 
inspection 

• Incidents of 
vegetation 
damage. 
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• Designate vegetated areas outside the development 
footprint as “No go” areas. 

• Limit the off-road driving within the Johannesburg 
Water Sites.  

• Protected or endangered species of plants shall not 
be removed unless they are interfering with a 
structure. 

• All trees and vegetation cleared from the site shall be 
cut into manageable lengths. 

• Big trees with large root systems shall be cut 
manually and removed, as the use of a bulldozer will 
cause major damage to the soil when the root system 
are removed.  

• Stumps shall be treated with herbicide. 

• Protected or endangered species of plants shall not 
be removed unless they are interfering with a 
structure. 

• Where such species have to be removed due to 
interference with a structure, the necessary 
permission and permits shall be obtained from 
Provincial Department of Agriculture and Rural 
Development. 

• All protected species not to be removed must be 
clearly marked and such areas fenced off if required. 

• The use of herbicides shall only be allowed after a 
proper investigation into the necessity, the type to be 
used, the long-term effects and the effectiveness of 
the agent. 

• No scalping shall be allowed on any part of 
Johannesburg Water Sites.  

• When is 
necessary? 

• Number of 
incidents of 
disturbance of 
vegetation outside 
site boundary. 

Alien 
invasive/weeds 
control  

3 • Some of the areas of JW area are covered with 
moderate to very dense invasive alien shrubs and 
trees. Clearing of such vegetation will be necessary 

Johannesburg 
Water  

During operation and 
maintenance activities 

• Visual 
inspection. 

• Daily inspections 
register. 

• Incident register.  
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to gain access. However, clearing of this vegetation 
from the entire project area as far as possible will 
reduce the re-establishment rate of this vegetation 
over time, and will thus not only benefit the 
environment put also the proposed project and 
potential future phases of the project in the long term. 

• The type of invasive, however, will require regular
follow-up eradication of seedlings after clearing, as
extensive seedbanks of these species are present
underneath present infestations.

• Wood from alien vegetation can be used. However,
care must be taken not to leave any of the leaf- or
seed material on the site where the vegetation was
cleared. Rather, identify a particular area that no
longer has any indigenous vegetation, demarcate
that area and dump excess material of alien species
there.

• Once the material is sufficiently dry, it should be
burned to destroy any regenerating capacity of stems
and roots as well as seeds.

• Only registered PCO with Certificate for competency
to handle the hazardous substances (e.g.,
Herbicides) is allowed to use herbicide.

• Only environmentally friendly herbicide is allowed
within JW sites.

• MSDS for the herbicides must be kept in the storage
area.

• Method Statement for applying and handling
herbicides and Risk Assessment for applying and
handling herbicides.

• Appropriate PPE for handling herbicides.

• Herbicides stored only in a designated storage.

• Monitoring
against
Vegetation
Managem
ent Plan.

• PCO
certificate.
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• Empty containers of herbicides disposed of 
accordingly to the registered hazardous landfill site.  

• Proof of disposal provided to JW Environmental 
Section. 

Sludge 
Management  

4 • The sludge must be managed according to the 
sludge guideline. 

• All agreements or Contract must be placed in the file. 

• The sludge must be kept on a designated bunded 
and concrete lined drying bed.  

 

Johannesburg 
Water/Bulk 
Waste  

During operations 
activities  

• Visual 
inspection 
according 
to Sludge 
SOP.  

• Monitoring 
against 
Sludge 
Guideline. 

• Monitoring 
against 
WUL. 

• Sludge test report 

• Complaints 
register. 

• Sludge spill 
register. 

• Environmental 
Officers Internal 
WUL Audit Report.  

Workshop and 
storage Area 

5 • The siting of workshops, maintenance and refuelling 
sites and materials storage areas shall not be in the 
vicinity of sensitive sites e.g., wetlands, cultivated 
fields or drainage lines, or where local landowners 
can be disturbed.  

• Storm water shall be diverted around the storage 
area. Storm water falling on the storage area shall be 
discharged if it meets the required water quality 
standards.  

• Proper storage facilities, placed on an impermeable 
surface, shall be provided for the storage of oils, 
grease, fuels, chemicals, and other hazardous 
materials to be used during the construction phase of 
the project. If fuel is required on site, it shall be stored 
in a secure area in a steel tank supplied and 
maintained by the fuel suppliers. Leakage of fuel 
shall be avoided.  

Johannesburg 
Water  

During operations and 
maintenance activities  

• Visual 
inspection 

• SOP for 
handling 
hazardous 
substance
s. 

• MSDS 
register  

• Workshop and 
storage register. 

• MSDS register. 

• Incident register.  
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• An adequate bund walls, 110% of volume, shall be
provided for fuel and diesel areas to accommodate
any spillage or overflow from these substances. The
area inside the bund wall shall be lined with an
impervious lining to prevent infiltration of the fuel into
the soil.

• In addition, hazard signs indicating the nature of the
stored materials shall be displayed on the storage
facility or container and Material Safety Data Sheets
(MSDS’s) will be made available for all hazardous
chemicals. Before containers or storage facilities are
erected, emergency procedures in the event of
misuse or spillage that may negatively affect an
individual or the environment will be in place.

• The storage facilities (including any tanks) shall be
surrounded by a bund wall, in order to ensure that
accidental spillage does not pollute local soil or water
resources.

• The storage areas shall not be utilised for
accommodation purposes and shall be access
controlled.

• The storage area shall be kept tidy, and the area shall
be rehabilitated after use.

• An inventory of any hazardous 
chemicals/substances (including that within 
equipment) kept on site, along with a description of 
possible ill effects and treatment of health-related 
afflictions resulting from accidents, shall be kept in 
the storage area as well as by the appropriate 
manager. These areas shall be securely fenced.  

• Gas welding cylinders and LPG cylinders shall be
stored in a secure, well-ventilated area.
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• A notice board with the contact details of the 
responsible party shall be displayed at the gate to the 
storage area.  

• All vehicles and machinery will be inspected for any 
leaks or malfunctions regularly. Vehicle servicing or 
repairs is prohibited from site, unless in an 
emergency. 

• Drip trays shall be inspected and emptied daily and 
serviced when necessary. In particular drip trays 
shall be closely monitored during rain events to 
ensure that they do not overflow. The contents must 
be disposed of at a recognised site. 

• All repairs done on machinery using hydrocarbons as 
fuels or lubricants shall have a drip tray placed 
strategically to avoid incidental spillage.  

• Workers shall be made aware of the health risks 
associated with any hazardous substances used 
(e.g., smoking near refuelling depots), and shall be 
provided with appropriate protective clothing / 
equipment in case of spillages or accidents. 

• Cement shall be mixed on a plank, mental plate or a 
plank only or ready-mix trucks shall be used, and 
other potential environmental pollutants shall be 
stored at the designated area. There shall be no 
opportunity for environmental contamination. 

• Workshop areas shall be monitored for oil and fuel 
spills and such spills shall be cleaned and remediate 
to the satisfaction of the EO. 

• The site shall be in possession of an emergency spill 
kit that must be complete and available at all times 
on site. 

Complaints  6 • Maintain complaints register for all complaints. The 
register must list: 

Johannesburg 
Water  

During operations and 
maintenance activities  

• Complaint
s register. 

• Availability of 
register on site 
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• Complainant name and contact details.

• Date complaint was lodged.

• Person who recorded the complaint.

• Nature of the complaint.

• Actions taken to investigate the complaint and
outcome of the investigation.

• Action taken to remedy the situation.

• Date on which feedback was provided to
complainant.

• GDARD
complaints
reference
number.

• Designated person
to maintain register

• Complaints logged

• Complaints
followed up and
closed out.

Collection of 
water sample 

7 • Water sampling shall be undertaken at the selected
sampling points as per the WUL.

• Any incident or non-compliance with the WUL
parameters or DWS Water Quality Guidelines shall
be reported accordingly and investigated

• Unused sampling bottle shall be disposed of
accordingly.

Johannesburg 
Water/CDYNA 

During operation 
activities 

• Visual
inspection.

• Online Lab
reports

• Daily water sample
report.

• Incident register.

Environmental 
Incident 
reporting and 
Emergency 
Response and 
Preparedness  

8 • NEMA Section 30 and 30A emergency incidents and
situations must be reported to GDARD or DEA
immediately after as an incident or situation occurs.
NWA Section 20 emergency must be reported to
DWS, mostly by Operations Department. This can be
done via phone, fax, or email. JW must implement
measures to contain the incident or situation
immediately. Thereafter the Emergency Incident
Report (EIR) or Emergency Situation Report (ESR)
must be submitted to the authorities ASAP. The
reports must provide as much information as
possible, if not; the reports can be updated later as
the investigation progresses. Not reporting an
incident could result in the authorities issuing a
directive or a compliance notice to the responsible
person.

Johannesburg 
Water Sites  

During operation and 
maintenance activities. 

• Visual
inspection.

• Flash
report/
Incident
investigati
on report.

• Section
30A
Annexure
A.

• JW
Environme
ntal
Emergenc
y
Preparedn

• Incident register

• Bioremediation
report.

• Section 30A 
Directive.

• Corrective Action
Plan
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• Important Note: For Section 30A Emergency 
Situation, an oral or written directive must be 
obtained from GDARD or DEA before works can be 
undertaken in the watercourse to avoid undertaking 
listed activities without obtaining EA. 

• Johannesburg Water takes responsibility in order to 
effectively respond to emergency incidences such as 
fire, hydrocarbon and sewer spills or leakages, 
disturbance of wildlife and archaeological artefacts. 
The SHE Rep must conduct daily inspections to 
ensure that the required equipment needed to handle 
environmental incidents/ emergencies are readily 
available and in working condition. Quick response to 
an incident prevents escalation to an emergency: 

ess and 
Response 
Procedure. 

9. Water Management  

• Water is a scarce resource and water shall be conserved wherever possible. 

• Improved and protected watercourses to Class C classification which is moderately modified in terms of determined class of water resource and resource quality 
objectives of chapter 3 (Part 2) of National Water Act (Act 36 of 1998). 

• Demand reduction/ Alternative sources. 

• Building a water sensitive city. 

• Well managed and maintained water infrastructure networks. 

Water Usage  9.1 • The site must be kept tidy and hygienic at all times 
with special reference to sanitation & water 
management. 

• Maintain a monthly water usage. 

• Reporting of water pipe burst and damaged meters  

Johannesburg 
Water Sites  

During operation  • Visual 
inspection 

• Meter 
readings  

• Records of Monthly 
water Usage. 

Reduce water 
demand 

9.2 • Implement effective demand-side management 
practices while exploring investment into smart 
infrastructure and alternative supplies to increase 
levels of net water savings.  

Johannesburg 
Water 
(Network) 

During operation  • Monthly 
Monitoring  

• Monthly 

water 

• Records of 
percentage 
reduction on non-
revenue water. 

• Records of 
Percentage 
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• Establish Task Team with different law enforcement 
agencies to develop and implement solution for 
infrastructure abuse problem. 

• Promote the implementation of Sustainable Urban 

Drainage System practice.  

managem

ent report  

reduction of Rand 
Water system input 
volume. 

Incentivise 
water saving 
interventions 
across 
domestic and 
economic 
sector users. 

9.3 • Implementation of command-and-control base 
mechanism that promote water saving (CoJ By-
laws). 

• Implementation of incentives base mechanism 

• Develop partnerships beyond the City to encourage 
water savings. 

• Expand current CoJ drought policy to build greater 
resilience of the water system. 

• Integrate water conservation requirements in 
conditions of planning approval. 

• Develop an awareness and communications 

campaign using available technology.  

Johannesburg 
Water  

CoJ/Operations  • Monthly 
water 
managem
ent report 

• Records of 

reduction in annual 

water consumption 

per capita 

• Water from 
alternative sources 
as % of total water 
supply 

Rehabilitation/ 
Reinstatement  

10 • Clean up and remove any spills and contaminated 
soil in the appropriate manner. 

• Ensure that no discarded materials are buried on site 
or on any other land not designated for this purpose. 

• Rehabilitate any disturbed areas as soon as 
maintenance or construction in the area is complete. 

• If disturbed areas are left to rehabilitate naturally, 
they must be frequently monitored and interventions 
put in place immediately should it become necessary. 
Special attention must be given to the potential for 
soil erosion and the associated environmental 
degradation. It is also essential to undertake alien 
vegetation control and management.  

Johannesburg 
Water  

During operation and 
maintenance activities  

• EO 
complianc
e 
monitoring
. 

• Visual 
inspection. 

• Complianc
e 
inspection 
against 
rehabilitati
on plan. 

• Inspection report. 

• Audit report by 
External Auditor. 

• Photos before and 
after.   
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• JW EMP.
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6.1 Method Statement 

The objective is to ensure all construction activities are undertaken with the appropriate level of 

environmental awareness to minimise environmental risk. The environmental specifications are required 

to be underpinned by a series of Method statements, within which the Contractors and Service Providers 

are required to outline how any identified environmental risks will practically be mitigated and managed 

for the duration of the contract, and how specifications within this EMPr will be met. That is, the 

Contractor will be required to describe how specified requirements will be achieved through the 

submission of written Method Statements to Johannesburg Water Environmental Section and ECO. 

Method Statement is defined as “a written submission by the Contractor in response to the 

environmental specification or a request by the Site Manager, setting out the plan, materials, labour and 

method the Contractor proposes using to conduct an activity, in such detail that the Site Manager and 

Environmental Officers are able to assess whether the Contractor's proposal is in accordance with the 

Specifications and/or will produce results in accordance with the Specifications”. The Method Statement 

must cover applicable details with regard to: 

• Construction procedures

• Materials and equipment to be used

• Getting the equipment to and from site

• How the equipment/material will be moved while on-site

• How and where material will be stored

• The containment (or action to be taken if containment is not possible) of leaks or spills of any liquid

or material that may occur

• Timing and location of activities

• Compliance/non-compliance with the Specifications, and

• Any other information deemed necessary by the Johannesburg Water.

The Contractor may not commence the activity covered by the Method Statement until it has been 

approved by the Site Manager, except in the case of emergency activities and then only with the consent 

of the Site Manager. Approval of the Method Statement will not absolve the Contractor from their 

obligations or responsibilities in terms of their contract. 

Failure to submit a method statement may result in suspension of the activity concerned until such time 

as a method statement has been submitted and approved. The EO and ECO should monitor the 

construction activities to ensure that these are undertaken in accordance with the approved Method 

Statement. 
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6.2 Monitoring 

• Regular inspections of the site by EO/SHE and Environmental Reps

• Immediate reporting of ineffective sediment control systems.

• Public complaints register must be developed and maintained on site.

6.2.1 Monitoring Program 

OBJECTIVE: Monitor the performance of the control strategies employed against environmental 

objectives and standards 

A monitoring programme must be in place not only to ensure conformance with the EMP, but also to 

monitor any environmental issues and impacts which have not been accounted for in the EMPr that are 

or could result in significant environmental impacts for which corrective action is required.  The period 

and frequency of monitoring will be stipulated by the environmental authorisation (once issued). Where 

this is not clearly dictated, Johannesburg Water will determine and stipulate the frequency of monitoring 

required in consultation with the relevant authority. The contractor project manager will work with the 

site manager of the contractor to ensure that monitoring is conducted and reported. 

The aim of the monitoring and auditing process would be to routinely monitor the implementation of the 

specified environmental specifications, in order to: 

• Monitor and audit compliance with the prescriptive and procedural terms of the environmental

specifications.

• Ensure adequate and appropriate interventions to address non-compliance.

• Ensure adequate and appropriate interventions to address environmental degradation.

• Provide a mechanism for the lodging and resolution of public complaints.

• Ensure appropriate and adequate record keeping related to environmental compliance.

• Determine the effectiveness of the environmental specifications and recommend the requisite

changes and updates based on audit outcomes, to enhance the efficacy of environmental

management on site.

• Aid communication and feedback to authorities and stakeholders.

6.2.2 Method of Monitoring 

The Environmental Officer will ensure compliance with the EMP and will conduct monitoring activities. 

The EO will undertake site inspections monthly or as specified in the environmental authorisation once 

issued.  
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6.2.3 Monitoring Reports 

Environmental Monthly reports will be compiled by the EO monthly and must be submitted to 

Environmental Specialist. The report should include details of the activities undertaken in the reporting 

period, any non-conformances or incidences recorded, corrective action required and details of these 

non-conformances or incidents which have been closed out. 

A document handling system must be established to ensure accurate updating of EMP documents, and 

availability of all documents required for the effective functioning of the EMP. The complied 

environmental file must be ISO14001:2015 conformant as per JW environmental file specification 

(Annexure B).  Supplementary EMP documentation could include: 

• Method Statements.

• Environmental Action Plan

• Environmental File Site instructions.

• Emergency preparedness and response procedures.

• Record of environmental incidents.

• Non-conformance register

• Training records.

• Site inspection reports.

• Waste Register

• Water Usage Register

• Fauna and Flora Register

• Hazardous chemical Inventory list

• Monitoring reports.

• Auditing reports; and

• Public complaints register (single register for maintained for overall site).

Table 4: Monitoring Programme 

ISSUE FREQUENCIES OF 

MONITORING 

RESPONSIBLE PERSON 

WATER 

Prevention of water pollution 

Prevention of stagnant water on site. 

Proper functioning of sanitation 

facilities 

Weekly in rainy season 

Weekly in rainy season 

Weekly  

Contractor’s Representative 

(CR)/ Johannesburg Water 
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ISSUE FREQUENCIES OF 

MONITORING 

RESPONSIBLE PERSON 

SOIL 

Surface or gully erosion on site  

Soil contamination with oils 

If small, clean up. If large, appoint a 

suitable contractor for clean-up. 

Weekly in rainy season 

Monthly 

Immediately 

CR/JW 

CR/JW 

CR/JW 

Air 

Control domestic fires. 

Heavy vehicle emission control. 

Dust control of access roads. Wetting 

when required. 

Weekly 

Monthly 

Weekly inspection 

CR/ JW 

CR/JW 

CR 

WASTE 

Efficiency of domestic waste collection. 

Prevention of burning of solid/liquid 

wastes on site. 

Proper collection and containment of 

liquid wastes (petroleum, oils, paints, 

resins & cooking oils) 

The recycling and/or disposal thereof. 

The collection and disposal of 

construction waste (concrete, wood, 

steel) 

Collection of hazardous waste. 

Weekly 

Weekly 

Monthly 

Biweekly 

Monthly Biweekly 

CR/JW 

CR/JW 

CR/JW 

CR 

CR/JW 

CR/JW 

WILDLIFE 

Weed Control 

Control of illegal hunting or snaring of 

game, birds, or other wild animals. 

On-going 

On-going 

CR/JW 

CR/JW 

SOCIAL 

Inspect overall appearance of site. Weekly CR 
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ISSUE FREQUENCIES OF 

MONITORING 

RESPONSIBLE PERSON 

(Paint work, cleanliness & 

housekeeping) 

Resolve complaints 

Monitor behaviour of labourers 

Daily 

Daily 

CR/JW 

CR/JW 

SAFETY 

Inspect road signs, pedestrian, and 

vehicle behaviour  

At least once a week CR/JW 

6.3 Internal Audits and Reporting 

Typically, an audit analyses the results obtained from monitoring, assesses whether objectives and 

targets have been met and whether there are variances from the stipulated EMP and legal requirements. 

In addition, the audit assesses whether EMP implementation has been undertaken according to planned 

arrangements and that the EMP itself is being appropriately updated. The audit should confirm that 

identified corrective actions have been undertaken and then assess the effectiveness of such actions. 

The timing of audits should be included in the implementation schedule in the EMP. 

The key steps in a successful audit are: 

• Establish audit procedures.

• Determine the frequency of audits.

• Ensure that the auditors are competent, in that they must be able to undertake the audit

objectively and competently. Audits may be undertaken by internal or external parties, although

certain I&AP requirements may define a need for external auditors.

• Maintain records of audits.

A procedure is to be developed by the project management team for conducting EMP audits, and should 

incorporate processes for scheduling and reporting, as well as the timing and frequency of the audits. 

This procedure should also address responsibilities and required resources. The EO is usually 

responsible for the maintenance of the environmental audit information that is required prior, during and 
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after an audit. Internal audits must be undertaken by Johannesburg Water Environmental Section on 

monthly basis. 

6.3.1 Monthly compliance rating 

A monthly compliance rating will be calculated for each Principal Contractor as per a formula determined 

by Johannesburg Water SOC Ltd focussing on or incorporating outcomes of assurance (e.g., monthly 

audit), operational assessments and other requirements, as necessary. Johannesburg Water SOC Ltd 

reserves the right to adjust the monthly compliance calculation formula as and when required – each 

revision of the monthly compliance calculation formula will be communicated to the Principal Contractor 

before implementation (Each Principal Contractor is required to maintain a minimum compliance 

rating of 93% (Ninety-Three Percent). 

Table 5: Compliance Rating Protocol 

Classification Scoring Classification description 

Good 93 – 100% Substantial compliance 

Average 80-92% Compliance status needs to be improved 

Poor 61-79%
Methods to ensure compliance require substantial 
improvement 

Very poor 
<60% Methods to ensure compliance failed completely - no 

system in place  

6.3.2 Work Stoppage 

Work stoppages will be identified for 2 (two) types of work stoppages to be implemented: 

• Overall work stoppage – the Principal Contractor and its Contractors are not allowed to continue

with any type of construction / site work up until the work stoppage has been closed-out.

• Activity work stoppage – The Principal Contractor and its Contractors are not allowed to continue

with the specific activity / task / job up until the work stoppage has been closed-out (Overall work

stoppages will be issued where non-conformances are identified against the criteria in

Annexure C).
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6.4 Environmental Awareness Plan 

OBJECTIVE: Ensure all operation personnel have the appropriate level of environmental awareness 

and competence to ensure continued environmental due diligence and on-going minimisation of 

environmental harm (Environmental Awareness Plan). 

 

To achieve effective environmental management, it is important that Contractors and site employees 

are aware of the responsibilities in terms of the relevant environmental legislation and the contents of 

this EMP. Johannesburg Water is responsible for informing its employees and contractors 

(transportation contractor) of their environmental obligations in terms of the environmental 

specifications, and for ensuring that employees are adequately experienced and properly trained in 

order to execute the works in a manner that will minimise environmental impacts. Johannesburg Water’s 

obligations in this regard include the following:  

• Employees must have a basic understanding of the key environmental features of the depot and 

its surrounding environment. 

• Ensuring that a copy of the EMP is readily available on-site and that all site staff is aware of the 

location and has access to the document.  

•  Employees must be familiar with the requirements of the EMP and the environmental 

specifications as they apply to the operation of the facility. 

• Ensuring that, prior to commencing any new site works, all employees have attended an 

Environmental Awareness Training course.  The course must provide the site staff with an 

appreciation of the project's environmental requirements, and how they are to be implemented.   

• Awareness of any other environmental matters, which are deemed to be necessary by the depot 

manager. 

• Ensure that construction workers have received basic training in environmental management, 

including the storage and handling of hazardous substances, minimise of disturbance to 

sensitive areas (wetland), management of waste and prevention of water pollution 

• Records must be kept of those that have completed the relevant training. 

• Training should be done either in a written or verbal format but must be in an appropriate format 

and language for the receiving audience 
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• Refresher sessions must be held to ensure the operating staffs are aware of their environmental

obligations.

Therefore, prior to the commencement of construction activities on site and before any person 

commences with work on site thereafter, adequate environmental awareness and responsibility are to 

be appropriately presented to all staff present onsite, clearly describing their obligations towards 

environmental controls and methodologies in terms of this EMPr. This training and awareness will be 

achieved in the following ways: 

6.4.1 Environmental Awareness and Training 

Environmental Awareness and Training must be undertaken by the Environmental Officer or SHE/ELO 

and must take the form of an on-site talk and demonstration by the Environmental Officer before the 

commencement of construction activities on site.  A record of attendance of this training must be 

maintained by the Environmental Liaison Officer/SHE Officer on site. 

6.4.2 Formal Environmental Training 

NB: JW must ensure that there is a budget allocated for environmental formal training in CAPEX projects 

for the skills development of contractor staff, development of community where project is being 

undertaken. The principal Contractor shall identify short courses and include them on the training matrix 

that can be done on site during project duration. The following are some of the trainings that can be 

done on site: 

• ISO14001:2015 Environmental Management System Awareness

• Handling of beehives

• Snake awareness and handling

• Environmental legal Liability.

• Waste Management

• Environmental Site Representative

• Recycling

• Grass cutting training

The principal Contractor must ensure that they are appointing a registered company that meet all the 

requirements and before appointment of service provider, the files shall be submitted to Environmental 

Section for evaluation.  
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6.4.3 Induction Training 

Environmental induction training must be presented to all persons who are to work on the site, be it for 

short or long durations. Contractors or Engineers staff, site staff, sub-contractors, or visitors to site. This 

induction training should include discussing Johannesburg Water’s environmental policy and values, 

the function of the EMP and the importance and reasons for compliance to these.  The induction training 

must highlight overall dos and don’ts on site and clarify the repercussions of not complying with these. 

The reporting procedure must be explained during the induction as well.  Opportunity for questions and 

clarifications must form part of this training.  A record of attendance of this training must be maintained 

by the SHE officer on site. 

6.4.4 Toolbox Talks 

Toolbox talks should be held on a scheduled and regular basis (at least once a month) where the 

foreman/site supervision manager, environmental and safety representative and all employees on site 

hold talks relating to environmental practices and safety awareness on site. These talks should also 

include discussions on possible common incidents occurring on site and the prevention of reoccurrence 

thereof.  Records of attendance and the awareness talk subject must be kept on file. 

6.5 Erosion Management Plan 

The objective to control soil erosion from an ecological perspective is: 

• To reduce the effects of raindrop splash erosion on exposed soil surfaces.

• To keep rainwater on the soil surface for as long as possible to increase the infiltration rate and

reduce surface runoff.

• To reduce the speed of surface runoff to reduce the erosion effect of the soil surface.

• To provide methods to retain soil, debris, seed banks and organic matter being carried away by

runoff.

• To improve water retention of the area (Coetzee, 2005).

a) Areas with a high soil erosion potential on the site

Areas identified as being of high soil erosion potential on the site include: 

• Any areas without vegetation cover
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• Excavated areas

• Steep areas

• Areas which undergo overland flow of water.

• Areas close to water

• Irrigated areas

• Compacted areas

• Rivers

• Drainage lines

• Any areas where developments cause water flow to accelerate on a soil surface.

If any erosion features are present as a result of the activities mentioned above the ELO must: 

Assess the situation. 

• Take photographs of the soil degradation.

• Determine the cause of the soil erosion.

• Inform and show the relevant contractors the soil degradation.

• Inform the contractor that rehabilitation must take place and that the contractor is to implement

a rehabilitation method statement and management plan.

• Monitor that the contractor is taking action to stop the erosion and assist them where needed.

• The progress of the rehabilitation must be monitored weekly and recorded in the site diary.

• All actions with regards to the incidents must be reported on in the monthly Audit report.

• If the erosion incident has not been addressed by the contractor within 14 days of you reporting

it, the Johannesburg Water ‘s Environmental Section must be informed.

The contractor/ developer (with the EO’s consultation) must: 

• Select a system to treat the erosion

• Design the treatment system

• Implement the system

• Monitor the area to see if the system functions like it should, if it the system fails adapt or adjust

the system to ensure erosion is controlled.
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• Monitoring must continue until the area has been stabilized

b) General Erosion

The civil works contractor may use the following instruments to combat erosion when necessary: 

• Reno matrices

• Slope attenuation

• Shade catches nets

• Mulching

• Hydro-seeding or transplanting

• Re-vegetating

• Tilling (roughing the surface)

c) Erosion Management control measures

• Areas susceptible to erosion must be protected by appropriate measures and repair of any

damage caused by erosion due to construction activities must be undertaken as soon as

possible.

• Minimise erosion and sedimentation into water courses through effective stabilisation (gabions

and reno-mattresses) and re-vegetation of disturbed riverbanks (Refer to rehabilitation

specifications and erosion control measures below).

• Stabilisation of sandy, dispersive slopes or slopes steeper than 1:3 will be required. Ensure that

bare soil is covered, and hydro seeded to reduce topsoil loss.

• Ensure that all soil surfaces are protected by vegetation or a covering to avoid the surface being

eroded by wind or water.

• Ensure that heavy machinery don’t compact areas that are not meant to be compacted as this

will result in compacted hydrophobic, water repellent soils which increase the erosion potential

of the area.
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d) Surface water control measures

• Prevent the concentration or flow of surface water or storm water down cut or fill slopes or along

pipeline routes or roads and ensure measures to prevent erosion are in place prior to

construction.

• Storm water and any runoff generated by hard surfaces should be discharged into retention

swales or areas with rock riprap.

• These areas should be grassed with indigenous vegetation.

• These energy dissipation structures should be placed in a manner that flows are managed prior

to being discharged back into the natural water courses, thus not only preventing erosion, but

also supporting the maintenance of natural base flows within these systems, i.e., hydrological

regime (water quantity and quality) is maintained.

• Mitigate against siltation and sedimentation using the above-mentioned structures and ensure

that all structures do not cause erosion.

• Ensure that all storm water control features have soft engineered areas that attenuate flows,

allowing for water to percolate into the local aquifers.

• Minimise and restrict site clearing to areas required for construction purposes only and restrict

disturbance to adjacent undisturbed natural vegetation.

• Vegetation clearing should occur in parallel with the construction progress to minimize erosion

and/or run-off. Large tracts of bare soil will either cause dust pollution or quickly erode and then

cause sedimentation in the lower portions of the catchment.

• Minimise the diversion of flows into different catchments.

• If implementing dust control measures, prevent over-wetting, saturation and run-off that may

cause erosion and sedimentation.

• Water course (stream) crossings should not trap any run-off, thereby creating inundated areas,

but allow for free-flowing water courses.
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e) Environmental Incident/Accident

All environmental related incidents should be reported to environmental section. The ELO should 

compile and keep an Incidents and Accidents Register on the file/book in which all environmental related 

incidents and accidents are recorded, e.g., chemical spills, fires, accidents involving workers and 

vehicles, etc. 

The following information must be recorded in the Incidents Register: 

• The name and contact details of the persons involved

• The person recording the incident

• The date and time of incident

• The nature, extent, and cause of the accident

• The name and contact details of any persons notified of the incident

• The actions taken to deal with the incident and whether the accident has been sufficiently

• Dealt with additional steps required to prevent recurrence of the incident.

7. RECORD KEEPING, COMPLIANCE AND PENALTIES

Various records will be kept on site for monitoring purposes these include but not limited to: 

• Copy of Environmental Management Plan

• Approved Environmental Method Statements

• Environmental Authorisation

• Environmental induction attendance register

• Hazardous chemicals register

• Waste disposals register and disposal certificates

• Oil/fuel spill register

Records of non-compliance shall also be kept on record and will include the nature and magnitude of 

the non-compliance in a register, the action taken to discontinue the non-compliance, the action taken 

to mitigate its effects and the results of the actions. External complaints received regarding activities on 

the construction site pertaining to the environment shall be recorded in public complaints register and 
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the response noted with the date and action taken. This record shall be submitted with the monthly 

reports and a verbal report given at the monthly site meetings. A score of 90% is required for the Monthly 

Audit undertaken by the Johannesburg Water ‘s Environmental Officers. 

8. DECOMMISSIONING

Objective 

• To avoid and or minimise the potential environmental and social impacts associated with the

decommissioning phase

Mitigation Measures 

Mitigation measures as detailed in the construction phase on the EMP regarding impacts on 

flora, fauna, habitats, and wetlands would be applicable to this phase. 

• Rehabilitation to be undertaken in terms of specifications outlined in the Rehabilitation section

of this EMP as well as in terms of any specific requirements applicable at the time.

• Johannesburg Water EO will need to supervise and monitor all decommissioning activities as

per the snag list.

• All disturbed areas should be rehabilitated closer to its original state and more.
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Retainable Annexure A (Ref: Annexure 5 of JW 6.4): Acknowledgement of EMP specification by 

the Contractor.   

 

Environmental Requirement for Contractors and Suppliers 

working for Johannesburg Capital Expenditure (CAPEX) projects 

Unique no JWEMP:122017 

Revision no  00 

 

I, the undersigned, hereby acknowledge that I have obtained copies of the following listed documentation and 

confirm that I fully understand the contents thereof and the consequences of non-compliance.  The Contractor 

furthermore reiterates its commitment to compliance of the requirements contained within the following provided 

documentation: 

 

Name of the Contractor   

Vendor Number   

Project Number  

Scope of Work  

Declaration by Capital Expenditure Projects Contractor  

• I undertake to adhere to the requirements as set out in: 

- Johannesburg Water Environmental Management Plan and Waste Management Plan 

- Environmental requirements for Contractors working on Capital Expenditure Projects  

• I undertake to comply with all applicable environmental legal and other requirements. 

• Undertake to comply with Johannesburg Water ‘s environmental standards, policies, and procedures 

where applicable. 

• I pledge to inform all staff of their role in managing environmental impacts on site. 

• I am fully aware that incidents must be reported within 24 hours of occurrence. 

• I pledge to always implement environmental best practice on site during the contract. 

• I pledge that all non-conformances issued to us will be addressed promptly.  
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I ………………………………………………………………………. hereby acknowledge that I have obtained 

copies of Johannesburg Water Environmental Management Plan and Waste Management Plan and confirm 

that I fully understand the contents thereof and the consequences of non-compliance. The Contractor 

furthermore reiterates their commitments to compliance of the requirements contained within the following 

provided documentations and conform to all above mentioned requirements. 

Signed at ………………………………… on this …….. Day of ……………………… 20………... 

Contractor Reperesentative Name: Signature: Date: 

Designation: 

JW Project Engineer/Manger (Witness) 

Name:  

Signature: Date: 
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Annexure B: Contractors Environmental File Evaluation Form 

    

CONTRACTORS ENVIRONMENTAL FILE EVALUATION FORM 

A minimum score of 80% is required on all sections for the approval of the submitted Environmental file System.   Failure to 
achieve the required score will result in non-approval of the Environmental file, and the project will not commence prior file 
approval.  

ENVIRONMENTAL SYSTEM EVALUATION OUTCOME 

AVERAGE SCORE OBTAINED 0.00% 

  APPROVED/REJECTED  

EVALUATED BY:  REVIEWED BY:  APPROVED/REJECTED BY:  ACKNOWLEDGED BY: 

DESIGNATION:   DESIGNATION: DESIGNATION:  DESIGNATION: 

SIGNATURE:  SIGNATURE: SIGNATURE:  SIGNATURE: 

DATE:  DATE: DATE: DATE: 

PROJECT DETAILS 

Contract Number   

Project Title   

Name of Contractor   

Is the project 
screened?  YES/NO IF NO 

Construction activities/work (including site establishment) should ONLY commence 
when after the project is Screened 
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Specialist Studies/Report     

Environmental Authorisation (If applicable)    

Water Use 
Licence /General 
Authorisation (If 
applicable)          

    

SCORE ANALYSIS 

  Satisfactory (Approved) Requirements have been met 

0.00% Unsatisfactory (Not Approved) Requires substantial improvement / partially achieved 

ENVIRONMENTAL  REQUIRED DOCUMENTS 

1 Copy EMP and signed acknowledgement letter for JW EMP 0 

2 SHE/ELO appointment letter  0 

3 Contractor Environmental Induction presentation  0 

3 Environmental Toolbox talk and copy of attendance register template 0 

5 Environmental Objective (Site specific)  0 

6 Environmental Policy Statement  0 

7 Registers 0 

3 Legal Register (Site specific)  0 

9 Environmental Aspect and Impact register (site specific)  0 

10 Permit register 0 

11 Non-Conformance Register  0 

12 Waste register template 0 

13 Complaint register  0 

14 Incident register 0 
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15 Method statement register 0 

16 Hazardous substances register 0 

17 Daily Environmental checklist/ weekly checklist and spill kit checklist 0 

18 Spill kit checklist 0 

19 Method statements or procedures 0 

20 Document control procedure 0 

21 Storm water management plan/ Erosion control 0 

22 Alien invasive and weeds control plan 0 

23 Hazardous Management Plan/ Procedure (i.e., handling of hazardous substances) 0 

24 
Method statement for the activities to be undertake/ (include environmental aspects on the technical MS) 

0 

25 Waste management plan/ Method statement for waste management 0 

26 Incident report template (Flash report/Investigation report)  0 

3 Emergency Response Plan 0 

28 Training Matrix 0 

29 Dust Management Plan or Method Statement for dust suppression 0 

30 Contractor Audit procedure/template 0 

31 Rehabilitation Plan or Method Statement for Rehabilitation/Reinstatement 0 

TOTAL 0 
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Annexure C: Environmental Work instruction  

ENVIRONMENTAL MANAGEMENT (EM) SITE INSTRUCTION 

    

  

Document No: JW- EMS-HO—R014 
 

1. All JW rules and regulation including JW Environmental Management Plan and other applicable legislation, standard and by-laws 

must be adhered to at all times. 

2. Copies of Environmental Authorisation, Water Use License/General Authorization, Rehabilitation plan, EMP shall be kept on site 

(where applicable).  

3. All JW sites must have waste bins, drip trays, spill kit and designated hazardous storage (where applicable). 

4. Only registered Waste Service providers who comply with National Environmental Management Waste Act and Municipal By-laws 

shall be appointed. 

5. No burning or burying of waste is allowed on site. 

6. The conservation of water and the use of energy efficiently shall be implemented in all JW sites. 

7. The letter from City Parks for occupying the open space shall be received and kept in the file and if the land belongs to the private 

owner, the copy of an agreement letter shall be kept in the file (where applicable). 

8. The photos are taken before and during and after the project (where applicable). 

9. The Environmental file must be approved before the commencement of works on site (where applicable). 

10. The Environmental file will be kept on site all the times and shall be made available to competent authority and JW environmental 

representative (where applicable). 

11. Rehabilitation/ reinstatement of the site must be done as per the JW EMP, rehabilitation method statement.  

12. The hazardous waste must only be stored not more than 90 days on site as per the legislation.  

13. Only asbestos registered service providers shall be appointed to handle and dispose asbestos to registered landfill site. 

14. No mixing of general and hazardous waste will be allowed. 

15. No cutting of trees is allowed on site without permit. 

16. If archaeological artefacts or anything of heritage importance are found at JW sites/ servitude Environmental Section must be 

informed. 

17. Everyone working within JW sites shall familiarize with the EMP requirements and other applicable JW environmental procedures. 

18. All the environmental incidents shall be reported within 24 hours to JW environmental Section. 
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19. Ensure that all JW employees and its service providers or suppliers receive environmental induction.

20. All work must be carried out under close supervision by the competent persons.

21. Repetitive findings or non-compliances shall be avoided.

22. Topsoil stockpile shall be protected by erosions control berms if it is exposed to a period of 14 days during wet season (where

applicable).

23. Only 150mm of topsoil shall be removed and stockpile at a height of not more than 1m.

24. All hazardous material must be stored on a bunded and ventilated storage, and MSDS must be available for all of them.

25. No painting or marking of natural features is allowed on site.

26. Pollution of the environment shall be prevented all the times.

27. No leaking mobile plant is allowed on site.

28. Dust control measures shall be implemented on site (where applicable).

29. No sewer spillage shall spill into the storm water or the watercourse.

30. All environmental related incidents and/or emergencies shall be investigated within 48 hours from the date of notice.

31. Killing of fauna and/or Avifauna is prohibited.

32. Alien invasive and weeds must be eradicated.

33. Fumigation shall be done by trained personnel that is registered with DAFF.

34. No smoking is allowed in restricted areas. All such areas are posted appropriately.

35. Personal protective equipment is required to be worn at all times in production areas.

36. Maintain good housekeeping in your work area.

37. Keep fire lanes, roadways, walkways, and aisles free and clear of material.

38. The use of unsafe or defective equipment or tools is not permitted.

39. A contractor or subcontractor shall leave no unused materials on site. At the completion of a project the contractor shall remove all

unused material and all waste shall be properly disposed of at a registered landfill site.

40. Any contractor or subcontractor found to be in violation of any EH&S rules can be ejected or escorted off premises if deemed

necessary.

41. This file shall be kept on site and will be available at all times to the JW Reps and authorities (upon request).

   ACKNOWLEDGEMENT BY MANAGER/CONTRACTOR 

I,  the Manager/Contractor, do hereby declare that my site/company 
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_ acknowledges having read and understood the conditions contained in this document and 

furthermore, the employees agree to abide by these conditions. 

CONTRACTOR/FACILITY REP. 
NAME

     SIGNATURE DATE 

 ENVIRONMENTAL SITE INSTRUCTION 

Document No: 
JW- EMS-HO—
R014 

Name of Contractor/Facility 

Responsible Manager/ Engineer  

Project No. (where applicable): Date Issued: Date of Inspection: 

Environmental Representative: Designation: 

Should the responsible persons fail to comply with any term 

of this instruction, JW may demand compliance in writing 

from the defaulting party. Should the defaulting party fail to 

comply within the stipulated time frames, JW shall take the 

necessary steps to remedy the situation. 

PROJECT DESCRIPTION 

Reference No. of Non-Conformances Action Required 

EM-1. 

EM-2. 
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EM-3. 

EM-4. 

EM-5. 

EM-6. 

EM-7. 

EM-8. 

EM-9. 

 EM-10. 

  Received & Acknowledged by  Signature Date 

  Responsible Manager/Contractor 

  Responsible Consultant (where applicable) 

 JW Environmental Representative 

 JW Project Inspector / Engineer (where 

applicable) 

 

 Contractor SHE/EL Officer (where applicable) 

 COMMENTS BY RESPONSIBLE MANAGER/ENGINEER: Target date for 

corrections 

Accepted/Acknowledged 
by 

 Manager/Contractor 
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     COMMENTS BY CONTRACTOR (WHERE APPLICABLE): Follow up comments by  

 JW Environmental Representative 



ENVIRONMENTAL MANAGEMENT 
PLAN 

ENVIRONMENTAL MANAGEMENT PLAN – JOHANNESBURG WATER SOC LTD Page Number 

VOLUME 2.5 –JANUARY 2022 REVISION 05 Page 105 of 105 
DISCLAIMER 
1.Should there be any other Environmental related activities issued as non-compliance during construction, the contractor is liable to comply with those requirements
2.Should the contractor deviate from the conditions and requirements of the EMP and/or Environmental Authorisation (if applicable), the contractor is liable for non-compliances, rectification and associated 
fines thereof
3. This EMP does not exempt the Contractor from complying with other relevant legislations related to the construction activities.

Annexure D: Johannesburg Water General Surface Rehabilitation Specification 

Johannesburg Water General Surface Rehabilitation Specification 

Doc No: JW-EMS-CAPEX-
T040 

Effective Date:14/9/2021 

No. Description Unit 

A B C D E=A*B*C*D 

Quantity Master Multiplication Weighting Amount 

Rate factor factor 1 (Rands) 

1 Rehabilitation Plan m2 0 10.05 1 1 0 

2 
Rehabilitation of disturbed area/s including roads (prepare the 
ground/level profiling,soil surfaces including m2 0 22.05 1 1 0 

2 Replacement/import of topsoil (if required) m2 0 22.05 1 1 0 

3 
Planting of grass/hydroseeding (Including hydro seeding seed 
mix ratio). 

m2 0 22.05 1 1 0 

4 
Maintainance for 3 month (weed removal, replanting, soil 
conditioner, erosion repairs ect.) 

m2 0 17.4 1 1 0 

5 Rehabilitation close-out report m2 0 10.05 1 1 0 

6 Bioremediation (process to be determined if required) m2 0 22.05 1 1 0 

Sub Total 1 0 

1 Preliminary and General 0 
weighting factor 2 

0 
1 

2 Contingencies 0 0 

Subtotal 2 0.00 

VAT (15%) 0.00 

Grand Total 0 
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