
REQUEST FOR INFORMATION 

 

RFI NUMBER: RFI JW 01/10/2024 MS CLOSING DATE: 07 October 2024 @16H00 

DESCRIPTION: PUBLIC EDUCATION  

ISSUE DATE 01 October 2024 

Submit via Email to:  mapule.setaka@jwater.co.za 

 

 

SUPPLIER INFORMATION 

NAME OF BIDDER  

STREET ADDRESS  

TELEPHONE 
NUMBER 

CODE  NUMBER  

CELLPHONE 
NUMBER 

 

E-MAIL ADDRESS   

VAT REGISTRATION 
NUMBER 

 

CENTRAL SUPPLIER 

DATABASE No: 

MAAA 

MANUFACUTER OR 

THIRD PARTY (If 

Applicable) 

 

 

ENQUIRIES MAY BE DIRECTED TO: 

Bidding procedure enquiries must be sent to Technical enquiries must be directed to 

CONTACT PERSON Mapule Setaka CONTACT 
PERSON 

Thembeka Mkhize 

TELEPHONE 

NUMBER 011 688 1574 
TELEPHONE 

NUMBER 
011 688 6949 

E-MAIL ADDRESS 
(Submissions must be 
made to this address)  

mapule.setaka@jwater.co.za  
E-MAIL 
ADDRESS thembeka.mkhize@jwater.co.za  

mailto:mapule.setaka@jwater.co.za
mailto:mapule.setaka@jwater.co.za
mailto:thembeka.mkhize@jwater.co.za
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1. PURPOSE OF THE REQUEST FOR INFORMATION 

Johannesburg Water invites service providers to submit a request for information proposal 

for public education services for a period of thirty-six (36) months. This RFI is strictly to 

solicit financial information from potential bidder(s). This RFI does not constitute; an offer; 

or any impression none so ever to do business with Johannesburg Water. The RFI 

response proposals is enquired to assist the organisation with business decision making 

purposes. 

 

 

2. BACKGROUND 

Johannesburg Water was established in January 2001 as an independent company, the 

City of Johannesburg being the sole shareholder, JW is a municipal owned entity (MOE) 

mandated to provide water and sanitation services to the residents of Johannesburg.  

JW experiences high levels of abuse on infrastructure especially the sewer network by 

residents and in some areas due to ageing infrastructure. JW will continue to implement 

infrastructure upgrading projects to minimise the continuous overflow of sewer manholes 

due to ageing infrastructure. In support of technical intervention communities also have to 

play a critical role in ensuring that the system is not overloaded and burdened with foreign 

objects and in the same manner conserve water and use it sparingly. There have been 

requests for JW’s intervention across the City of Johannesburg. 

 

3. SCOPE OF WORK AND SPECIFICATIONS 

 

The appointed Service Provider(s) will be required to conduct public education aimed at 

influencing behavioural change towards the proper use and maintenance of the sewer 

infrastructure as well as water conservation in identified hotspots across the City of 

Johannesburg. Area-specific messages will be developed to ensure that targeted 

stakeholders are reached. The Service Provider(s) are expected to reach a population of 

600,000 people through various educational methods and communication platforms over 

three years. 

 

 Conduct pre- and Post Assessment Research and Reporting 

 

1. Submit and present a project Implementation Plan.  

2. Conduct pre and post–and post-project assessment research,  
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• Analyse data  

• Compile a report with recommendations. 

2.1. A pre-assessment research should entail the development of assessment 

tools; sampling; analysis of data; and report writing including 

recommendations on education approach and packaging of messages. 

3. The assessment tools developed must be approved by JW before they are 

published. 

4. Shall comply with JW’s Corporate Identity, therefore all publications must be sent 

to JW for approval.  

5. Shall conduct post-assessment research a month after the actual public education 

intervention has been finalized.  

6. Should adhere to a 1500 sample of the population for both the pre-project and post-

project assessments 

7. Shall submit the following reports: 

• Project inception report with the costing of each activity.  

• Pre-project assessment report  

• Training report  

• Post-project assessment report  

• Monthly reports for the duration of the implementation of public education. 

• Close-out report 

 

Recruitment; Training and Appointment of Community-Based Educators 

8. The appointed Service Provider(s) will be introduced to all affected Ward 

Councillors; JW’s Regional Managers and COJ’s Regional Director; the Ward 

Governance Regional Manager and any other stakeholders within the region 

9. Should recruit; train and appoint a minimum of 10 Community-Based Educators for 

each identified hotspot area.  

10. Work with the Regional Director’s office and relevant Ward Councillors 

11. The Community-Based Educators should be ward-based.  

12. Upon appointment of Community-Based Educators induction should take place 

13. The following should be explained to the Community-Based Educators during 

induction 

• Payment rate and payment cycle 

• Statutory deductions 
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• Leave days 

• Overtime worked and rates thereof 

• Any other employee benefits 

 

14. Proper identification should be supplied to the Community Based Educators & 

Regional Project Managers 

• PPE/Reflective Vests (to get approval from JW) 

• Identification Cards that are compliant with JW Corporate Identity 

 

Training of Community-Based Educators 

15. Develop a training manual on water and sanitation-related issues (preferably 

EWSETA-accredited training on water and sanitation) This manual will be used to 

capacity community-based educators.  

16. Extensive capacity building on public engagement, water and sanitation-related 

issues and service delivery issues will be provided through JW approved training 

manual (preferably EWSETA accredited). 

17. The ID cards should have the following information: 

• Full names of the person (name and surname); 

• Photograph 

•  ID number; 

•  Designation; 

•  Project duration;  

• Name of the project  

• Compliant to JW Corporate Identity 

• Unique employee  

• the SP’s office address and telephone number 

• The sample to be submitted should be pre-approved by JW  

18. Should supply Community-Based Educators with stationery and carry bags to carry 

their educational material.  

 

Awareness Creation and Actual Public Education Intervention 
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19. The Service Provider should create awareness through stakeholder and community 

engagement with the help of the local Councillor by: 

•  distributing flyers for awareness creation and other messaging 

•  putting up posters in strategic areas within the affected communities 

•  sending sms to the stakeholders they have contacts for 

• using local media: print and radio stations in the area. 

 

20. The Service Provider needs to conduct public education in the hotspot areas across 

the City of Johannesburg as and when identified  

 

21. Printing publicity material should be as follows: 

 
-  20 000 flyers (A5) per year- English and translated in Zulu; Tsonga and 

Sesotho (5 000) each where they will be divided between awareness creation 

and public education content. 

-  2 000 Posters (A1) per year–English, translated in Zulu; Tsonga and Sesotho 

-  20 000 (A1) -  3 Year calendar with water conservation messages and 

sanitation care.  

22. Service Provider(s) should submit weekly operational plans every Friday by mid-

day (12H00) for the activities to be conducted on the week to come (incl. type of 

engagements; extensions/streets or institutions to be targeted) 

23. The Health and Safety of Community-Based Educators should not be compromised 

and will remain the responsibility of the Service Provider. 

24. The Service Provider(s) should manage Community-Based Educators when 

conducting the following:  

 -door-to-door campaigns;  

-clinic workshops; 

-school presentations;  

-presentations to local NGOs and CBOs;  

-street corner exhibitions;  
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-church and crèche presentations etc 

- Use various forms of media (social, radio and print) to reach as many people as 

possible. 

25. Should be responsible for the safe keeping of PPE as these get used for malicious 

activities if they end up in the wrong hands. 

26. Should take advantage of community gatherings in and around targeted areas. 

27. Should resolve project-related challenges arising on site. 

28. Will be introduced to the regional depots and will be expected to maintain a healthy 

working relationship with the depot to be able to report any visible service delivery 

issues that need immediate attention. 

29. Must arrange with the depot for the CBEs to join the team during the unblocking of 

sewer blockages to enable on-site public education to take place. 

30. Must build lasting partnerships with the key and influential stakeholders on the 

ground. 

Payment of Community-Based Educators 

31. Must have sufficient cash flow to process salaries/wages of Community-Based 

Educators for at least 2 months even if they are not yet paid by Johannesburg 

Water.  

Submission of Reports and Invoices 

32. Submit monthly narrative reports by 16H00 the last working day of each month  

33. Should revise the report accordingly after receiving comments from Project 

Manager 

34. Must attend monthly progress meetings and present the PowerPoint version of the 

report to the Project Steering Committee members and submit the presentation a 

week before the presentation date. 

35. Should attach photographs as evidence of work done and will be required to submit 

timesheets and consent forms signed by residents and stakeholders. 

36. The report should be attractive; have a glossy finish; be bound and be accompanied 

by a hard disk. 

37. Should submit two copies of the final report with an original invoice and a statement. 
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38. Upon submission of the close-out report the Service Provider(s) will be expected to 

provide JW with soft copies of the photos of the entire project and video recordings. 

39. The service provider should be available to present the report to the Exco, the 

Board of Directors; Section 79 Committee when required to do so. 

40. Acknowledge that the final report and the captured data remains JW’s intellectual 

property. 

Project Team 

41. The Core Project team presented to JW should be available for the entire duration 

of the project. 

42. Project Manager would be required to manage not more than 3 regions. 

43. There should always be a person in a supervisory position on each project site. 

Measuring the Public Education Impact 

44. The Service Provider(s) will be provided with the baseline information on water loss 

and number of sewer blockages in the hotspot areas.  

45. Performance would be determined by reduction of sewer blockages and minimal 

water loss in the affected areas as well as post- assessment results.  

46. Additional performance indicators will be communicated with the Service 

Provider(s) after completion of the pre-assessment survey. 

Additional 

47. Compliance to the above stipulated is non-negotiable and failure to comply will 

result penalties applied as per the GCC. 
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4. PRICING SCHEDULE 

 

Prices must include transport, labour, and any other costs. 

 

SCHEDULE 1 - Pre-assessment Research 

# Description Estimated Qty Unit Price Total Amount 

1 Pre-assessment Research including submission of an 
assessment report using a sample of 1500 participants for the 
total targeted population. 
(Total=200 000 residents- Year 1;  
200 000- Year 2 and 200 000-Year 3) 

1   

2 Recruitment and appointment of Community-based Educators 
(10 Community-based Educators per area/engagement) 

10 Once per 
area/ 
engagement  

-  

3 Development of a training manual 1   

4 Training of recruited Community-based educators; submission of 
a report and issuing certificates of attendance 
 
 

   

5 Proposed daily rate for salary of Community-Based Educators * 
Min (R300) per day 

10 Once per 
area/ 
engagement 

  

6 Printing of publicity material 
(a) 200 x A5 flyers in colour (To be translated in 3 other 
languages) 

Per area/ 
engagement  
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    (b)  50 x A1 colour posters per To be translated in 3 other 
languages) 
(b) 50 x A1 3year calendar with water conservation 
messages 

7 Procurement of the Reflector  Vests (Educators and Project 
Managers, must be JW CI compliant) 

Depends on the 
project team  

  

8 Submission of a monthly report for each area (submit rate per 
report) 

Monthly for the 
duration of the 
project 

  

9 Project Management Fees Monthly for the 
duration of the 
project 

  

10 Post–project research and submission of the impact analysis 
report (same as pre-assessment) 

Per area/ 
engagement 

  

11  
Submission of a close-out report 

Once a year   
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5. SUPPLIER COMPANY DETAILS 

Suppliers to complete the below according to their company details. 

 

INFORMATION FOR SPECIFIC GOALS ANALYSIS 

BUSINESS OWNED BY 51% OR MORE -BLACK PEOPLE 

1. Percentage (%) of Black Ownership)  

2. Is Black Ownership 51% or more? (Yes or No)  

BUSINESS OWNED BY 51% OR MORE – BLACK YOUTH 

3. Percentage (%) of Ownership by Black Youth   

4. Is the percentage of Black Youth Ownership 51 % or more? (Yes or No)  

BUSINESS OWNED BY 51% OR MORE-WOMEN 

5. Percentage (%) of Ownership by People who are Women  

6. Is the percentage of People who are Women 51 % or more? (Yes or 
No) 

 

BUSINESSES LOCATED WITHIN THE BOUNDARIES OF A REGION IN COJ, COJ 
MUNICIPALITY OR IN GAUTENG PROVINCE 

7. Is your business located in the Gauteng Province? (Yes or No)  

8. Is your business located in the COJ Municipality? (Yes or No)  

9. Is your business located within the region of the COJ? (Yes or No)  

BUSINESS OWNED BY 51% OR MORE - BLACK PEOPLE WHO ARE MILITARY 
VETERANS 

10. Percentage (%) of Ownership by Black People Who Are Military 
Veterans  

 

11. Is the percentage of Ownership by Black People Who Are Military 
Veterans 51% or more? (Yes or No) 

 

BUSINESS OWNED BY 51% OR MORE-BLACK PEOPLE WITH DISABILITIES 

12. Percentage (%) of Ownership by Black People With Disabilities  

13. Is the percentage of Ownership by Black People with Disabilities 51% 
or more? (Yes or No) 

 

SMME (AN EME OR QSE) OWNED BY 51% OR MORE - BLACK PEOPLE 

14. What is the Enterprise Type? 
EME – turnover is less than R10m 
QSE – Turnover between R10m and R50m 
Generic – Turnover is R50M of more 
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JOINT VENTURE (JV), CONSORTIUM OR EQUIVALENT 

15. What is the percentage (%) of ownership for each party?  

SUBCONTRACTING WITH COMPANIES AT LEAST 51% OWNED BY HISTORICALLY 
DISADVANTAGED INDIVIDUAL (HDI) GROUPS MENTIONED ABOVE 

16. What is the percentage (%) that will be sub-contracted to companies 
that are at least 51% owned by Historically Disadvantaged Individual (HDI) 
groups mentioned above? 

 

 
 
6. INFORMATION PRICE BREAKDOWN 

 

DESCRIPTION BREAKDOWN 
IN 
PERCENTAGE 

APPLICABLE 
INDEX  

IMPACTED BY ROE 
(YES/NO) 

Raw materials    

    

    

    

    

Direct Labour    

    

    

Direct Overheads    

    

    

Transport    

    

    

Indirect Labour    

    

    

Indirect Overheads    
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Total 100%   
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provide the following information (if Applicable) 

TYPICAL PRICE ADJUSTMENT FORMULA INCLUDING INTERVALS 

 

 

 

 

 

 

SUBMITTED DOCUMENTATION IN SUPPORT OF A REQUEST FOR A 

PRICE ADJUSTMENT 
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SOURCE OF RAW MATERIAL 

 DESCRIPTION COUNTRY OF ORGIN 

Raw materials  

  

  

  

  

 

 

ASSOCIATED RISKS 

RISK CATEGORY RISK MITIGATION 

Economic:  

Security of Supply  

Supply and Demand  

Rate of Exchange  

  

  

  

Operational:  

Capacity  

Logistics  

 

 


