

a world class African city

City of Johannesburg

Johannesburg Water SOC Ltd

Turbine Hall 65 Ntemi Piliso Street Newtown Johannesburg

Johannesburg Water PO Box 61542 Marshalltown 2107 Tel +27(0) 11 688 1400 Fax +27(0) 11 688 1528

www.johannesburgwater.co.za

SUPPLY CHAIN MANAGEMENT UNIT

17 December 2024

RE: CLARIFICATION AND RESPONSE CIRCULATION NO.2

NOTICE TO TENDERERS

CLARIFICATION		
CONTRACT NUMBER:	JW 14060RR	
CONTRACT TITLE:	Northern Wastewater Treatment Works: Dewatering Building Belt Press Replacement and Associated Ancillaries	
DEPARTMENT	JW- SCMU	
<u>Email</u>	thapelo.teane@jwater.co.za and gcina.ndela@jwater.co.za;	

With reference to the above-mentioned tender please note the following clarification.

In accordance with Clause C3.1.1, herewith the amendment "Respond to a request for clarification received up to seven calendar days before the tender closing time stated in the tender data and notify all Tenderers who drew procurement documents" "Respond to a request for clarification received up to seven calendar days before the tender closing time stated in the tender data and notify all Tenderers who drew procurement documents". The response to the received queries is provided below.

Directors:

Ms Dineo Majavu (Chairperson), Mr Ntshavheni Mukwevho (Managing Director and Executive Director),
Mr Kgaugelo Mahlaba (Chief Financial Officer and Executive Director), Mr Sipho Mthembu, Ms Zandile Meeleso, Mr Pholoso Matjele,
Mr Kgaile Mogoye, Mr Molate Mashifane, Ms Pamela Mabece, Mr Collen Sambo, Mr Makoko Makgonye, Ms Thabiso Kutumela,
Mr Kefiloe Mokoena





a world class African city

City of Johannesburg

Johannesburg Water SOC Ltd

Turbine Hall 65 Ntemi Piliso Street Newtown Johannesburg Johannesburg Water PO Box 61542 Marshalltown 2107 Tel +27(0) 11 688 1400 Fax +27(0) 11 688 1528

www.johannesburgwater.co.za

QUERIES		RESPONSES
CL No.	Description (Tenderer)	Description (Employer/ Employer's Agent)
C1	 We've reviewed the gas sludge supply equipment and pipework drawing JW14060R-ME-003, and noticed discrepancies between the quantities in the pipe schedule and the sectional drawings: Item 6: The schedule specifies 96 bends, whereas the sectional drawings indicate: 12 bends on JW14060R-ME-003, and 18 bends on JW14060R-ME-004, totaling 30 bends. Could you confirm if pricing should align with the pipe schedule provided, or if there will be an opportunity later to adjust quantities based on updated information? Additionally, we seek clarification regarding the welds required for flanges. Should these be calculated based on the number of flanges provided in the schedule, or should we align with the drawings provided? 	Pricing should align with the Pipe Schedule Provided, actual quantities will be measured and adjusted at a later stage. Align welds required with the number of flanges in the Schedule, actual quantities will be measured and adjusted at a later stage.
C2		

-End-

Directors:

Ms Dineo Majavu (Chairperson), Mr Ntshavheni Mukwevho (Managing Director and Executive Director),
Mr Kgaugelo Mahlaba (Chief Financial Officer and Executive Director), Mr Sipho Mthembu, Ms Zandile Meeleso, Mr Pholoso Matjele,
Mr Kgaile Mogoye, Mr Molate Mashifane, Ms Pamela Mabece, Mr Collen Sambo, Mr Makoko Makgonye, Ms Thabiso Kutumela,
Mr Kefiloe Mokoena