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CONCRETEVALVE CHAMBER

AS

SADDLE CLAMPS STEEL

HDPE

FINAL GL
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150 ABOVE

PIPE

CONDUIT  Ø40mm (LENGTH TO SUIT)

BLACK

C1

PLAN VIEW

(ROOF NOT SHOWN FOR CLARITY)

SECTIONAL ELEVATION

REQ'D

REQ'D

NOTE: CONTINUITY BOND TO BE INSTALLED OUTSIDE THE CHAMBER

C1

C1
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1. HDPE CONDUIT TO BE INSTALLED

2. SADDLES REQUIRED AT EITHER END OF EACH CONDUIT

     LENGTH AS WELL AS  EVERY 30cm IN BETWEEN.
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