FURTHER CLARIFICATIONS SEND THROUGH EMAILS

JW1409OR LINBRO

	QUESTION	RESPOND
1	I am writing to you regarding tender number JW14090R for Bulk	It was
	Steel Pipe Linbro to Alexandra.	mentioned
	Our pipes and fittings suppliers are saying that the drawings provided	at the
	by Joburg Water doesn't not talk to the boq. If there are eny updated	briefing that
	ones kindly send us through. Also if there is any addendum issued	more
	may you please send us.	drawings
		will be
		uploaded.
		We are
		finalizing the
		addendum
		and will
		upload
		drawings
		soonest.
		Bidders will
		be afforded
		enough time
		to price.
2	We kindly ask for the following drawings that are referenced in the	All drawings
	tender number JW14090R:	will be sent
		to all
		bidders as
		an
		addendum.

Please kindly provide us with the scope of work and specification for this pipeline for us to submit accordingly.

Your assistance would be greatly appreciated.

Request for Bid(Open-Tender): JW14090R

Department: Johannesburg Water

Bid Description: Replacement of a 600mm Diameter Bulk Steel
Water Pipeline from Linbro Reservoir to Alexandra Township
Place where goods, works or services are required: NTEMI PILISO
STREET - JOHANNESBURG NEWTOWN - JOHANNESBURG - 2000

Opening Date: Thursday, 20 Mar 2025

Closing Date: Friday, 2 May 2025 10:30AM

Modified Date: Thursday, 20 Mar 2025 3:20PM

The scope of work and relevant specifications are part of the tender document that I'm sure you have downloaded from our website of the tender portal.

Please peruse the entire document.

- 4 Please can you clarify the following regarding the works mentioned above:
 - 1. BOQ Section 12 (Concrete Elevated Tower) BOQ Pay Ref. 8.4.3 Structural Concrete & PSG 8.4.3 refer to admixtures. Are we to price the concrete rates including admixtures, or is Item 12.3.38 the Extra Over Rate for the admixture referenced by PSG 8.4.3? Please clarify.
 - 2. BOQ Section 13 (Concrete Pump Station) BOQ Pay Ref. 8.4.3 Structural Concrete & PSG 8.4.3 refer to admixtures, yet no admixtures are referenced or included in the BOQ. Please clarify.
 - 3. BOQ Section 14 (Main Pipeline) (Item 14.1.1,2,3&4) refers to a steel pipe wall thickness of 6mm yet the PSL Spec (PSL3.4.5)

As indicated at the site briefing, the rest of the drawings will be sent as an addendum.

Johannesburg
Water will
decide on the
extension, and
you will be
advised
accordingly with
the addendum
that will be sent
soon.

refers to an 8mm wall thickness steel pipe. Please clarify.

- 4. BOQ Section 16 (Pipeline Pumpstation) Item 16.1.75 KSB SA OMEGA 250–370A (389 impeller) with a WEG 160kW 380v 315 S/M 4p motor is billed and then billed again in Section 24, Item 24.1.1. Please clarify.
- 5. Request for extension on the closing date by 1 week. Due to the nature of the industry, there are many tenders out on the market at the moment and our suppliers are taking longer to respond due to current commitments. To submit a competitive bid please allow us additional time. We request that the closing date be extended by at least 1 week to the 12th of December 2024.

Request EOT for closing date: We request an extension of the closing date by at least two weeks due to the number of public holidays and long weekends in April 2025. It will be to the benefit of all parties.

1.1.1.14 The time for achieving Practical Completion is 18 months; Bill of Quantities states 12 months

Item 1.5.1 - PSSC1 - VALUE OF SUBCONTRACTED

WORK: Provisional Sum not stated. Do the Main Contractor have to price the work to determine this Prov. Sum? Bill of Quantities also does not state what is SMME work as per PSSC1. Where do we allow for the SMME P&G's?

- (i) SMME CONTRACTOR PACKAGE 1 VALVE CHAMBERS
- (ii) SMME CONTRACTOR PACKAGE 2 CIVIL WORKS
- (iii) SMME CONTRACTOR PACKAGE 3 TRAINING AND CORPORATE SOCIAL RESPONSIBILITY++
- (iv) SMME CONTRACTOR PACKAGE 4 PAVING & FENCING
- (v) SMME CONTRACTOR PACKAGE 5 LEACHATE DRAIN

I am writing to you regarding tender number JW14090R for Bulk Steel Pipe Linbro to Alexandra.

Our pipes and fittings suppliers are saying that the drawings provided by Joburg Water doesn't not talk to the boq. If there are any updated ones kindly send us through. Also if there is any addendum issued may you please send us. The EOT will be sent with the Addendum to all bidders.

12 months as per the BOQ

Clarity is provided on the addendum to be issued and uploaded to all bidders

All additional drawings are part of the addendum that will be issued and uploaded for all bidders to access.